

NASSAU COUNTY WORK AUTHORIZATION #03

Contract Number:	CM3335
Consultant/Vendor:	WSB, LLC
Consultant/Vendor Contact Name:	William M Glennon
Consultant/Vendor Contact Phone Number:	407-920-4051
Consultant/Vendor Contact Email Address:	wglennon@wsbeng.com
Project Short Title:	Pavement Overlay 2024 CEI for Nassau County
Total Amount of Previous Work Authorizations:	\$429,099.00
Amount of this Work Authorization:	\$111,366.75
New Contract Amount including this Work Authorization:	\$540,465.75
Funding Source:	03461541-546550 L&O

This Work Authorization is issued pursuant to the Contract referenced above between Nassau County and the Consultant/Vendor for the following services:

ARTICLE 1. Description of Services. Consultant/Vendor shall provide the services as set forth in Exhibit "A", attached hereto and incorporated herein.

ARTICLE 2. Time Schedule. Consultant/Vendor anticipates the services to be completed pursuant to the time schedule contained in Exhibit "B", attached hereto and incorporated herein, or no later than 150 days from the issuance of this Work Authorization. The parties agree that this Work Authorization shall be considered as the Notice to Proceed.

ARTICLE 3. Compensation. Consultant/Vendor shall be compensated for the services in detailed in Exhibit "A", attached hereto and incorporated herein, using rates previously established in the Contract referenced above.


ARTICLE 4. Other Provisions. This Work Authorization shall become a part of the Contract when executed by both parties. Any Work Authorization entered into prior to expiration or termination set forth in the Contract shall continue in effect through the earlier of: (i) the date all of the Services thereunder have been fully completed and accepted by Nassau County, or (ii) until such time as such Work Authorization expires or is terminated in accordance with its terms or is terminated pursuant to Article 2 hereof. Consultant/Vendor acknowledges that all drawings, data, electronic files and other information required for this Work Authorization has been accepted by Consultant/Vendor. Specifically, all electronic files have been reviewed and accepted for the purposes of this Work Authorization.

RECOMMENDED AND APPROVED BY:

Department Head/Managing Agent:	<u>Doug Podiak</u>	12/27/2024
		Date
Procurement:	<u>Ronnie K. Moore</u>	12/31/2024
		Date
Office of Management & Budget:	<u>Chris Lacambra</u>	12/27/2024
		Date
County Attorney:	<i>aj</i> <u>Denise C. May, Esq., BCS</u>	1/24/2025
	Denise C. May	Date

IN WITNESS WHEREOF, the Parties have caused this Work Authorization to be executed by its duly authorized representatives, effective as of the last date below.

**BOARD OF COUNTY COMMISSIONERS
NASSAU COUNTY, FLORIDA**




By: A.M. Huppmann

Its: Chairman

Date: 2/24/2025

**ATTEST TO CHAIR'S
SIGNATURE**



MITCH L. KEITER

Its: Ex-Officio Clerk

WSB, LLC

BY cory nichols

Print Name: William M. Glennon Cory Nichols *CN*

Title: Director, Contract Administration Vice President *CN*

Date: 1/6/2025



Exhibit “A”

Construction Engineering and Inspection Scope of Services

For

Project Description:

Pavement Overlay 2024 CEI for Nassau County



Scope of Services

Construction Engineering and Inspection for Pavement Overlay 2024 for Nassau County

I. Purpose:

A. This scope of services describes and defines the Construction Engineering and Inspection (CEI) services required for contract administration, inspection, and materials sampling and testing for the construction project(s) listed below.

II. Scope:

A. The Consultant shall be responsible for providing services as defined in this Scope of Services, the referenced Contract Documents. The projects for which services are needed:

1. Description(s): **Pavement Overlay 2024 CEI**
2. County: **Nassau**

B. The Consultant shall exercise their independent professional judgment in performing their obligations and responsibilities under this Agreement.

C. Other projects developing within the geographical area of Nassau County may be added at the County's discretion.

III. Length of Services:



A. The Consultant's services for each Construction Contract shall begin upon written notification to proceed by County. Please see attached Exhibit B for details.

IV. Items to be Furnished by the County to Consultant:

A. The County, on an as-needed basis, will furnish the following Construction Contract documents for each project. These documents can be provided in either paper or electronic format.

1. Construction Plans and/or Documents,
2. Specification Package as required,
3. Copy of the Executed Construction Contract, and
4. Utility Agency's Approved Material List (if applicable).

V. Items Furnished by the Consultant:

A. Vehicles:

1. Vehicles will be equipped with appropriate safety equipment and must be able to effectively carry out requirements of this Agreement.

B. Field Equipment:

1. The Consultant shall supply survey, inspection, and testing equipment, essential to conduct the work under this Agreement. Such equipment includes those non-consumable and non-expendable items, which are normally needed for a CEI project and are essential to conduct the work under this Agreement.

C. Hard hats shall have the name of the consulting firm visibly displayed.



D. Equipment described herein and expendable materials under this Agreement will remain the property of the Consultant and be removed at completion of the work. Field office equipment shall be maintained and in operational condition.

VI. Liaison:

A. The Consultant shall keep the Construction Project Manager informed of all significant activities, decisions, correspondence, reports, and other communications related to its responsibilities under this Agreement and seek input from the Construction Project Manager for the Construction Project Manager to oversee the Consultant's performance.

B. Agreement administrative duties relating to invoice Approval Requests, Personnel Approval Requests, Time Extension Requests, and Supplemental Amendment Requests shall be reviewed and approved by the County Construction Manager.

VII. Performance of the Consultant:

A. During the term of this Agreement and all supplemental thereof, the County will review various phases of the Consultant operations, such as construction inspection, materials sampling and testing, and administrative activities, to determine compliance with this Agreement. The Consultant shall cooperate and assist County representatives in conducting the reviews.

VIII. Requirements:

A. General:

1. It shall be the responsibility of the Consultant to administer, monitor, and inspect the Construction Contract such that the project is constructed in reasonable conformity with the plans, specifications, and special provisions for the Construction Contract.



2. The Consultant shall observe the Contractor's work to determine the progress and quality of work, identify discrepancies, report significant discrepancies to the County, and direct the Contractor to correct such observed discrepancies.

3. The Consultant shall advise the Construction Project Manager of any significant omissions, substitutions, defects, and deficiencies noted in the work of the Contractor and the corrective action directed to be performed by the Contractor. The work provided by the Consultant shall not relieve the Contractor of responsibility for the satisfactory performance of the construction contract.

B. On-site Inspection:

1. The Consultant shall monitor the Contractor's on-site construction activities and inspect materials incorporated into the work in accordance with the plans, specifications, and special provisions for the Construction Contract to determine that the projects are constructed in reasonable conformity with such documents. The Consultant will monitor all off-site activities and fabrication as applicable. The Consultant shall keep detailed accurate records of the Contractor's daily operations and of significant events that affect the work.

C. Sampling and Testing:

1. The Consultant shall provide daily surveillance of the Contractor's Quality Control activities at the project site and perform the sampling and testing of materials and completed work items that are normally done in the vicinity of the project for verification and acceptance including Asphalt Plant Verification testing.

2. The Consultant will perform inspection and sampling of materials and components at locations remote from the vicinity of the project and the Consultant will perform testing of materials normally done in a laboratory remote from the project site, as needed.



3. The Consultant shall be specifically responsible for job control samples determining the acceptability of all materials and completed work items based on either test results or verification of a certification, certified mill analysis, DOT label, DOT stamp, etc. The County will monitor the effectiveness of the Consultant's testing procedures through surveillance and obtaining and testing independent assurance samples.
4. Documentation reports on sampling and testing performed by the Consultant shall be submitted to responsible parties during the same week that the construction work is done.
5. The Consultant shall be responsible for transporting samples to be tested in an approved laboratory.
6. The Consultant will input verification testing information and data into the Consultant's database.

D. Engineering Services:

1. The Consultant shall coordinate the Construction Contract administration activities of all parties other than the Contractor involved in completing the construction project. Notwithstanding the above, the Consultant is not liable to the County for the failure of such parties to follow written direction issued by the Consultant.
2. Services include maintaining the required level of surveillance of Contractor activities, interpreting plans, specifications, and special provisions for the Construction Contract, keeping complete, accurate records of all activities and events relating to the project, and properly documenting all significant project changes. The Consultant shall perform the following services:
 - a) *Verify that the Contractor is conducting inspections, preparing reports, and checking all storm water pollution prevention and MOT measures associated with the project. Supply at least one inspector who has successfully completed the "Florida Stormwater, Erosion, and Sedimentation Control Training and Certification Program for Inspectors and Contractors."*



b) *Analyze the Contractor's schedule(s) (i.e., baseline(s), revised baseline(s), updates, as-built, etc.) for compliance with the contract documents. Elements including, but not limited to, completeness, logic, durations, activity flow, milestone dates, concurrency, resource allotment, and delays shall be reviewed. Verify the schedule conforms with the construction phasing and MOT sequences, includes all contract modifications, and the Contractor's plan for completing the project within the allowed contract time is reasonable. Supply a written review of the schedule identifying significant omissions, improbable or unreasonable activity durations, errors in logic, and any other concerns.*

c) *Analyze problems that arise on a project and proposals submitted by the Contractor, work to resolve such issues, and process the necessary paperwork.*

d) *Monitor, inspect and document utility construction for conformance with Utility Agency's Water and Sewer Standards and the Utility Agency's Approved Materials List. Facilitate coordination and communication between Utility Agency's representatives, County's staff, and contractors in execution of the work. Identify potential utility conflicts and assist in the resolution of utility issues.*

e) *Produce reports, verify quantity calculations, and field measure for payment purposes as needed to prevent delays in Contractor operations and to facilitate processing of such information for the County to make prompt payment to the Contractor.*

f) *Provide Public Information services as needed to manage inquiries from the public, public officials, and the news media. Prepare newsletters for distribution to adjacent property owners. The County Construction Project Manager shall approve all notices, brochures, responses to news media, etc., prior to release.*

g) *Video tape the pre-construction conditions throughout the project limits. Provide a digital photo log or video of project activities, with heavy emphasis on potential claim items/issues and on areas of real/potential public controversy.*

(1) The Consultant shall have a digital camera for photographic documentation of pre-construction state and of noteworthy incidents or events during construction. These photographs will be filed and kept on the Consultant's computer.



(2) The taking of the photographs shall begin the day prior to the start of construction and continue regularly throughout this project. Photographs shall be taken the days of Conditional, Partial and Final Acceptance.

IX. Personnel:

A. General Requirements:

1. The Consultant shall staff the project with the qualified personnel necessary to efficiently and effectively fulfill its responsibilities under this Agreement. Method of compensation for personnel assigned to this project is outlined in Exhibit "B."

B. Personnel Qualifications:

1. The Consultant shall use only competent personnel, qualified by experience, and education. The Consultant shall submit in writing to the Construction Project Manager the names of personnel proposed for assignment to the project. Personnel changes will require written approval from the County. Staff that have been removed shall be replaced by the Consultant within one week of County notification.

C. Staffing:

1. Once authorized, the Consultant shall establish and maintain an appropriate staff through the duration of construction and completion of the final estimate.
2. Responsible personnel, thoroughly familiar with all aspects of construction and final measurements of various pay items, shall be available to resolve disputed final pay quantities until the Construction Contract has been paid off.
3. Construction engineering and inspection forces will be needed from the Consultant while the Contractor is working.

X. Offer of Final Payment:



A. Consultant shall make a pre-final inspection to determine if the Project is substantially complete, and a final inspection to determine if the Project has been fully completed in substantial accordance with the Contract Documents and whether the contractor has fulfilled all of its obligations there under so that the Consultant may recommend approval, in writing, of final payment to the Contractor.

XI. Invoicing:

A. Monthly invoices shall be sent to the County in a format and distribution schedule defined by the County.

XII. Other Services:

A. Upon written authorization by the County Project Manager, the Consultant will perform added services in connection with the project not otherwise identified in this Agreement. The following items are not included as part of this Agreement but may be required by the County to supplement the Consultant services under this Agreement.

1. Aid in preparing for arbitration hearings or litigation that occurs during the Agreement time in connection with the construction project covered by this Agreement.
2. Provide qualified engineering witnesses and exhibits for arbitration hearings or litigation in connection with this Agreement.
3. Supply on- and off-site inspection services in addition to those provided for in this Agreement.

XIII. Post Construction Claims Review:

A. In the event the Contractor submits a claim for additional compensation and /or time after the Consultant has completed this Agreement, the Consultant shall, upon execution by the County and the Consultant of an Amendment to this Agreement providing for compensation for such services, analyze the claim, engage in negotiations leading to settlement of the claim, and prepare and process the required documentation to close out the claim.



B. Compensation for such services will be negotiated and effected through a Supplement to this Agreement.

XIV. Other Considerations:

A. Consultant will not assume responsibility for the Contractor's means, methods, techniques, sequences or procedures of construction and it is understood that field services provided by consultant will not relieve the Contractor of his responsibilities for performing the work following the plans and specifications.

B. The words "supervision," "inspection," or "control" are used to mean periodic observation of the work and the conducting of tests by consultant to verify substantial compliance with the plans, specifications, and design concepts.

C. Continuous inspections by Consultant's employees do not mean that Consultant is observing placement of all materials.

D. Full-time inspection means that an employee of consultant has been assigned for 40 hours per week.

E. A certification that the project was built according to the plans, specifications, and relevant portions of the contract documents.

F. All time, material, and labor necessary to certify the work. IMSA inspector or others as needed.

G. Coordination with the FDOT in the field and responsibility for close out package submittal to FDOT and one original copy of the same to Nassau County.

H. Perform as the contract administrator and collect RFI's and distribute in accordance with provisions of the contract to the owner and/or EOR as needed.



- I. Recommendation and preparation of any field changes and cost analysis and concurrence with the contractor prices.
- J. Recommendation of all change orders (including weather days) and analysis and concurrence with contractor prices proposed.
- K. Bi-weekly status reports, field meetings, etc.
- L. Analysis of the QC plan for compliance (coordination with EOR as applicable)
- M. Submittal of shop drawings to EOR and County as applicable.
- N. Keep daily reports and supply them to the County, as necessary.
- O. Review submittals, (schedule of values, project schedules)
- P. Review of As-builts for needed corrections.
- Q. Ensure the contractor is doing proper MOT, NPDES and other required reporting.
- R. Conduct pre-con meeting.
- S. Work with County and/or FDOT when appropriate to schedule and conduct inspection at substantial and Final Completion.
- T. Review and approve each pay request by the Contractor (quantities and dollars) and confirm or deny payment.
- U. Conduct a pre-pave meeting.
- V. Prepare notes and summaries of all meetings.



- W. Know the Contract and represent the County in the execution thereof.
- X. Collect and retain all asphalt, concrete and limerock “tickets.”
- Y. Ensure testing is done per the contract documents. Collect and retain all test results and inform the County of any issues.
- Z. Inform the County when approaching plan quantities to not overrun pay items.

XV. Services Excluded:

- A. The Consultant shall not be responsible for the following services:
 - 1. performance of materials testing except for asphalt plant verification testing
 - 2. review of MBE participation
 - 3. management of project through warranty period/claims
 - 4. geotechnical services or investigations (including underdrain evaluations)
 - 5. engineering design services
 - 6. OSHA or other Regulatory Safety Inspections
 - 7. Survey or Construction Stakeout
 - 8. permitting or permit fees
 - 9. as-builts
 - 10. survey
 - 11. certifications.




Exhibit “B”

**Construction Engineering and Inspection Estimated Fee Schedule & Staffing for
Man-Hours**

Project Description:

Pavement Overlay 2024 CEI for Nassau County

															
Personnel Classifications	2025												CEI Estimated Start Date	CEI Estimated End Date	
	Jan	Feb	Mar	Apr	May	Jun	Jul	Aug	Sep	Oct	Nov	Dec			
	1	2	3	4	5	6	7	8	9	10	11	12			
Henry Smith Rd for Nassau County					Pre	Construction			Post					1/1/2025	6/30/2025
														Months	Hours
Senior Project Engineer					0.05	0.10	0.10	0.10	0.05					0.40	66.00
Project Administrator					0.25	0.25	0.25	0.25	0.25					1.25	206.25
Contract Support Specialist/RCS					0.25	0.25	0.25	0.25	0.25					1.25	206.25
Senior Inspector					0.25	1.00	1.00	1.00	0.25					3.50	577.50
Inspector					0.00	0.00	0.00	0.00	0.00					0.00	0.00
Asphalt Paving Inspector					0.00	0.00	0.00	0.00	0.00					0.00	0.00

1. It is estimated that Construction is scheduled to begin late spring summer 2025.
 2. Estimated CEI Duration = 150 Days.



**CEI Services
Pavement Overlay 2025
Nassau County
WSB Engineers**

Employee Classification	OT Allowed	Man-Hours	Billing Rate	Cost
Senior Project Engineer	N	66.0	\$203.00	\$13,398.00
Project Administrator	N	206.3	\$135.00	\$27,843.75
Contract Support Specialist/RCS	N	206.3	\$88.00	\$18,150.00
Senior Inspector	Y	577.5	\$90.00	\$51,975.00
Inspector	Y	0.0	\$68.00	\$0.00
Asphalt Paving Inspector	Y	0.0	\$68.00	\$0.00
TOTAL LIMITING AMOUNT				\$111,366.75

1. Consultant must obtain written approval from the County prior to working overtime on any Project.
2. Overtime will only be allowed for Sr. Inspector and/or Inspector positions, as approved in writing by the County.
3. Limiting Amount Task. All excess, unused funds are the County's