

PROSSER, HALLOCK & KRISTOFF, INC. Planners and Engineers

April 24, 1990

Mr. Mike Mullin P. O. Box 1563 Fernandina Beach, FL 32034

Subject: Nassau County Comprehensive Plan

PHK Ref. No. 89-013

Dear Mike:

At your request, submitted herewith in this letter proposal for preparing an estimate of general costs to the County for implementing the Comprehensive Plan as identified in the Goals, Objectives, and policies. As you know, this is not a requirement of 9J-5 and need not be included in the adoption document.

The task will include but not necessarily be limited to:

- 1. Review of all Goals, Objectives and Policies (GOP).
- Identification of new studies and programs required by GOP.
- Identification of additional staff and/or consulting services required for new studies and programs.
- 4. Estimating cost of preparation of Land Development Regulations (required next year and anticipate some funding from DCA).
- 5. Estimating cost of administering Monitoring and Evaluation procedures.
- 6. Estimating cost of preparation and administration of Concurrency Management System.

The work is expected to take 3 calendar weeks from the notice to proceed and will depend on timely assistance from staff for information concerning County staffing policies.

Capital Improvements exceeding \$25,000 are included in the Capital Improvements Element and will not be included in this report.

Due to the nature of this report and the limited time frame, the results will be general order of magnitude estimates.

This shall be considered an addendum to our current contract and work efforts under this addendum shall be based on our standard rate schedule with an estimate of \$4,500.00 to complete the assignment.

Mr. Mike Mullin April 24, 1990 Page Two

If this is satisfactory to you, please sign and return a copy as your authorization to proceed.

Sincerely,

PROSSER, HALLOCK & KRISTOFF, INC.

Richard C. Prosser, AICP

President

RCP/sjm 89B

Approved:

Signature

Jimmy L. Higginbotham-Chairman

Typewritten Name and Title

Date