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Nassau County Detention Center 
Yulee, Florida 
Law Engineering Proposal No. 94-4005E 
FDEP Facility No. 458841517 

Gentlemen: 

Thank you for the opportunity to submit this proposal to provide tum-key UST closure services for the 
UST system at the Nassau County Detention Center in Yulee, Florida. This proposal is in response to 
the request by Mr. William P. Lecher, P.E., Nassau County Engineer on March 11, 1994. This proposal 
contains our understanding of available background information, an outline of the proposed s e ~ ~ c e s ,  our 
anticipated schedule and fee, and authorization instructions. 

Law Engineering (LAW) is experienced in UST closures through similar projects accomplished over the 
past few years, and are familiar with applicable Florida Department of Environmental Protection (FDEP) 
underground storage tank (UST) closure requirements. 

BACKGROUND INFORMATION 

A 4000 gallon gasoline UST was excavated and removed by Scott Peterson Construction Company in 
February 1992 at the subject property. The UST excavation and removal was supervised by 
GWUEMCON Southeast, Inc. and a tank closure report was prepared and submitted by them to the 
FDEP in July 1992. LAW conducted the Contamination Assessment atler the tank removal and 
submitted a Contamination Assessment Report (CAR) to the FDEP in August 1993, under LAW Project 
NO. 444-06900.01. 

After review of the CAR, the Florida Department of Environmental Protection (FDEP) requested additional 
environmental services be conducted at this camp in their letter dated October 20, 1993. In letters from 
the FDEP (dated October 20, 1993) and Mr. Brian Kelly, FDEP, Jacksonville, Florida (dated February 
10, 1994), a 10,000 gallon gasoline tank was referenced as being located on the property. Mr. Lecher, 
on March 11, 1994, informed LAW that Nassau County personnel had located a 10,000 gallon diesel 
UST on the property. LAW personnel visited the site on March 14, 1994 to obtain details on this tank. 
During the site visit, LAW personnel observed that the tmk was bounded by a fence to its east and 
south. We measured approximately 45 inches of diesel fuel in the tank. 
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The 10,000 gallon diesel tank was not identified before submittal of the proposal for additional services 
for the former 4000 gallon gasoline tank (LAW Proposal No. 94-3965E) and therefore, this tank closure 
service could not be included in that proposal. However, we understand based on our conversations with 
Mr. Lecher, the 10,000 gallon diesel tank services are to be performed under a separate account and 
this account will be setup before the authorization of this proposal. 

We also understand that the County is currently conducting a survey to obtain a site plan of the 
Detention Center. LAW will proceed with the tank removal services and the services proposed for the 
former 4000 gallon tank after obtaining this survey site plan from the County. 

As stated in the Florida Administrative Code (FAC) 17-771, a closure assessment and an associated 
ground water sample would be required during this tank closure as the soil and groundwater 
contamination (if present) has not been defined in the vicinity of the 10,000 gallon diesel tank. The 
balance of the proposal contains our scope of se~.ces and a fee estimate. 

SCOPE OF SERVICES 

The objective of this project is to permanently close by removal the approximately 10,000 gallon capacity 
diesel UST. In preparing this Scope of Services, we have assumed the tank is 10,000 gallons or less 
in capacity and a closure assessment report will be submitted to the FDEP. We have also assumed that 
additional soil and ground water sampling will be required in association with the tank closure. 

Task 1 - Proiect Manaqement 

For Task 1, LAW will prepare a set of performance specifications for the tank removal. As part of this 
proposal preparation, we obtained bids for the tank removal. We recommend Treadwell, Inc. as a 
subcontractor for the tank removal because of their lowest bid cost for this tank removal. LAW will 
manage and administer the overall project and will also review any change orders, approve and process 
subcontractor invoices for payment, and review and accept their work as complete. In addition, LAW 
and the tank contractor will prepare and submit the appropriate notification and registration forms and 
permits to the local authorities, as required. 

Task 2 - Undercaround Storaae Tank Closure 

For Task 2, LAW will directly subcontract with the approved contractor for the removal and disposal of 
the UST and any products within the tank. The tank closure will be performed in general accordance 
with the American Petroleum Institute (API) Recommended Practice 1604. LAW or it's subcontractor will 
notify the appropriate local officials of the planned date for closure activities, and will obtain the 
necessary and appropriate permits at the local level. We understand Detention center personnel will 
provide details on utilities in the vicinity of the UST and provide access to the tank to facilitate its 
removal. 
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Any tank bottom sludges encountered will be drummed and sampled to characterize these items for 
disposal. You should be aware that additional characterization analysis may be necessary if the sludges 
are determined to be hazardous. 

In an effort to provide the most cost-effective solution to Nassau County, we have not included a lump 
sum fee for actual disposal of the tank bottom sludges and nonhazardous liquids in the tank. Unit costs 
per drum for drumming, sampling, analyzing and disposal of the tank bottom sludges and unit cost per 
gallon for disposal of the nonhazardous liquids (diesel) in the tank are included in the cost estimate. 
LAW will submit a fee estimate for the disposal of the tank bottom sludges and nonhazardous liquids 
after their characterization is complete. 

Tank 3 - Closure Monitorina and Testinq 

LAW will provide on-site personnel throughout the removal of the UST. Soils excavated from in and 
around the tank area will be monitored for contamination during the removal of the storage tank systems. 
The soils will be monitored by screening with an organic vapor analyzer (OVA) to determine the relative 
absence or presence of petroleum hydrocarbons in the soil. Soils will be monitored at vertical intervals 
not greater than 2 feet until the ground water table is encountered. The current ground water level is 
approximately four feet below ground surface at the UST location. Additionally, a minimum of one soil 
boring will be analyzed with the OVA for every 20 feet of product transfer line at a depth of 2 feet below 
the line, if encountered. Approximately 20 OVA borings will be taken around the tank and its piping. 

As discussed in Task 1 and 2 of the proposal presented for the former 4000 gallon gasoline tank (LAW 
Proposal No. 94-3965E dated February 25, 1994), we indicated OVA soil screening will be performed 
in the vicinity of the former 4000 gallon gasoline tank and the retention ponds. We recommend this 
survey be done prior to the removal of the 10000 gallon UST. This OVA screening for this survey was 
planned to extent to the vicinity of the 10,000 gallon diesel tank. The results of this survey will dictate 
the soil removal sequence. In an effort to provide the most cost-effective solution to Nassau County, 
excessively contaminated soils as defined by our OVA survey at the time of the 10,000 gallon tank 
closure will not be excavated and stockpiled if additional soils have to be in regard to the 4000 gallon 
tank. 

We had also stated in our previous proposal that two soil samples would be collected to determine the 
extent of organics and hydrocarbons in the soils in the vicinity of the former 4000 gallon gasoline tank 
and the retention ponds. If excessively contaminated soils are detected in the vicinity of the former 4000 
gallon tank and the 10,000 gallon diesel tank an Initial Remedial Action (IRA) or appropriate remediation 
(based on volume of soil) for cleanup of these excessively contaminated soils will be presented. This 
proposal for removal of the 10000 gallon UST includes no soil removal. 

If OVA soil screening indicated no soil removal is required for the 4000 gallon tank but soil removal is 
required for the 10,000 gallon tank, we will provide costs for removal of the excessively contaminated 
soils under a separate scope of services. If both groundwater and soil contamination are encountered 
around the 10,000 gallon diesel tank, LAW will provide a proposal for conducting a Contamination 
Assessment (CA) for cleanup of the contaminated soils and groundwater in the vicinity of the 10,000 
gallon diesel tank in accordance with the Florida Administrative Code (FAC) Chapter 17-770. A 
Discharge Notification Form informing the FDEP about the discharge will also be submitted. 
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Clean soils to replace the volume of the tank displaced will be provided and placed by our subcontractor 
at no additional cost to the county, if no excessively contaminated soils are observed around the 10,000 
gallon diesel tank. If excessively contaminated soils are observed around the tank, the tank area shall 
be brought to grade using the soils in its vicinity. 

Task 4 - Groundwater Monitorinq Well Installation and Sampling 

LAW will install one shallow temporary groundwater monitoring well using a hand auger or backhoe in 
the area of highest soil contamination. 

The well will be sampled using disposable teflon bailers and the samples shall be analyzed for the 
Kerosene or Mixed Product analytical group by EPA Methods 601, 602, 610, 7421 and 418.1 (including 
MTBE, EDB and Total Xylenes). Costs provided are based on a standard three week turnaround. Prior 
to obtaining the groundwater samples for laboratory analysis, three to five well volumes of groundwater 
shall be removed from each well. Groundwater samples will be placed in appropriate containers and 
shipped by over-night courier to Law Environmental National Laboratories in Pensacola, Florida. 
Sampling and analysis shall be performed in accordance with our approved Comprehensive Quality 
Assurance Plans and our Heatth and Safety Plan submitted to the FDEP in the CAR dated August 1993. 

Task 5 - Report Preparation 

At the conclusion of the closure, LAW will submit a Tank Closure Report to Nassau County and the 
FDEP. The report will be structured to provide documentation of closure activities. LAW will also submit 
a discharge notification form to the FDEP, if soil and groundwater contamination is observed during the 
tank closure. 

Throughout the project, LAW will act as a technical resource and to the extent requested and assist with 
regulatory compliance. Our fee allows for one meeting and telephone conversation (approximately five 
hours of professional time) with the regulatory agency in Jacksonville and the County. Time spent, on 
the site visit and conversations with Nassau County personnel for gathering information about the tank 

I have been included in this proposal. 
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FEE ESTIMATE 

Since the subsurface conditions at the site are not precisely known, it is not possible to foresee 
unexpected circumstances which may be encountered during field activities. These circumstances may 
necessitate moditications to our Scope of Services. Based on our experience and understanding of the 
project requirements, our fee for the performance of the Scope of Services outlined herein is estimated 
as follows: 

. . . . . . . . . . . . . . . . . . . . . . . . . . .  Task 1 - Project Management/Regulatory Coordination $800.00 

Task 2 - UST Closure . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $4940.00 

Task 3 - Closure Monitoring and Testing . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $1200.00 

. . . . . . . . . . . . . . . . . . . .  Tank 4 - Groundwater Monitoring Well Installation and Sampling $400.00 

Task 5 - Closure Report . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $2610.00 

Total Estimated Fee . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $9950.00 

The actual fee for our services will be determined by the services expended in general accordance with 
the attached Fee Schedule. Invoices will be due upon receipt. We will not exceed a fee of $9950.00 
without an extension of the scope of services by your office. Our fee estimate is based upon our 
performing the scope of services described herein. It should be understood our proposal does not 
include the actual disposal of tank bottom sludges and disposal of non-hazardous liquids (diesel) in the 
tank and the unit rates are for these items are listed below: 

Cost for disposal of nonhazardous liquids from tanks $0.58/gallon 

Costs for sludges per drum including analyticals $259/drum 

SCHEDULE 

We understand it is necessary to complete the UST closures as soon as possible. We also understand 
that the County is currently conducting a survey to obtain a site plan of the Detention Center. LAW will 
proceed with the tank removal services and the services proposed for the former 4000 gallon tank after 
obtaining the site plan from the County. LAW can perform the closure within two weeks of receiving the 
site plan, assuming we will have access to the site. A Closure Report will be submitted approximately 
four weeks after the field services are complete based on a three week laboratory turnaround. If this 
schedule does not meet your deadlines, please notify our office so that a mutually agreeable schedule 
can be arranged. 
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AUTHORIZATION 

We understand based on our conversations with Mr. Lecher on March 11, 1994, the 10,000 gallon diesel 
tank removal services are to be performed under a separate account and this account will be opened 
before authorization of this proposal. We, however, assume that these services will be formally 
authorized under our existing contract with Nassau County. 

We appreciate your consideration of the Jacksonville Branch of Law Engineering for this service and are 
looking forward to serving as your environmental consultant on this and future assessments. 

Sincerely, 

Y W  E N G I N W N G ,  INC. 

Sriniv 4k%& Kuchi o a, E.I. 
Project Environmental Engineer 

Attachments: Fee Schedule 

~ h e s  A. Horton, ~.d.  
Principal Engineer 

Distribution: Nassau County Board of County Commissioners (2) 

FOR NASSAU COUNTY USE ONLY: 

Approved this I\ day of A ; , 1994 by the Board of County 
Commissioners, Nassau County, Florida. 

ATTEST: BOARD OF COUNTY COMMlSSl 

A<yg Michael S. Mulli 

County Attomey 
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LAW ENGINEERING. INC . 
SCHEDULE OF FEES 

Nassau County Detention Center 
Yulee. Florida 

Law Engineering Proposal No . 94-4005E 

ENGINEERING SERVICES 

Environmental Technician. per hour . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 
. . . . . . . . . . . . . . . . . .  Staff Environmental Scientist/Geologist/Engineer. per hour $ 
. . . . . . . . . . . . . . . . .  Project Environmental Scientist/Geologist/Engineer. per hour $ 
. . . . . . . . . . . . . . . . .  Senior Environmental Scientist/Geologist/Engineer. per hour $ 

. . . . . . . . . . . . . . .  Principal Environmental Scientist/Geologist/Engineer. per hour $ 
Chief Engineer. P.E.. per hour . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 

. . . . . . . . . . . . . . . . . . . . . . . . . . . .  Corporate Environmental Consultant. per hour $ 
Clerical Support. per hour . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 
CADD Operator. per hour . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 
Mileage. per mile . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 
Reimbursable Expenses. Cost divided by 0.8 
Subcontract Services. Cost divided by 0.8 

FIELD SERVICES' 

Organic Vapor Analyzer (OVA). rental per day . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 
Hydropunch II. per sample . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 
Mileage. per mile . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $ 
Reimbursable Expenses. Cost divided by 0.8 
Subcontract Services. Cost divided by 0.8 

'Please add the appropriate engineering rates for execution of field sewices . 



FEE SCHEDULE 
PAGE . TWO . 

DRILLING SERVICES 

. . . . . . . . . . . . .  Mobilization and Transportation of Drilling Equipment. lump sum $ 375.00 

Drill and Install Monitor Wells (10-foot screen) 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  2-inch PVC. per foot $ 24.00 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  4-inch PVC. per foot $ 29.00 

Split-Spoon Samples. in conjunction with well installation. each . . . . . . . . . . . . . . .  $ 31.00 

. . . . . . . . . . . . . . . . . . . . . . . . . .  Decontamination of Drilling Equipment. per hour $ 145.00 

Well Cover 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Above Ground. each $ 175.00 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Flush Mount. each $ 225.00 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Well Development. per hour $ 135.00 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  55-Gallon Drums. each $ 65.00 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Time Rate. per hour $ 135.00 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Stand.by. per hour $ 105.00 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Grouting of Borings or Wells. per foot $ 5.00 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Piezometer Installation. per foot $ 12.00 




