
Roy F. Weston, Inc. 
1880-H Beaver Ridge Circle 
Norcross, Georgia 30071 

@ 404-263-5400 Fax 404-263-5450 

February 28, 1995 

Honorable James L. Higginbotham 
Chairman 
Nassau County Board of County Commissioners 
P. 0. Box 1010 
Fernandina Beach, FL 32034 

RE: Continuation of Engineering Oversight, Construction Management 
Construction Quality Assurance, and General Solid Waste Management 
Oversight Assistance 

Commissioner Higginbotham: 

Roy F. Weston, Inc. (WESTON) is pleased to provide this proposal for continued 
service to Nassau County, Florida, for Third Party Engineering Services and 
Owner's Representation relative to construction at the West Nassau Landfill site 
and related solid waste management system support as referenced herein. Our 
proposal reflects our projected costs through September 30, 1995. 

The nature of our services are fully defined in Attachments A, B, C, and D. Our 
subsequent estimate to provide these services is broken down by activities that 
we expect to be encountered through September 30, 1995. 

Construction at the West Nassau Landfill has been completed through Cells 1, 2, 
and 3 (active). The construction activities on side slopes directly above these 
cells is finished and we expect Florida Department of Environmental Protection 
(FDEP) site inspection and approval shortly. Construction activities are ongoing 
in Cells 4 and 5, as well as in the North Addition. We do not anticipate any new 
construction quality assurance activities to start before March 1, 1995, which 
is reflected in Attachment B. 

The County is in the process of submitting a major modification to its 
Construction and Operating Permit at the West Nassau Landfill to combine two 
permits (current closure permit for the old landfill and the new permit for 
vertical expansion). This will eliminate ten groundwater monitoring wells and 
upgrade the groundwater monitoring plan to meet the new 1994 regulations adopted 
in April. WESTON is providing technical review and assistance in preparing this 
modification. In addition, WESTON will be preparing the submittals to FDEP for 
the County to finalize the acceptance of the waste from Clay County, Florida, and 
the changes in the Company that is hauling and disposing of the leachate. 

WESTON will provide assistance in other solid waste management areas as needed 
and requested. We have identified these areas as we understand them to be at 
this time in Attachment C. 

WESTON's services described herein will continue to be billed based on hourly 
charges for type of service provided plus direct expenses. It has been a 
pleasure to work with the Nassau County Board of County Commissioners and Solid 
Waste Department over the past three years to provide an environmentally sound 
and economically acceptable method of solid waste management. 

I look forward to reviewing this proposal with you. If you have any questions, 
please call me at (404) 263-5400. 



Honorable James L. Higginbotham 
February 28, 1995 
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Sincerely, 

ROY F. WESTON, INC. 

Walter Gossett 
Project Manager 

NASSAU COUNTY FL Board of Comnissio A 

Approved as to form for Nassau County: 

Nassau County Attorney 

Attest : 

Enclosure 
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PRICING THROUGH 9130195 

ATTACHMENT A 

Construction Management and 
Engineering Oversight 

ATTACHMENT B 

Construction Quality Assurance 
West Nassau Landfill 

ATTACHMENT C 

General Solid Waste 
Management Assistance 

ATTACHMENT D 

Finalize Closure of 
Lofton Creek Landfill/Continue 
Work on CAPIRAP 

TOTAL 



ATTACHMENT A 

RESPONSIBILITIES FOR CONSTRUCTION MANAGEMENT 
AND ENGINEERING OVERSIGHT 

WEST NASSAU LANDFILL 

On Site Monitoring of: 

- Construction Schedule and Progress 

- Permit Compliance (Construction and Operational) 

- Safety 

Verification 

- Compliance with Technical Specifications 

- Requests for Payments 

Reporting of 

Inspection Results 

- Certification for Release of Funds 

- Identification of Potential Construction or Operational Issues 



ATTACHMENT B 

RESPONSIBILITIES FOR CONSTRUCTION QUALITY ASSURANCE 

WEST NASSAU COUNTY LANDFILL 

Full-time starting 31 1/95, on-site monitoring and third party testing of: 

- Liner Installation 

Sub base 
Clay 
HDPE 

- Leachate Collection System 

Piping 
Construction of Sump 
Drainage Layer 

- Placement of Protective Cover 

Preparation and submittal of Construction Quality Assurance Report 

Participate in FDEP site inspection for certification to open. 



ATTACHMENT C 

RESPONSIBILITIES FOR GENERAL SOLID 
WASTE MANAGEMENT ASSISTANCE 

Verification and Reviews of: 

- Construction Fund Investments 

- Budgeting Items 

- Quarterly Groundwater and Gas Monitoring Reports 
for West Nassau, Lofton Creek, and Bryceville 

- Quarterly operational reports prepared by contractor for FDEP 

- Ongoing Groundwater Contamination Assessment and Gas Remedial 
Action at Bryceville 

- Permit Modifications 

Preparation of: 

- Technical Sections of RFQIRFP for Landfill Operations 

- Technical sections of the inter-local agreement with Clay County for waste 
disposal 

- FDEP submittals required to finalize the acceptance of the Clay County 
waste 

ClosureIPost closure estimate for Bryceville, Lofton Creek, and West Nassau for 
submittal to FDEP to comply with financial assurance requirements. 

Technical paper for consideration of an on-site treatment facility to handle 
leachate at the West Nassau Landfill site. 

NPDES Permit 



ATTACHMENT D 

RESPONSIBILITY FOR FINALIZING THE CLOSURE 
OF LOFTON CREEK LANDFILL 

Preparation and final submittal of Construction Quality Assurance Report 

Participate in FDEP site inspection for Closure Certificate 

Assistance in final resolution of construction issues. 

Ongoing groundwater contamination assessment and Interim Remedial Action 
Plan as required by FDEP. 


