
Golder Associates Inc. 
8933 Western Way, Suite 12 
Jacksonville, FL USA 32256 
Telephone (904) 363-3430 
FOX (904) 363-3445 

VIA FACSIMILE AND FEDERAL EXPRESS 

March 9, 1999 

Nassau County Board of County Commissioners 
3 163 Bailey Road 
P.O. Box 1010 
Fernandina Beach, Florida 32035 

Attn: Mr. Walter D. Gossett 
County Coordinator 

RE: PROPOSAL FOR NPDES PERMIT APPLICATION RESPONSES 
WEST NASSAU CLASS I LANDFILL 

/ NASSAU COUNTY, FLORIDA 

Dear Mr. Gossett: 

Golder Associates Inc. (Golder) is pleased to submit this proposal and cost estimate to Nassau 
County for professional services to address issues related to a National Pollutant Discharge 
Elimination Permit (NPDES) permit renewal application for the West Nassau Class I Landfill in 
Nassau County. This proposal is submitted following a verbal request for proposal by Mr. 
Robert P. McIntyre, Nassau County Solid Waste Director, on March 1, 1999 following the 
County's receipt of a warning letter from the Florida Department of Environmental Protection 
(FDEP) regarding the referenced permit renewal application. 

BACKGROUND 

Golder understands that the County had a NPDES Permit (No. FL0043001) from the FDEP for 
off-site discharges of surface water and groundwater, which expired on November 29, 1998. 
Prior to expiration of the permit, a permit renewal application was prepared by Roy F. Weston, 
Inc. (Weston) and submitted to the FDEP on June 2, 1998. The FDEP issued a letter 
requesting additional information (RAI) to the County on July 2, 1998. The County submitted 
a response letter to the FDEP on August 5, 1998. The FDEP issued a second RAI letter on 
September 2, 1998. The County has requested two extensions, the latest contained in a letter to 
the FDEP dated February 9, 1999, which requested an extension until April 16, 1999. The 
FDEP issued a warning letter to the County on February 26, 1999 indicating possible violations 
of state law and requesting a meeting between the County and the FDEP. The FDEP requested 
a res ons rom the County to the warning letter by March 12, 1999.  APPROVE^ 
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Although we have not had an opportunity to review information regarding this permit renewal 
application and water quality data for the site, Golder understands from Mr. McIntyre that 
turbidity was the main water quality parameter of concern and that turbidity levels have 
decreased significantly since the original permit was issued. Based on this decrease, and due to 
the fact that the site has only intermittent discharges of surface water following precipitation 
events, the County may wish to pursue elimination of the need for this permit and obtain a 
general permit from the United States Environmental Protection Agency (USEPA). 

SCOPE OF SERVICES 

Task 1 - Review Existing Documents 

Task 1 will cover an initial review of the current NPDES permit; the renewal application and 
associated correspondence between the County, Weston, and the FDEP regarding the 
application; site water quality data; and other related documents to become familiar with the 
permitted design. This review will be conducted prior to a meeting with the FDEP (Task 2) 
and preparation of a response to the latest FDEP RAI letter. Golder anticipates that Task 1 will 
require one week to complete following receipt of all relevant documents from the County. 

Task 2 - Meeting with FDEP 

The scope of services for Task 2 will consist of a meeting at the FDEP Northeast District office 
in Jacksonville to discuss the permit renewal application and the February 26, 1999 warning 
letter. It is assumed that a County representative(s) will accompany Golder staff at this 
meeting. During this meeting, Golder will discuss the possibility of eliminating this permit 
requirement and determine the steps necessary for this process. Following the meeting, we will 
prepare a summary of items discussed, actions required, and a schedule for their 
implementation. 

Task 3 - Address FDEP Comments 

Upon receipt of the information requested under Task 1 and the meeting with the FDEP under 
Task 2, the FDEP comments in the RAI letter dated September 2, 1998 will be addressed. 
These include: 

A discussion of the background sampling location to ensure that the background water 
quality on which the permit's discharge limits are based are representative; 

Sampling of lead at both discharge outfall locations; and 

Tabulation of the last five years of water quality data and completion of Part A on the 
table from Form 62-620.9 lO(5). 

We have assumed that the County has the five years of water quality data in a readily available 
format and that tabulation of this information will require minimal effort. If Golder is required 
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to compile and tabulate this data, additional cost will be incurred over that which is assumed in 
the attached cost estimate in Table 1. 

Preparation of a draft response letter to the FDEP comments is estimated to take approximately 
two weeks to complete, following the meeting with the FDEP. After receipt of any County 
comments to the draft response letter, Golder will finalize and submit the final response letter 
within one week. 

Additional tasks, such as pursuing a general permit from the USEPA, are not included herein 
since it is difficult to determine their scope at this time. Should the County wish to pursue this, 
Golder can prepare a proposal and cost estimate at that time. 

SCHEDULE 

The schedules for Tasks 1 and 3 are discussed above. The meeting with the FDEP (Task 2) 
will be arranged as soon as the schedules of the participants allow. In any event, Golder will 
submit the response letter to the County in time to meet the April 16, 1999 submittal date that 
was requested by the County in the February 9, 1999 letter to the FDEP, as long as we receive 
information from the County in a timely manner and notice to proceed from the Board of 
County Commissioners by March 15, 1999. 

COST ESTIMATE 

Golder Associates' cost estimate to complete this work is $6,323.00 based on the scope of 
services as outlined above. A detailed breakdown of this cost estimate is presented in Table 1, 
which is attached to this letter. 

Golder Associates proposes to perform this work on a cost reimbursable not-to-exceed basis in 
accordance with the labor and unit rates listed in Table 1. The County will only be billed 
actual hours and expenses incurred on the project for work within the agreed scope of work. 
Direct expenses will be marked-up 10 percent for administrative purposes. Photocopies, 
computer and CADD time will be billed at the unit rates listed in Table 1. Travel and 
communications costs will not be billed to Nassau County as stated in our August 1998 
proposal. The cost estimate will not be exceeded without prior authorization from Nassau 
County. 

TERMS AND CONDITIONS 

This work will be performed under the Agreement for Consulting Services between Golder and 
the County, dated February 22, 1999. 
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Golder Associates appreciates this opportunity to provide engineering services to Nassau 
County. If you have any questions regarding this proposal, please do not hesitate to call. 

Very truly yours, 

GOLDER ASSOCIATES INC. 

Francis T. Adarns, P.E. 
Senior Project Manager 

Kenneth B. Karably, P.E., .G. 
Senior Project Manager Associate d 
Attachment 

FN: G:\COMMON\ADAMS\PROPOSAL\NASSAUCO\p99-3952.d~ 
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March 1999 
TABLE 1 

Cost Estimate 
NPDES Permit Application Responses 

West Nassau Landfill 
Callahan, Nassau County, Florida 

1 
2 
3 
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1 
2 
3 

Review Existing Documents 
Meeting with FDEP 
Address FDEP Comments 

TOTALS: 

Review Existing Documents 
Meeting with FDEP 
Address FDEP Comments 

TOTALS: 

0 
0 
0 

0 

0 
0 
0 

$0 

4 

6 
12 

22 

0 
0 
0 

0 

0 
0 
0 

$0 

0 
0 
0 

0 

$0 
$0 
$0 

$0 

8 

8 

20 

36 

0 
0 
0 

$0 

0 
0 
0 

0 

0 
0 
0 

0 

$25 
$1 5 
$50 

$90 

0 
0 
4 

4 

$0 
$0 
$0 

$0 

0 
2 

12 

14 

0 
0 
0 

0 

$0 
$0 
$0 

$0 

$0 
$0 
$0 

$0 

12 
16 
48 

76 

$63 
$110 

$400 

$573 

0 
2 

12 

$140 

$1,020 
$1,310 
$3,420 

m 

0 
0 
4 

$80 

250 
500 

1 ,000 

$263 


