N AS S AU COUNTY Nick Deonas Dist. No. 1 Fernandina Beach

David C. Howard Dist. No. 2 Fernandina Beach
BOARD OF COUNTY COMMISSIONERS Pete Cooper Dist. No. 3 Yulee

Floyd L. Vanzant Dist. No. 4 Hilliard
PO. Box 1010 Marianne Marshall Dist. No. 5 Callahan

Fernandina Beach, Florida 32035-1010

JOSEPH M. “Chip* OXLEY, JR.
Ex-Officio Clerk

MICHAEL S. MULLIN
October 10, 2000 County Attorney

WALTER D. GOSSETT
County Coordinator
Russell Snyder, Planning Manager
Office of Beaches and Coastal Systems
Department of Environmental Protections
Marjory Stoneman Douglas Building
3900 Commonwealth Boulevard
Tallahassee, FL. 32399-3000

Re: South Amelia Island Beach Nourishment DEP Contract No. 99NA2
Dear Mr. Snyder,

Enclosed are the three original documents that have been executed by the Nassau County
Board of County Commissioners. I am also including a copy of Mr. Erik Olsen’s request
for a contract amendment to perform the experimental beach disposal/stabilization
project, as defined in Amendment 1.

In accordance with Exhibit A/Scope of Work of the above referenced Amendment, please
review Mr. Olsen’s proposed work plan and if it is acceptable to your office, please
provide me with your written approval. Once we have received approval from you, I will
present Mr. Olsen’s contract to the Board of County Commissioners for their acceptance.

If you need any further information or have any questions regarding this, please do not
hesitate to contact me at 904-321-5782.

Yourgtuly,
%Lseﬁ -
County Coordinator

Nassau County

Enclosures

cc: Mike Mullin, County Attorney, with enclosures
J. M. Oxley, Jr., Clerk of Courts, with enclosures
Erik Olsen, with enclosusres

(904) 225-2610 Board Room; 321-5703, 879-1029, (800) 958-3496

An Affimnative Action [ Equal Opportunity Employer



’ ' EXHIBIT A
SCOPE OF WORK

The South Amelia Island Beach Nourishment Project shall be conducted in accordance with

the terms and conditions set forth under DEP Contract No. 9S5NA2, and will consist of the

tasks described below. A detailed gcope shall be submitted, reviewed, and approved the

OFFICE prior to ipitiation of task described herein. Any work conducted prior to -
approval of a detailed scope of work may not be eligible for reimbursement.

1. Feasibility Study
Conduct studies necessary to determine the feasibility and extent of improvements

necessary to accomplish the goals of the PROJECT. Investigations shall include, but

may not be limited to, the following: hydrodynamic modeling; surveying and mapping;

coastal engineering analysis; literature search; economic studies; environmental
analysis; real estate studies; and plan formulation. -

1.1  Experimental Beach Disposal/Stabilization Project Amelia Island S.R.A:
Perform various activities necessary to construct additional sand-filled tubes
at the southerly terminus of the COE beach disposal project for purposes of
documenting their potential stabilizing effect on the fill.

Project Deliverables
A. Reports - Unless otherwise noted above, five copies of all written reports

developed under this Agreement shall be forwarded té the Department upon
completion of the project.

B. Additional Data - Two sets of all data (i.e., aerial photography, survey data,
etc.) developed as a result of this Agreement shall be provided to the

Department upcn completion of the project.

c. Schedules- Project schedules shall be submitted concurrently with guarterly
progress reports and shall be provided in .MPP or tab delimited .TXT format.
Information provided shall be the best available and shall represent the most
accurate forecast of future events. Specific information to be included: tasks
to be completed, start and finish dates, task duration, actual start and
finish dates with actual task duration.

D. 4 copy of the Bids and construction contract, including a detailed scope of
work, shall be submitted to the DEPARTMENT prior to imitiation of any task.

Data Development

All data developed as a result of this Agreement shall be developed in accordance with
standard formats acceptable to the Department.
Survey work to be performed sh:ll meet the minimum technical standards for surveys in
accordance with Chapter 61G-17, Florida Administrative Code. All monumentation set or
points of origin established shall be based upon those control markers designated on the
most recently recorded legal description of the Coastal Construction Control Line, except
that any First or Second Order federal or state horizontal control marker may be used to
establish or confirm position and direction and any First, Second, or Third Order federal
- or state vertical control marker shall be used to establish or confirm elevation. G.P.S.,
Traverse, and Level Loop information shall be adjusted by Compass, Crandell, or Least
Square Method. Detailed field notes and computation records shall be kept of the survey
and copies shall be made available to the Department upon request. Abstracts of all
monumentation or points of origin shall be submitted in digital form and contain at a
minimum all field requirements for the Department's Monument Information Tracking System.
All profile data shall be submitted in digital form and conform to the standard formats
acceptable to the Department. All information submitted shall also be in electronic
format, and shall be based on the 1983/1990 North American Datum and State Plane
Coordinate system. This information shall be submitted in a .DXF format.

Page 7 of 22 DEP Project Agreement No. 99NA2, Amendment No. 1




Nose . Mo, vopt

MEMORANDUM

TO: Mike Mullin, Esq.; J.M. Chip Oxley, Jr.;

Walt Gossctt; S.A.LS.S.A. sta Enqinecr

CC: Russell Sayder, OB&CS

FROM:  Erik). Olsen, PE. CYQ

DATE: October 2, 2000

RE: S. Amelia Island Beach Disposal/Demonstration Project

Contract Amendment

Last week, the County should have received a formal amendment to DEP Contract No.
99NA2 in the amount of $129,000. The total contract amount is thercfore $289K. The purpose of
this amendment is two-fold:

a) To allow our firm to permit, design, supervise construction and provide limited
monitoring of a “demonstration” geotube project to be constructed, in the next month or so,
on the AISRA property after beach disposal placement by the USACOE. Our firm has been
actually working on aspects of the demonstration project for the Division of Recreation and
Parks (and OB&CS) in good faith for several months with the verbal commitment that the
FDEP/County contract would be eventually modified. and

b.) To allow for the construction by an outside Contractor of the specified geotubes (number
to be determined). Hence, some $50K of the overall cumulative budget of $179.000 (i.c.,
$289K - $110K) should be retained for work by a qualified marine Contractor. In this
regard, it is my opinion that you either hire a qualified Contractor on an “emergency’” basis,
or initiate advertisernent, selection, etc. now on the basis of a Contractor's cxperience and
availability -- with the price to be negotiated once the final design is known. We will assist
the County in the methodology selected.

I have attached for your review. an Amendment reflecting a scope-of-services for Olsen
Associates, Inc. to perform the tasks previously agreed to by the OB&CS. Obviously, the State did
not provide for any major contingency in their Grant. Nonetheless, a total of ($289,000 -$110.000)
i.e., $179,000 has been appropriated toward beach disposal coordination (see ongoing invoiced task
summary) and the new demonstration project (i.e., $129K). As noted in Russell Snyder's letter, only
$40K local funding is required to match the State’s cumulative $249K appropriation. This is because
the Division of Recreation and Parks, FDEP will be the primary beneficiary of the new work.

olsen

associates, inc.

4438 Horschel Street
Jacksonvilie, FL 32210
(904) 3876114

{Fax) 384-7368
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Mike Mullin/Memorandum
Page Two of Two
October 2, 2000

It is my recommendation that you amend our November 5, 1999 Contract for the Phase |
South Amclia Island Contract Study by the amount of $129,000, i.e., ($179,000 -$50,000). The
retained $50,000 would be considercd to be the construction budget. Of the $129K amount
extension, some $12.859. has been invoiced to date, principally as services associated with previous
liaison with the USACOE since January 2000. This lcaves some $116,141 (i.c., $129.000 -$)2,859)
as the net demonstration project budget for engineering/survey type services. That amount would
be appropriated accordingly:

COSTS
. Beach Disposal Liaison with COE (continuing) $ 7,500
. Demo. Project Design $ 7,000
. Permitting $10,000
. Bid/Negotiation $ 5,000
. Construction Supervision $ 7,500
. Oblique Aerials Flts. (6) $ 3,000
. Liaison with FDEP $ 5,000
. Construction Survey & Bascline Est. $ 7,500
. Post-Construction Surveys (4@3 mo. intervals) $20,000
. Analysis/Memorandums-of-Findings $10,000
. TRC Meetings (2) $ 2,700
. Final Monitoring Report $15,000
Subtotal $100,200

. Other/Contingency - Based upon future

special requirements of OB&CS or

Division of Recreation and Parks $1594)
Total $116,141

All surveys will be wading depth beach profiles, only. Survey data will be submitted to the
FDEP in accordance with the requirements of Exhibit A of FDEP Project Agreement No. 99NA2,
Amendment No. 1.

Thank you for your expeditious consideration of the attached Amendment to our Contract.
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DEP CONTRACT NO. 99NA2

South Amelia Island Beach Disposal Activities
(Invoicing Through September, 2000)

Invoice Month Amount
2000193 September, 2000 $3,384.00
2000170 July/August, 2000 $4,294.64
2000131 June $ 497.00
2000122 April/May $1.833.20
2000047(A) Jan/March $2.850.00
Total $12,859.00
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TELEFAX
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CC: - ‘
FROM: ——‘E U L‘a«
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NO. OF PAGES INCLUDING THIS COVER SHEET: C’

sen

associates, inc.
coastal engineering
4438 Hersche! Streel
Jacksonville, FL 32210
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olsen assoclates, inc. # 4438 herschel street % jacksonvliile, florida 32210 usa

8504-287-6114 # fax 504-384-7368 # olsen-assoclales.com
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{Revised From October 2, 2000)

TO: Mike Mullin, Esq.; J. M. Chip Oxley, Jr.;
Walt Gossett; S ALS.S.A.

CcC: Russell Snyder, OB&CS

FROM: Erik J. Olsen, P.E.

DATE: October 11, 2000

RE: S. Amelia Island Beach Disposal/Demonstration Project
Contract Amendment

Last week, the County should have received a formal amendment to DEP Contract No.
99NA2 in the amount of $129,000. The total contract amount is therefore $289K. The purpose of
this smendment is two-fold:

a) To allow our firm to permit, design, supervise construction and provide limited
monitoring of a “demonstration”™ geotube project to be constructed, in the next moath or so,
on the AISRA property after beach disposal placement by the USACOE. Our firm has been
actually working on aspects of the demonstration project for the Division of Recreation and
Parks (and OB&CS).in good faith for several moaths with the verbal commitment that the
FDEP/County contract would be eventually modified, and

b.) To allow for the construction by an outside Contractor of the specified geotubes (number
to be determined). Hence, some $50K of the overall cumulative budget of $179.000 (i.c.,
$289K - $110K) should be retained for work by a qualified marine Contractor. In this
regard, it is my opinion that you either hire a qualified Contractor ou an “ecmergency” basis,
or initiate advertisement, selection, etc. now on the hasis of a Coatractor’s experience and
availability -- with the price to be negotiated once the final design is known. We will assist
the County in the methodology selected.

I have attached for your review, an Amendment reflecting a scope-of-services for Olsen
Associates, Inc. to perform the tasks previously agreed to by the OB&CS. Obviously, the State did
not provide for any major contingency in their Grant, Nonetheless, a total of ($289,000 -$ 110,000)
i.e., $179,000 has been appropriated toward beach disposal coordination (see ongoing invoiced task
summary) and the new demonstration project (i.c., $129K). As noted in Russell Snyder's letter, only
$40K local funding is required to match the State's cumulative $249K appropriation. This is because
the Division of Recreation and Parks, FDEP will be the primary beneficiary of the new work.

associates, inc,

4438 Hersche! Streot
Jacksonvilla, FL 32210
{904) 387-6114

(Fax) 384-7368
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Mike Mullin/Memorandum
Page Two of Two
QOctober 1}, 2000

It is my recommendation that you amend our November 5, 1999 Contract for the Phase [
South Amelia Island Contract Study by the amount of $129.000. i.e., (179,000 -$50,000). The
retained $50,000 would be considercd to be the construction budget. Of the $129K amount
extension, some $12,859. has been invoiced to date, principally as services associated with previous
liaison with the USACOE since January 2000. This leaves some $116,141 (i.c., $129,000 -$12,859)
as the net demonstration project budget for cngineering/survey type services. That amount would
be appropriated accordingly:

Beach Disposal Liaison with COE (continuing)
Demo. Project Design
Permitting
Bid/Negotiation
Construction Supervision
Oblique Aerials Flts. (6)
Liaison with FDEP
Construction Survey & Bascline Est.
Post-Construction Surveys (5 @3 mo. intervals)
Analysis/Memorandums-of-Findings
TRC Meetings (2)
Final Monitoring Report
Subtotal

Other/Contingency - Based upon Permit
requirements of OB&CS or Division
of Recreation and Parks

Total

COSTS
$ 7.500
$ 7,000
$10,000
$ 5,000
$ 7,500
$ 3,000
$ 5.000
$ 7,500
$25,000
$10,000
$ 2,700
$15,000
$105,200

$.10.941
$116,141

All surveys will be wading depth beach profiles, only. Survey data will be submitted to the
FDEP in accordance with the requirements of Exhibit A of FDEP Project Agreement No. 99NA2,
Amendment No. L.

Thank you for your expeditious consideration of the attached Amendment to our Contract.

Enc:
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DEP CONTRACT NO. 99NA2

South Amelia Island Beach Disposal Activities
(Invoicing Through September, 2000)

Iavoice

2000193
2000170
2000131
2000122
2000047(A)

pBLSTIERB6T (0L

Month

September, 2000
July/August, 2000
June

April/May
Jan/March

Total

89¢. -HBE-HE6 S3LYIDOSSY NISTO:W0NS @68 er ar-100

Amount

$3,384.00
$4,294.64
§ 497.07
$1,833.29

$2.850.00
$12,859.00



TASK B
CONTRACT AMENDMENT

This Task represents an Amendment to an existing Contract dated November 5, 1999
between Olsen Associates, Inc. and the Board of County Commissioners of Nassau County. The
work authorized by this Amendment is addressed by FDEP Contract No. 99NA2 between the
Florida Department of Environmental Protection and Nassau County. A description of the project
purpose and the required scope of scrvices follows:

The Jacksonville District, COE proposes to place beach disposal material derived from the
maintenance of the A.LW.W., along the shoreline of South Amelia Island during the fall of 2000.
It is intended that the material will be strategically placed along the shoreline southward and abutting
the SAISSA groin field for purposes of beach enbancement of lands located within the Amelia Island
State Recreation Acea. The OB&CS/FDEP has requested that Nassau County, as the representative
of the original groin field permittee (SAISSA), perform various activitics necessary to construct
additional sand-filled tubes at the southerly terminus of the beach disposal project for purposes of
documenting their potential stabilizing effect on the fill. The intent of the ¢xperimental project
would be 10 monitor the stabilized fill for purposes of providing guidance for a future permanent
stabilization project being considered for southern Amelia Island. All costs associated with the
interim stabilization project would be funded by the FDEP. At present, Nassau County shall perform
the following tasks on behalf of Nassau County and the FDEP:

. Survey the federal post-disposal project shoreline for purposes of tube-groin design and
implementation,

. Formulate limited plans and specs for sand-filled geotextile tube construction oversight,

e Assist in the selection of a qualified contractor and provide limited construction
management,

L Supervise the installation of up to three (3) 200 ft long sand-filled geotextile tubes (40" dia.)
partially below grade (i.c., as required within the existing fill berm) or a suitable alternative
design,

® Provide Permit Jiaison,

° Perform local, beach surveys (wading depth only) and oblique acrial photography post-
construction and @ 3 months, 6 months, and 12 months,

L Manage the cumulative data base, submit data to the OB&CS. within 30 days of each survey
and formulate a final report-of-findings,

L Meetings - Attend a limited number of TRC, or other meetings related to the project.
Rev. 2
October 11,2000
Page -1-
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The authorized proposed budget tor this work is as follows:

a.) Beach Disposal Liaison with Jacksonville District COE
(Jan-September, 2000) $12,859.00

b.) Demonstration Project (AISRA)

COSTS

. Beach Disposal coordination with COE (Continuing,
including Jimited construction observation) $ 7,500
. Demo. Project Design & Construction Docs $ 7,000
. Permitting (State, COE, USFWS) $10,000
. Bid/Negotiation $ 5,000
. Construction Supervision $ 7,500
» Oblique Acrials Filts. (6) $ 3,000
’ Liaison with FDEP (OB&CS; Parks & Rec., etc.) $ 7,700
. Construction Survey & Bascline Est. $ 7,500
. Post-Construction Surveys (5@3 mo. intervals) $25,000
. Analysis/Memorandurns-of-Findings $10,600
. Final Monitoring Repont $15,000

Subtotal  $105,200.00 $105,200.00

. Other/Contingency - Based upon special requirements of
OB&CS or Division of Recreation and Parks

$10.94].00
TOTAL $129,000.00
All surveys will be wading depth beach profiles, only. Survey data will be submitted to the

FDEP in accordance with the requirements of Exhibit A of DEP Project Agreement No. 99NA2,
Amendment No. 1.

Rev 2
October 11, 2000

Page -2-
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Department of
Environmental Protection

Marjory Stoneman Douglas Building

Jeb Bush 3900 Commonwealth Boulevard David B. Struhs
Governor Tallahassee, Florida 32399-3000 Secretary
September 27, 2000
CERTIFIED MAIL
Walt Gossett
Nassau County Coordinator
P.O. Box 1010

Fernandina Beach, FL 32035
RE:  South Amelia Island Beach Nourishment DEP Contract No. 99NA2
Dear Mr. Gossett:
Enclosed are three original documents to amend DEP Contract No. 99NA2. The
amendment provides an additional $129,000 for experimental beach disposal and stabilization

activities as a sub-task to the Phase I Feasibility Study.

Please obtain the necessary signatures and return the documents to me by November 1,
2000. An original copy will be forwarded to you upon full execution by this Department.

Should you have any questions, please contact me at 850/487-1262, ext. 170, or 277-1262

if you are on the SunCom network.

Russell Snyder, Planning Manager
Office of Beaches and Coastal Systems

Enclosures

“More Protection, Less Process”

Printed on recycled paper.



DEP Contract No. 99NA2
FLORIDA DEPARTMENT OF ENVIRONMENTAIL PROTECTICON
OFFICE OF BEACHES AND COASTAL SYSTEMS
FLORIDA BEACH EROSION CONTROL PROGRAM

Project Agreement
Amendment # 1

This AMENDMENT by and between the Florida Department of Environmental Protection
{(hereinafter referred to as the "DEPARTMENT") and Nassau County (hereinafter referred to
as the "LOCAL SPONSOR"), serves to amend that Project Agreement between the DEPARTMENT and
LOCAL SPONSOR dated October 5, 1999, pertaining to the South Amelia Island Beach
Nourishment (hereinafter referred to as the “PROJECT”).

The DEPARTMENT and LOCAL SPONSOR hereby agree to the following changes and
additions:

Paragraph 5 of the PROJECT Agreement is hereby revised to read as follows:

ESTIMATED PROJECT COSTS

Eligible PROJECT Items _ State Local Total
1. Feasibility Study $120, 000 540,000 $160,000
1.1 Experimental Beach Disposal/ '

Stabilization $129,000 50 $129,000
TOTAL $249,000 $40,000 $289,000

Paragraph 6 of the PROJECT Agreement is hereby revised to read as follows:

6. The DEPARTMENT's financial obligation shall not exceed the sum of $249,000 for
this PROJECT; or up to 75% of the non-federal share of item 1, whichever is less; and up
to 100% of the non-federal share of item 1.1, which is to be conducted wholly within the
Amelia Island State Recreation Area. The DEPARTMENT and the LOCAL SPONSOR agree that any
and all activities associated with the PROJECT that are not shown in the above eligible
PROJECT items listing are the responsibility of the LOCAL SPONSOR and are not a part of
this Agreement. The LOCAL SPONSOR agrees that any costs for the specific eligible PROJECT
items which exceed the estimated PROJECT costs for that item shall be the responsibility
of the LOCAL SPONSOR. Any modifications to the estimated PROJECT costs shall be provided
through amendments to this Agreement.

Paragraph 7 of the PROJECT Agreement is hereby revised to read as follows:

7. The State of Florida's performance and obligation to pay under this Agreement
is contingent upon an annual appropriation by the Legislature. Funding for this PROJECT
is subject to the release of funds appropriated to the DEPARTMENT for the fiscal years
1999-2000 and 2000-01. The DEPARTMENT will not release funds for payment until such time
as all requisite authorizations and environmental permits, including those required
pursuant to Chapters 161, 253, 258 and 373, Florida Statutes, have been obtained.

8. PARAGRAPH INTENTIONALLY LEFT BLANK
Paragraph 20 of the PROJECT Agreement 1is hereby revised to read as follows:

20. Any and all notices shall be delivered to the parties at the following
addresses:

LOCAL SPONSOR DEPARTMENT

Walt Gossett Russell Snyder

Nassau County Department of Environmental Protection
P.O. Box 1010 Office of Beaches and Coastal Systems
3163 Bailey R4. 3900 Commonwealth Blvd., MS 300

(904)321-5782 Tallahassee, Florida 32399-300
: (850) 487-1262

Page 1 of 22 DEP Project Agreement No. 99NA2, Amendment No. 1



Paragraph 22 of the PROJECT Agreement is hereby revised to read as follows:

22. In accordance with Section 216.349, Florida Statutes (financial review of
grants and aids appropriations), the LOCAL SPONSOR shall provide to the DEPARTMENT an
audit of this Agreement in accordance with the rules of the Auditor General promulgated
pursuant to Section 11.45, Florida Statutes. The DEPARTMENT reserves the right to recover
costs for failure to comply with Section 216.349, Florida Statutes. Copies of the
reguired audit, shall be sent to each of the following within thirteen (13) months after
completion of the LOCAL SPONSOR's fiscal year in which the Agreement was completed.

Russell Snyder

Department of Environmental Protection
3900 Commonwealth Blvd., MS 310
Tallahassee, Florida 32399-3000

Audit Director

Department of Environmental Protection
. 2600 Blair Stone Road, MS540
Tallahassee, Florida 32399-2400

Audit Manager

Office of the Auditor General
P.O. Box 1735

Tallahassee, Florida 32302

To ensure compliance with Section 216.349, Florida Statutes, Chapter 10.600, Rules of the
Auditor General is provided as Exhibit "F"., Although this document is provided as an
attachment to this Agreement, the LOCAL SPONSOR acknowledges that this rule is subject to
periodic revision by the Auditor General, and as such, the LOCAL SPONSOR agrees to comply
with the effective version of the rule at the time of satisfying the audit requirements of
this Agreement.

Exhibits A, B, C, and G are hereby revised and incorporated as attached,

All other terms and conditions of that PROJECT Agreement dated October 5, 1939,
remain the same.

Page 2 of 22 DEP Project Agreement No. 99NA2, Amendment No. 1



IN WITNESS WHEREOF, the parties have caused these presents to be duly executed, the
day and year last written below.

DEPARTMENT OF
ENVIRONMENTAL PROTECTION

NASSAU_CO

4’/ By:

ommission Chair* Secretary or designee

e [0/09/04 pacer
Y e |

0. Oii%?{'Jf.é)ﬁ%}Officio Clerk Contract Mahager

Approved as to Form by the Nassau APPROVED AS TO FORM AND LEGALITY:
ney

DEP Attorney

Michael §./MuZZin o ,

*Tf someone her than the County Commission Chair signs the project agreement, a
resolution, ‘statement or other documentation authorizing that person to sign the agreement
on behalf of the County must accompany the agreement.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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LIST OF EXHIBITS

Scope of Work

Reserved

Payment Request Forms

Progress and Financial Reporting Forms
Special Audit Requirement
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EXHIBIT A
SCOPE OF WORK

The South Amelia Island Beach Nourishment Project shall be conducted in accordance with
the terms and conditions set forth under DEP Contract No. 99NA2, and will consist of the
tasks described below. A detailed scope shall be submitted, reviewed, and approved by the
OFFICE prior to initiation of any task described herein. Any work conducted prior to
approval of a detailed scope of work may not be eligible for reimbursement.

1. Feasibility Study
Conduct studies necessary to determine the feasibility and extent of improvements
necessary to accomplish the goals of the PROJECT. Investigations shall include, but
may not be limited to, the following: hydrodynamic modeling; surveying and mapplng,
coastal engineering analysis; literature search; economic studies; environmental
analysis; real estate studies; and plan formulation.
1.1 Experimental Beach Disposal/Stabilization Project Amelia Island S.R.A.
Perform various activities necessary to construct additional sand-filled tubes
at the southerly terminus of the COE beach disposal project for purposes of
documenting their potential stabilizing effect on the fill.

Project Deliverables
A, Reports ~ Unless otherwise noted above, five copies of all written reports
developed under this Agreement shall be forwarded to the Department upon
completion of the project.

B. Additional Data - Two sets of all data (i.e., aerial photography, survey data,
etc.) developed as a result of this Agreement shall be provided to the
Department upon completion of the project.

C. Schedules~ Project schedules shall be submitted concurrently with quarterly
progress reports and shall be provided in .MPP or tab delimited .TXT format.
Information provided shall be the best available and shall represent the most
accurate forecast of future events. Specific information to be included: tasks
to be completed, start and finish dates, task duration, actual start and
finish dates with actual task duration.

D. A copy of the Bids and construction contract, including a detailed scope of
work, shall be submitted to the DEPARTMENT prior to initiation of any task.

Data Development

All data developed as a result of this Agreement shall be developed in accordance with
standard formats acceptable to the Department.

Survey work to be performed shall meet the minimum technical standards for surveys in
accordance with Chapter 61G-17, Florida Administrative Code. All monumentation set or
points of origin established shall be based upon those control markers designated on the
most recently recorded legal description of the Coastal Construction Control Line, except
that any First or Second Order federal or state horizontal control marker may be used to
establish or confirm position and direction and any First, Second, or Third Order federal
or state vertical control marker shall be used to establish or confirm elevation. G.P.S.,
Traverse, and Level Loop information shall be adjusted by Compass, Crandell, or Least
Square Method. Detailed field notes and computation records shall be kept of the survey
and copies shall be made available to the Department upon request. BAbstracts of all
monumentation or points of origin shall be submitted in digital form and contain at a
minimum all field requirements for the Department's Monument Information Tracking System.
All profile data shall be submitted in digital form and conform to the standard formats
acceptable to the Department. All information submitted shall also be in electronic
format, and shall be based on the 1983/19%0 North American Datum and State Plane
Coordinate system. This information shall be submitted in a .DXF format.

Page 7 of 22 DEP Project Agreement No. 99NA2, Amendment No. 1




Page 6 of 22

EXHIBIT B

RESERVED

DEP Project Agreement No.

99NA2, Amendment No.

1



EXHIBIT C

PAYMENT REQUEST FORMS
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FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
FLORIDA BEACH EROSION CONTROL PROGRAM

REQUEST FOR PAYMENT

Name of Project: South Amelia Island Beach Nourishment

Grantee: Nassau County DEP Contract Number: 99NA2

Billing Number: Billing Period:

Costs Incurred This Payment Regquest

Total Cost Local Share State Share Federal Share
Contractual
Cost Summary .
State Funds Obligated $249,000 Local Funds Obligated $40,000
Less Previous Payment Less Previous Credits
Less This Payment Less This Credit

Less Retainage (10%)

Less Previous Retained

State Funds Remaining Local Funds Remaining

Certification: I certify that this billing is correct and is based upon actual
obligations of record by the grantee; that payment from the State Govermment has not been
received; that the work and/or services are in accordance with the Department of
Environmental Protection, Bureau of Beaches and Coastal System’s approved Project
Agreement including any amendments thereto; and that progress of the work and/or services
are satisfactory and are consistent with the amount billed.

Name of Project Administrator Signature of Project Administrator Date

Name of Project Financial Officer Signature of Project Financial Officer Date
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FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
FLORIDA BEACH EROSION CONTROL PROGRAM

CONTRACTUAL SERVICES

Name of Project: South Amelia Island Beach Nourishment

Grantee: Nassau County DEP Contract Number: 99NA2

Billing Number: Billing Period:

Summary of Invoices

Date of 1Invoice Amount of Task Check Amount
Invoice Number Invoice Name of Vendor # Number Paid Vendor
TOTAL §

Certification: I certify that the purchases noted above were used in accomplishing the
project; and that invoices, check vouchers, copies of checks, and other purchasing
documentation attached hereto and are maintained as required to support the cost reported
above and are available for audit upon reduest.

Name of Project Administrator Signature of Project Administrator Date

Name of Project Financial Officer Signature of Project Financial Officer Date
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EXHIBIT D

PROGRESS AND FINANCIAL REPORTING FORMS
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FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
FLORIDA BEACH EROSION CONTROL PROGRAM

QUARTERLY PROGRESS REPCRT

Name of Project: South Amelia Island Beach Nourishment

Grantee: Nassau County DEP Contract Number: 99NA2

Quarterly Report Period:

Status of Eligible Project Items: (Describe progress accomplished during report period,
including statement (s) regarding percent of task completed to date. Describe any
implementation problems encountered, if applicable.)

1. Feasibility Study

1.1 Experimental Beach Disposal/ Stabilization
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FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
FLORIDA BEACH EROSION CONTROL PROGRAM

QUARTERLY FINANCIAL REPORT

Name of Project: South Amelia Island Beach Nourishment

Grantee: Nassau County DEP Contract Number: 95NA2

Quarterly Report Period:

Project Expenditures

Costs Incurred Costs Incurred Total Funds
Eligible Project Items This Quarter to Date Obligated
Feasibility Study $ 160,000
Experimental Beach
Disposal/Stabilization $ 129,000
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EXHIBIT G
Special Audit Requirements

The administration of funds awarded by the Department of Environmental Protection to the
recipient (which may be referred to as the “Contractor”, “Grantee”, or other name in the
contract/agreement) may be subject to audits and/or monitoring by the Department of
Environmental Protection, as described in this section.

Monitoring
In addition to reviews of audits conducted in accordance with OMB Circular A-133, as

revised (see "AUDITS" below), monitoring procedures may include, but not be limited to,
on-site visits by Department staff, limited scope audits as defined by OMB Circular A-133,

as revised, and/or other procedures. By entering into this agreement, the recipient
agrees to comply and cooperate with any monitoring procedures/processes deemed appropriate
by the Department of Environmental Protection. In the event the Department of

Environmental Protection determines that a limited scope audit of the recipient is
appropriate, the recipient agrees to comply with any additional instructions provided by
the Department to the recipient regarding such audit.

AUDITS
PART I: FEDERALLY FUNDED

This part is applicable if the recipient is a State or local government or a non-profit
organization as defined in OMB Circular A-133, as revised.

1. In the event that the recipient expends $300,000 or more in Federal awards in its
fiscal year, the recipient must have an audit conducted in accordance with the
provisions of OMB Circular A-133, as revised. EXHIBIT 1 to this Attachment indicates
Federal funds awarded through the Department of Environmental Protection by this
agreement. In determining the Federal awards expended in its fiscal year, the
recipient shall consider all sources of Federal awards, including Federal funds
received from the Department of Environmental Protection. The determination of amounts
of Federal awards expended should be in accordance with the guidelines established by
OMB Circular A-133, as revised. The recipient is responsible for the procurement of an
independent auditor to conduct the audit required by this part. The recipient is
required to follow the auditor procurement standards specified in Section .305, OMB
Circular A-133, as revised. BAn audit of the recipient conducted by the Auditor General
in accordance with the provisions of OMB Circular a-133, as revised, will meet the
requirements of this part.

2. In connection with the audit requirements addressed in paragraph 1., the recipient
shall fulfill the requirements relative to auditee responsibilities, financial
statements, audit findings follow-up, and report submission as provided in Sections
.300, .310, .315, and .320 of OMB Circular A-133, as revised. This includes, but is
not limited to, preparation of financial statements, a schedule of expenditures of
Federal awards, a summary schedule of prior audit findings, and a corrective action
plan.

3. If not otherwise disclosed as required by Section .310 (b) (2) of OMB Circular A-133, as
revised, the schedule of expenditures of Federal awards shall identify expenditures by
contract number for each contract with the Department of Environmental Protection in
effect during the audit period.

4. If the recipient expends less than $300,000 in Federal awards in its fiscal year, an
audit conducted in accordance with the provisions of OMB Circular A-133, as revised, is
not required. In the event that the recipient expends less than $300,000 in Federal
awards in its fiscal year and elects to have an audit conducted in accordance with the
provisions of OMB Circular A-133, as revised, the cost of the audit must be paid from
non-Federal and non-State funds (i.e., the cost of such an audit must be paid from
recipient funds obtained from other than Federal/State entities).
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PART II: STATE GRANTS AND AIDS

1.

This part is applicable if the recipient is a local government or a non-profit or for
profit organization as defined in Chapter 10.600, Rules of the Auditor General.

In the event that the recipient receives more than $25,000 in State grants and aids in
its fiscal year, the recipient must have a limited scope audit conducted in accordance
with Section 216.349, Florida Statutes, and Chapter 10.600, Rules of the Aauditor
General. EXHIBIT 1 to this Attachment indicates State grants and aids amounts awarded
through the Department of Environmental Protection by this agreement. In determining
the grants and aids received in its fiscal year, the recipient shall consider aggregate
grants and aids received directly from State agencies, including grants and aids funds
received from the Department of Environmental Protection.

The audit report must include an auditor's examination attestation report, management
assertion report (alternatively, management's assertion wmay be included in the
management representation letter), and a schedule of State finmancial assistance.
EXHIBITS 2, 3, and 4 to this Attachment provide examples of these reports/schedule.

The auditor's examination attestation report must indicate whether management's
assertion as to compliance with the following reguirements is fairly stated, in all
material respects:

e activities allowed or unallowed
e allowable costs/cost principles
s matching (if applicable)

e reporting

In the event that the recipient receives State grants and aids totaling $25,000 or less
in its fiscal year, the head of the recipient entity or organization must provide a
written attestation, under penalty of perjury, that the recipient has complied with the
allowable cost provisions (or other applicable provisions) of the State grants and aids
contract. EXHIBIT 5 to this Attachment provides an example attestation document that
should be used by the agency head to attest to compliance with grants and aids
provisions.

PART III: REPORT SUBMISSION

1.

Copies of audit reports for audits conducted in accordance with OMB Circular A-133, as
revised, and required by PART I of this Attachment shall be submitted, when required by
Section .320 (d), OMB Circular A-133, as revised, or when required by number 2 below,
by or on behalf of the recipient directly to each of the following:

A. The Department of Environmental Protection at each of the following addresses:

Russell Snyder

Florida Department of Environmental Protection
Office of Beaches and Coastal Systems

3900 Commonwealth Blvd., ms 300

Tallahassee, Florida 32399-3000

Audit Director

Florida Department of Environmental Protection
Office of Inspector General

2600 Blair Stone Road, MS40

Tallahassee, Florida 32399-2400
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B. The Federal Audit Clearinghouse designated in OMB Circular A-133, as revised (the
number of copies required by Sections .320 (d) (1) and (2), OMB Circular A-133, as
revised, should be submitted to the Federal Audit Clearinghouse), at the following
address:

Federal Audit Clearinghouse
Bureau of the Census

1201 East 10th Street
Jeffersonville, IN 47132

C. Other Federal agencies and pass-through entities in accordance with Sections .320
(e) and (£), OMB Circular A-133, as revised.

D. The State of Florida Auditor General at the following address:

Audit Manager

Office of the Auditor General
P.O. Box 1735

Tallahassee, Florida 32302-1735

Pursuant to Section .320 .(f), OMB Circular A-133, as revised, the recipient shall
submit a copy of the reporting package described in Section .320 (c), OMB Circular A-
133, as revised, and any management letters issued by the auditor, to each of the
following:

Russell Snyder

Florida Department of Environmental Protection
Office of Beaches and Coastal Systems

3900 Commonwealth Blvd., ms 300

Tallahassee, Florida 32399-3000

Audit Director

Florida Department of Environmental Protection
Office of Inspector General

2600 Blair Stone Road, MS40

Tallahassee, Florida 32399-2400

Audit Manager

Office of the Auditor General
P.O. Box 1735

Tallahassee, Florida 32302-1735

Copies of reports required by PART II of this Exhibit, and management letters prepared
in conducting audits related to State grants and aids audits required by PART II of
this Attachment, shall be submitted by or on behalf of the recipient directly to each
of the following:

A. The Department of Environmental Protection at each of the following addresses:

Russell Snyder

Florida Department of Environmental Protection
Office of Beaches and Coastal Systems

3900 Commonwealth Blvd., ms 300

Tallahassee, Florida 32399-3000

Budit Director

Florida Department of Environmental Protection
Office of Imnspector General

2600 Blair Stone Road, MS40
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Tallahassee, Florida 32399-2400

B. The Office of the Auditor General at the following address:

Audit Manager

Office of the Auditor General
P.O. Box 1735

Tallahassee, Florida 32302-1735

Copies of reports or management letters required by PART III of this Attachment shall
be submitted by or on behalf of the recipient directly to:

A. The Department of Environmental Protection at each of the following addresses:

Russell Snyder

Florida Department of Environmental Protection
Office of Beaches and Coastal Systems

3900 Commonwealth Blvd., ms 300

Tallahassee, Florida 32399-3000

Audit Director

Florida Department of Environmental Protection
Office of Inspector General

2600 Blair Stone Road, MS40

Tallahassee, Florida 32399-2400

. Any reports, management letters, attestations, or other information required to be
submitted to the Department of Environmental Protection pursuant to this agreement
shall be submitted within 180 days of the recipient's fiscal year end (or as otherwise
allowed by Florida Statutes) or within 30 days of the recipient's receipt of the audit
report, whichever occurs first. Other submissions should be timely in accordance with
OMB Circular A-133 and/or Florida Statutes, as applicable.

Recipients, when submitting audit reports to the Department of Environmental Protection
for audits done in accordance with OMB Circular A-133, should indicate the date that
the recipient received the audit report in correspondence accompanying the audit
report.

PART IV:  RECORD RETENTION

The recipient shall ensure that audit working papers are made available to the Department
of Environmental Protection, or its designee, upon request for a period of 3 years from
the date the audit report is issued, unless extended in writing by the Department of
Environmental Protection.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT G-3

INDEPENDENT AUDITOR'S REPORT ON
EXAMINATION OF MANAGEMENT'S ASSERTION
ABOUT COMPLIANCE WITH SPECIFIED REQUIREMENTS
(SAS Codification Section AT 500.55)

[Date]
Dear [Name]:

We have examined management's assertion® about [name of entityl's compliance
with the allowable cost requirements [or other applicable reguirements)
established in the grant agreement(s) applicable to the State grants and aids
appropriations identified on Schedule of State Financial Assistance for the
year ended [indicate the applicable fiscal year] included in the accompanying
[title of management report].? Management is responsible for [name of
entity)'s compliance with those requirements. Our responsibility is to
express an opinion on management's assertion about the [name of entityl's
compliance based on our examination. -

Our examination was made in accordance with attestation standards established
by the American Institute of Certified Public Accountants and, accordingly,
included examining, on a test basis, evidence about [name of entityl's
compliance with those requirements and performing such other procedures as we
considered necessary in the circumstances. We believe that our examination
provides a reasonable basis for our opinion. Our examination does not provide
a legal determination on [name of entityl's compliance with specified
requirements.

In our opinion, management's assertion [identify management'’'s assertion - for
example, that ' complied with the aforementioned requirements
during the fiscal year ended 1 is fairly stated, in all material
respects.??

Sincerely,

Notes:

1. If the entity does not present its assertion in a separate report
accompanying the practitioner's report, refer to SAS Codification Sections
AT 500.56 and .57.

2. The practitioner should identify the management assertion report examined
by reference to the report title used by management in its report.
Further, he or she should use the same description of the compliance
reguirements as management uses in its report.

3. The specific compliance requirements, and related criteria (if applicable),
will be specified and/or referred to in the grant agreement. As such, it
should not be necessary to repeat the compliance requirements, and related
criteria (if applicable) in the practitiomer's report.

" 4. Instances of noncompliance should be reported in the manner prescribed in

SAS Codification Sections AT 500.61 through .68.
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EXHIBIT G-4

MANAGEMENT ASSERTION REPORT

I, , hereby assert that,
(head of recipient entity) (recipient entity name)

complied with allowable cost requirements [or other applicable requirements]
of the grants and aids appropriations identified on the attached Schedule of

State Financial Assistance during the fiscal year ended

(month, day, year)

(signature)

(title)

(date)

If this assertion report is used, one copy shall be submitted after the
recipient's fiscal year end to each of the parties designated in the
contracts/grants for the identified grants and aids appropriations.

This statement does not need to be notarized.
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EXHIBIT G-5

Sample Organization .
Schedule of State Financial Assistance

For the year ended 9/30/97

State Federal Federal
State Contract/ CFDA Number Through
Agency And Grant Note A State State Total
Program Number Receipts Receipts Receipts
Title
Department
of Health
Head Start GH501 93.600 50,000 (1) 50,000 (1) 100,000
Women, AB101 93.245 100,000 (1) 150,000 250,000
Infant &
Children
Department
of Elder
Affairs
Community GC501 Not 200,000 (1) 0 200,000
Care for . Applicable
the Elderly
Community GCes01 93.003 0 150,000 (1) 150,000
Care for
the Elderly
Elder Care GC777 93.666 60,000 60,000 120,000
Total 410,000 410,000 {2) 820,000

(1) State Grants and Aids Appropriations moneys.
- Grants and Aids Appropriations moneys is $550,000.

The grand total of State

(2) $390,000 of this amount is included in the expenditures presented in the
Schedule of Expenditures of Federal Awards.
received under contract number GC601 but was not expended.

NOTE A:

CAUTION:

Page

The remaining $20,000

Federal CFDA numbers apply only to Federal programs.

The purpose of this schedule is format illustration only.

was

The

contract or grant numbers, CFDA numbers and program titles are not
intended to represent actual data.
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EXHIBIT G-6

MANAGEMENT ATTESTATION STATEMENT

CONTRACT/GRANT NUMBER (S)

I, . hereby attest, under penalties of perjury, that,
(head of recipient entity) .

complied with allowable cost requirements [or

(recipient entity name)

other applicable requirements] of the grants and aids appropriations contracts/grants
identified above during the fiscal year ended

“{month, day, year)

(signature)

(title)

(date)

One copy of this attestation statement shall be gubmitted after the recipient's fiscal

year end to each of the parties designated in the contracts/grants for the identified
grants and aids appropriations.

This statement does not need to be notarized.



