



AIA[®] Document A105[™] – 1993

Standard Form of Agreement Between Owner and Contractor for a Small Project where the Basis of Payment is a STIPULATED SUM

This **AGREEMENT** is made:
(Date)

BETWEEN the Owner:

Nassau County Board of County Commissioners
96160 Nassau Place
Yulee, Florida 32097

and the Contractor

Sun Stoppers Window Tinting
807 Grandview Boulevard
St. Pierce, Florida 34982

for the following Project:

Hurricane Mitigation Safety Glazing Film - Judicial Annex
Nassau County Judicial Annex
76347 Veterans Way
Yulee, Florida 32097

The Architect is:

Smith-McCrary Architects, Inc.
3652 South 3rd Street, Suite 150
Jacksonville Beach, Florida 32250

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Init.

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contractor shall complete the Work described in the Contract Documents for the project. The Contract Documents consist of:

- .1 this Agreement signed by the Owner and Contractor;
- .2 AIA Document A205, General Conditions of the Contract for Construction of a Small Project, current edition;
- .3 the Drawings and Specifications prepared by the Architect, dated September 15, 2008, and enumerated as follows:

Drawings:

Number	Title	Date
A-1	Elevations 3-Story Wing	9/15/2008
A-2	Elevations 3-Story Wing	9/15/2008
A-3	Elevations 3-Story Wing	9/15/2008
A-4	Window Types	9/15/2008

Specifications:


Section	Title	Pages
01300	Project Administration and Coordination	1
01730	Cutting and Patching	2
01770	Project Closeout	1
08873	Hurricane Mitigation Safety Glazing Film	4
09250	Gypsum Drywall	2
09650	Resilient Flooring	1
09900	Painting	2

- .4 addenda prepared by the Architect as follows:

Number	Date	Pages
1	10/30/2008	13

- .5 written change orders or orders for minor changes in the Work issued after execution of this Agreement; and
- .6 other documents, if any, identified as follows:

Llumar Magnum Safety and Security Film Limited Warranty
Sun Stoppers Window Tinting Warranty

Initials


ARTICLE 2 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION DATE

The date of commencement shall be the date of this Agreement unless otherwise indicated below. The Contractor shall complete the Work not later than Seventy-five (75) days, subject to adjustment by Change Order. (Insert the date or number of calendar days after the date of commencement.)

ARTICLE 3 CONTRACT SUM

§ 3.1 Subject to additions and deductions by Change Order, the Contract Sum is:

Forty-six thousand three hundred fifty-five and eighty-two cents (\$46,355.82)

§ 3.2 For purposes of payment, the Contract Sum includes the following values related to portions of the Work:

Portion of Work	Value (\$ 0.00)
Project - Lump Sum Contract	\$46,355.82

§ 3.3 The Contract Sum shall include all items and services necessary for the proper execution and completion of the Work.

Init.

ARTICLE 4 PAYMENT

§ 4.1 Based on Contractor’s Applications for Payment certified by the Architect, the Owner shall pay the Contractor as follows:

(Here insert payment procedures and provisions for retainage, if any.)

Payment shall be made by the Owner not later than twenty-five (25) business days after receipt of the Application for Payment.

§ 4.2 Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate of Zero percent (0.00%) per annum , or in the absence thereof, at the legal rate prevailing at the place of the Project.

(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit laws and other regulations at the Owner’s and Contractor’s principal places of business, the location of the Project and elsewhere may affect the validity of this provision.)

ARTICLE 5 INSURANCE

§ 5.1 The Contractor shall provide Contractor’s Liability and other Insurance as follows:

(Insert specific insurance required by the Owner.)

Type of insurance	Limit of liability (\$ 0.00)
Commercial General Liability	\$1,000,000.00 per claim; \$2,000,000 per occurrence
Business Auto	\$500,000 each occurrence
Workers Compensation	In accordance of the laws of the State of Florida. Coverage must include Employers Liability with a minimum limit of \$100,000 each

§ 5.2 The Owner shall provide Owner’s Liability and Owner’s Property Insurance as follows:

(Insert specific insurance furnished by the Owner.)

Type of insurance	Limit of liability (\$ 0.00)
-------------------	------------------------------


§ 5.3 The Contractor shall obtain an endorsement to its general liability insurance policy to cover the Contractor’s obligations under Section 3.12 of AIA Document A205, General Conditions of the Contract for Construction of Small Projects.


§ 5.4 Certificates of insurance shall be provided by each party showing their respective coverages prior to commencement of the Work.

ARTICLE 6 OTHER TERMS AND CONDITIONS


(Insert any other terms or conditions below.)


This Agreement entered into as of the day and year first written above.
(If required by law, insert cancellation period, disclosures or other warning statements above the signatures.)


OWNER (Signature)
BARRY V. HOLLOWAY, CHAIRMAN
(Printed name and title)


CONTRACTOR (Signature)
Debra A. Morris (Owner)
(Printed name and title)
LICENSE NO.:
JURISDICTION:

ATTESTATION: ONLY TO AUTHENTICITY AS TO
CHAIRMAN'S SIGNATURE:

~~ATTEST AS TO CHAIRMAN'S SIGNATURE~~

JOHN A. CRAWFORD, EX-OFFICIO CLERK

APPROVED AS TO FORM BY THE COUNTY ATTORNEY

DAVID A. HALLMAN

Init.

Additions and Deletions Report for AIA® Document A105™ – 1993

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 15:35:06 on 03/06/2009.

PAGE 1

Nassau County Board of County Commissioners
96160 Nassau Place
Yulee, Florida 32097

...

Sun Stoppers Window Tinting
807 Grandview Boulevard
St. Pierce, Florida 34982

...

Hurricane Mitigation Safety Glazing Film - Judicial Annex
Nassau County Judicial Annex
76347 Veterans Way
Yulee, Florida 32097

...

Smith-McCrary Architects, Inc.
3652 South 3rd Street, Suite 150
Jacksonville Beach, Florida 32250

PAGE 2

- .3 the Drawings and Specifications prepared by the Architect, dated September 15, 2008, and enumerated as follows:

...

<u>A-1</u>	<u>Elevations 3-Story Wing</u>	<u>9/15/2008</u>
<u>A-2</u>	<u>Elevations 3-Story Wing</u>	<u>9/15/2008</u>
<u>A-3</u>	<u>Elevations 3-Story Wing</u>	<u>9/15/2008</u>
<u>A-4</u>	<u>Window Types</u>	<u>9/15/2008</u>

...

<u>01300</u>	<u>Project Administration and Coordination</u>	<u>1</u>
<u>01730</u>	<u>Cutting and Patching</u>	<u>2</u>
<u>01770</u>	<u>Project Closeout</u>	<u>1</u>
<u>08873</u>	<u>Hurricane Mitigation Safety</u>	<u>4</u>

	<u>Glazing Film</u>	
<u>09250</u>	<u>Gypsum Drywall</u>	<u>2</u>
<u>09650</u>	<u>Resilient Flooring</u>	<u>1</u>
<u>09900</u>	<u>Painting</u>	<u>2</u>

...

1 10/30/2008 13

...

The date of commencement shall be the date of this Agreement unless otherwise indicated below. The Contractor shall ~~substantially~~ complete the Work not later than Seventy-five (75) days, subject to adjustment by Change Order.

...

~~(\$~~ Forty-six thousand three hundred fifty-five and eighty-two cents (\$46,355.82))

...

Project - Lump Sum Contract \$46,355.82

PAGE 3

Payment shall be made by the Owner not later than twenty-five (25) business days after receipt of the Application for Payment.

§ 4.2 Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate of Zero percent (0.00%) per annum, or in the absence thereof, at the legal rate prevailing at the place of the Project.

...

<u>Commercial General Liability</u>	<u>\$1,000,000.00 per claim; \$2,000,000 per occurrence</u>
<u>Business Auto</u>	<u>\$500,000 each occurrence</u>
<u>Workers Compensation</u>	<u>In accordance of the laws of the State of Florida. Coverage must include Employers Liability with a minimum limit of \$100,000 each</u>

PAGE 4

BARRY V. HOLLOWAY, CHAIRMAN

...

ATTEST AS TO CHAIRMAN'S SIGNATURE

JOHN A. CRAWFORD, EX-OFFICIO CLERK


APPROVED AS TO FORM BY THE COUNTY ATTORNEY

DAVID A. HALLMAN

Certification of Document's Authenticity

AIA® Document D401™ – 2003

I, David A. Hallman, County Attorney, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 15:36:29 on 03/06/2009 under Order No. 1000352690_1 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A205™ – 1993 - General Conditions of the Contract for Construction of a Small Project, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.



(Signed)

County Attorney

(Title)

April 27, 2009

(Dated)

AIA[®] Document A205[™] – 1993

General Conditions of the Contract for Construction of a Small Project

for the following PROJECT:

(Name and location or address):

Hurricane Mitigation Safety Glazing Film - Judicial Annex
Nassau County Judicial Annex
76347 Veterans Way
Yulee, Florida 32097

THE OWNER:

(Name and address):

Nassau County Board of County Commissioners
96160 Nassau Place
Yulee, Florida 32097

THE ARCHITECT:

(Name and address):

Smith-McCrary Architects, Inc.
3652 South 3rd Street, Suite 150
Jacksonville Beach, Florida 32250

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

ARTICLE 1 GENERAL PROVISIONS

§ 1.1 THE CONTRACT

The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations, representations or agreements, either written or oral. The Contract may be amended or modified only by a written modification.

§ 1.2 THE WORK

The term "Work" means the construction and services required by the Contract Documents, and includes all other labor, materials, equipment and services provided by the Contractor to fulfill the Contractor's obligations.

§ 1.3 INTENT

The intent of the Contract Documents is to include all items necessary for the proper execution and completion of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as binding as if required by all.

§ 1.4

OWNERSHIP AND USE OF ARCHITECT'S DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS

Documents prepared by the Architect are instruments of the Architect's service for use solely with respect to this project. The Architect shall retain all common law, statutory and other reserved rights, including the copyright. They are not to be used by the Contractor or any Subcontractor, Sub-subcontractor or material or equipment supplier for other projects or for additions to this project outside the scope of the Work without the specific written consent of the Owner and Architect.

Init.

ARTICLE 2 OWNER

§ 2.1 INFORMATION AND SERVICES REQUIRED OF THE OWNER

§ 2.1.1 If requested by the Contractor, the Owner shall furnish and pay for a survey and a legal description of the site.

§ 2.1.2 Except for permits and fees which are the responsibility of the Contractor under the Contract Documents, the Owner shall obtain and pay for other necessary approvals, easements, assessments and charges.

§ 2.2 OWNER'S RIGHT TO STOP THE WORK

If the Contractor fails to correct Work which is not in accordance with the Contract Documents, the Owner may direct the Contractor in writing to stop the Work until the correction is made.

§ 2.3 OWNER'S RIGHT TO CARRY OUT THE WORK

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within a seven day period after receipt of written notice from the Owner to correct such default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies, correct such deficiencies. In such case, a Change Order shall be issued deducting the cost of correction from payments due the Contractor.

§ 2.4 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS

§ 2.4.1 The Owner reserves the right to perform construction or operations related to the project with the Owner's own forces, and to award separate contracts in connection with other portions of the project.

§ 2.4.2 The Contractor shall coordinate and cooperate with separate contractors employed by the Owner.

§ 2.4.3 Costs caused by delays or by improperly timed activities or defective construction shall be borne by the party responsible therefor.

ARTICLE 3 CONTRACTOR

§ 3.1 EXECUTION OF THE CONTRACT

Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become familiar with local conditions under which the Work is to be performed and correlated personal observations with requirements of the Contract Documents.

§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

The Contractor shall carefully study and compare the Contract Documents with each other and with information furnished by the Owner. Before commencing activities, the Contractor shall: (1) take field measurements and verify field conditions; (2) carefully compare this and other information known to the Contractor with the Contract Documents; and (3) promptly report errors, inconsistencies or omissions discovered to the Architect.

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor's best skill and attention. The Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences and procedures, and for coordinating all portions of the Work.

§ 3.3.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of subcontractors or suppliers for each portion of the Work. The Architect will promptly reply to the Contractor in writing if the Owner or the Architect, after due investigation, has reasonable objection to the subcontractors or suppliers listed.

§ 3.4 LABOR AND MATERIALS

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials, equipment, tools, utilities, transportation, and other facilities and services necessary for proper execution and completion of the Work.

§ 3.4.2 The Contractor shall deliver, handle, store and install materials in accordance with manufacturers' instructions.

Init.

§ 3.5 WARRANTY

The Contractor warrants to the Owner and Architect that: (1) materials and equipment furnished under the Contract will be new and of good quality unless otherwise required or permitted by the Contract Documents; (2) the Work will be free from defects not inherent in the quality required or permitted; and (3) the Work will conform to the requirements of the Contract Documents.

§ 3.6 TAXES

The Contractor shall pay sales, consumer, use and similar taxes that are legally required when the Contract is executed.

§ 3.7 PERMITS, FEES AND NOTICES

§ 3.7.1 The Contractor shall obtain and pay for the building permit and other permits and governmental fees, licenses and inspections necessary for proper execution and completion of the Work.

§ 3.7.2 The Contractor shall comply with and give notices required by agencies having jurisdiction over the Work. If the Contractor performs Work knowing it to be contrary to laws, statutes, ordinances, building codes, and rules and regulations without notice to the Architect and Owner, the Contractor shall assume full responsibility for such Work and shall bear the attributable costs. The Contractor shall promptly notify the Architect in writing of any known inconsistencies in the Contract Documents with such governmental laws, rules and regulations.

§ 3.8 SUBMITTALS

The Contractor shall promptly review, approve in writing and submit to the Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents. Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents.

§ 3.9 USE OF SITE

The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits, the Contract Documents and the Owner.

§ 3.10 CUTTING AND PATCHING

The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its parts fit together properly.

§ 3.11 CLEANING UP

The Contractor shall keep the premises and surrounding area free from accumulation of debris and trash related to the Work.

§ 3.12 INDEMNIFICATION

To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Architect, Architect's consultants and agents and employees of any of them from and against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the Work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself) including loss of use resulting therefrom, but only to the extent caused in whole or in part by negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party indemnified hereunder.

ARTICLE 4 ARCHITECT'S ADMINISTRATION OF THE CONTRACT

§ 4.1 The Architect will provide administration of the Contract as described in the Contract Documents. The Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2 The Architect will visit the site at intervals appropriate to the stage of construction to become generally familiar with the progress and quality of the Work.

§ 4.3 The Architect will not have control over or charge of and will not be responsible for construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Work,

Init.

since these are solely the Contractor's responsibility. The Architect will not be responsible for the Contractor's failure to carry out the Work in accordance with the Contract Documents.

§ 4.4 Based on the Architect's observations and evaluations of the Contractor's Applications for Payment, the Architect will review and certify the amounts due the Contractor.

§ 4.5 The Architect will have authority to reject Work that does not conform to the Contract Documents.

§ 4.6 The Architect will promptly review and approve or take appropriate action upon Contractor's submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with information given and the design concept expressed in the Contract Documents.

§ 4.7 The Architect will promptly interpret and decide matters concerning performance under and requirements of the Contract Documents on written request of either the Owner or Contractor.

§ 4.8 Interpretations and decisions of the Architect will be consistent with the intent of and reasonably inferable from the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show partiality to either and will not be liable for results of interpretations or decisions so rendered in good faith.

§ 4.9 The Architect's duties, responsibilities and limits of authority as described in the Contract Documents will not be changed without written consent of the Owner, Contractor and Architect. Consent shall not be unreasonably withheld.

ARTICLE 5 CHANGES IN THE WORK

§ 5.1 After execution of the Contract, changes in the Work may be accomplished by Change Order or by order for a minor change in the Work. The Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum and Contract Time being adjusted accordingly.

§ 5.2 A Change Order shall be a written order to the Contractor signed by the Owner and Architect to change the Work, Contract Sum or Contract Time.

§ 5.3 The Architect will have authority to order minor changes in the Work not involving changes in the Contract Sum or the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes shall be written orders and shall be binding on the Owner and Contractor. The Contractor shall carry out such written orders promptly.

§ 5.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and Contract Time shall be subject to equitable adjustment.

ARTICLE 6 TIME

§ 6.1 Time limits stated in the Contract Documents are of the essence of the Contract.

§ 6.2 If the Contractor is delayed at any time in progress of the Work by changes ordered in the Work, or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the Contractor's control, the Contract Time shall be extended by Change Order for such reasonable time as the Architect may determine.

ARTICLE 7 PAYMENTS AND COMPLETION

§ 7.1 CONTRACT SUM

The Contract Sum stated in the Agreement, including authorized adjustments, is the total amount payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 7.2 APPLICATIONS FOR PAYMENT

§ 7.2.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the Architect an itemized Application for Payment for operations completed in accordance with the values stated in the

Init.

Agreement. Such application shall be supported by such data substantiating the Contractor's right to payment as the Owner or Architect may reasonably require and reflecting retainage if provided for elsewhere in the Contract Documents.

§ 7.2.2 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment, all Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to the best of the Contractor's knowledge, information and belief, be free and clear of liens, claims, security interests or other encumbrances adverse to the Owner's interests.

§ 7.3 CERTIFICATES FOR PAYMENT

The Architect will, within seven days after receipt of the Contractor's Application for Payment, either issue to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is properly due, or notify the Contractor and Owner in writing of the Architect's reasons for withholding certification in whole or in part.

§ 7.4 PROGRESS PAYMENTS

§ 7.4.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner provided in the Contract Documents.

§ 7.4.2 The Contractor shall promptly pay each Subcontractor and material supplier, upon receipt of payment from the Owner, out of the amount paid to the Contractor on account of such entities' portion of the Work.

§ 7.4.3 Neither the Owner nor the Architect shall have responsibility for the payment of money to a Subcontractor or material supplier.

§ 7.4.4 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the project by the Owner shall not constitute acceptance of Work not in accordance with the requirements of the Contract Documents.

§ 7.5 SUBSTANTIAL COMPLETION

§ 7.5.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is sufficiently complete in accordance with the Contract Documents so the Owner can occupy or utilize the Work for its intended use.

§ 7.5.2 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate of Substantial Completion which shall establish the date of Substantial Completion, shall establish the responsibilities of the Owner and Contractor, and shall fix the time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.

§ 7.6 FINAL COMPLETION AND FINAL PAYMENT

§ 7.6.1 Upon receipt of a final Application for Payment, the Architect will inspect the Work. When the Architect finds the Work acceptable and the Contract fully performed, the Architect will promptly issue a final Certificate for Payment.

§ 7.6.2 Final payment shall not become due until the Contractor submits to the Architect releases and waivers of liens, and data establishing payment or satisfaction of obligations, such as receipts, claims, security interests or encumbrances arising out of the Contract.

§ 7.6.3 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of final Application for Payment.

Init.

ARTICLE 8 PROTECTION OF PERSONS AND PROPERTY

§ 8.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs, including all those required by law in connection with performance of the Contract. The Contractor shall promptly remedy damage and loss to property caused in whole or in part by the Contractor, or by anyone for whose acts the Contractor may be liable.

ARTICLE 9 CORRECTION OF WORK

§ 9.1 The Contractor shall promptly correct Work rejected by the Architect as failing to conform to the requirements of the Contract Documents. The Contractor shall bear the cost of correcting such rejected Work.

§ 9.2 In addition to the Contractor's other obligations including warranties under the Contract, the Contractor shall, for a period of one year after Substantial Completion, correct work not conforming to the requirements of the Contract Documents.

§ 9.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it and the Contractor shall reimburse the Owner for the cost of correction.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 ASSIGNMENT OF CONTRACT

Neither party to the Contract shall assign the Contract as a whole without written consent of the other.

§ 10.2 TESTS AND INSPECTIONS

§ 10.2.1 Tests, inspections and approvals of portions of the Work required by the Contract Documents or by laws, ordinances, rules, regulations or orders of public authorities having jurisdiction shall be made at an appropriate time.

§ 10.2.2 If the Architect requires additional testing, the Contractor shall perform these tests.

§ 10.2.3 The Owner shall pay for tests except for testing Work found to be defective for which the Contractor shall pay.

§ 10.3 GOVERNING LAW

The Contract shall be governed by the law of the place where the project is located.

ARTICLE 11 TERMINATION OF THE CONTRACT

§ 11.1 TERMINATION BY THE CONTRACTOR

If the Owner fails to make payment when due or substantially breaches any other obligation of this Contract, following seven days' written notice to the Owner, the Contractor may terminate the Contract and recover from the Owner payment for Work executed and for proven loss with respect to materials, equipment, tools, construction equipment and machinery, including reasonable overhead, profit and damages.

§ 11.2 TERMINATION BY THE OWNER

§ 11.2.1 The Owner may terminate the Contract if the Contractor:

- .1 persistently or repeatedly refuses or fails to supply enough properly skilled workers or proper materials;
- .2 fails to make payment to Subcontractors for materials or labor in accordance with the respective agreements between the Contractor and the Subcontractors;
- .3 persistently disregards laws, ordinances, or rules, regulations or orders of a public authority having jurisdiction; or
- .4 is otherwise guilty of substantial breach of a provision of the Contract Documents.

§ 11.2.2 When any of the above reasons exist, the Owner, after consultation with the Architect, may without prejudice to any other rights or remedies of the Owner and after giving the Contractor and the Contractor's surety, if any, seven days' written notice, terminate employment of the Contractor and may:

- .1 take possession of the site and of all materials thereon owned by the Contractor;
- .2 finish the Work by whatever reasonable method the Owner may deem expedient.

Init.

§ 11.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 11.2.1, the Contractor shall not be entitled to receive further payment until the Work is finished.

§ 11.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, such excess shall be paid to the Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the Owner. This obligation for payment shall survive termination of the Contract.

Init.

/

Additions and Deletions Report for AIA[®] Document A205[™] – 1993

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 15:36:29 on 03/06/2009.

PAGE 1

Hurricane Mitigation Safety Glazing Film - Judicial Annex
Nassau County Judicial Annex
76347 Veterans Way
Yulee, Florida 32097

...

Nassau County Board of County Commissioners
96160 Nassau Place
Yulee, Florida 32097

...

Smith-McCrary Architects, Inc.
3652 South 3rd Street, Suite 150
Jacksonville Beach, Florida 32250

Certification of Document's Authenticity

AIA® Document D401™ – 2003

I, David A. Hallman, County Attorney, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 15:35:06 on 03/06/2009 under Order No. 1000352690_1 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A105™ – 1993 - Standard Form of Agreement Between Owner and Contractor for a Small Project where the Basis of Payment is a STIPULATED SUM, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.



(Signed)

County Attorney

(Title)

April 27, 2009


(Dated)

**WARRANTY &
GUARANTEE**

**SUN STOPPERS
WINDOW TINTING**

772-468-3009

807 GRANDVIEW BLVD. FORT PIERCE, FL 34982



CONTACT NAME(S) DEBRA MORRIS OR TERRI ANGEL

PHONE: 772-468-3009 CELL# 772-519-1742 OR 772-519-2190

FAX: 772-429-5388

EMAIL : SUNSTOPPERSIGNS@AOL.COM

PROJECT TITLE: HURRICANE MITIGATION SAFETY GLAZING FILM - JUDICIAL ANNEX PROJECT#: NC08-037

ADDRESS: 76347 VETERNS WAY YULEE, FL 32097

PHONE: 904-491-7377 CONTACT NAME: CHARLOTTE YOUNG

FAX: 904-321-2658

EMAIL : CYOUNG@NASSAUCOUNTYFL.COM

SUN STOPPERS WINDOW TINTING EXPRESSLY WARRANTS TO ITS SUCCESSORS THAT THE WORKMANSHIP, MATERIALS AND SERVICES PROVIDED SHALL BE FREE FROM ALL DEFECTS AND SHALL BE OF THE QUALITY SPECIFIED IN CONTRACT. ALL WARRANTIES IMPLIED BY LAW OR BY USAGE OF TRADE ARE INCORPORATED HEREIN TO APPLY TO ALL WORK, GOODS, SERVICES, AND MATERIALS PROVIDED UNDER THIS AGREEMENT AND SHALL RUN IN THE FAVOR OF THE SUCCESSORS IN INTEREST. SUN STOPPERS EXPRESSLY WARRANTS AND GUARANTEES THAT THE MATERIALS AND SERVICES PROVIDED BE FREE OF ANY DEFECTS IN WORKMANSHIP AND/OR MATERIAL INCLUDING INSTALLATION FOR A PERIOD OF SPECIFIED YEARS.

THE WARRANTY PERIOD FOR THE ABOVE SPECIFIED PROJECT

7 YEARS

10 YEARS

AUTHORIZED INSTALLER

DATE

PRINT NAME

TITLE/POSITION

PRINT NAME

TITLE/POSITION

AUTHORIZED OFFICER SIGNATURE

DATE