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CONTRACT APPROVAL FORM - I ' ·.._ 

CONTRACT 
TRACKING NO. 

CONTRACTOR INFORMATION 09 QrT - ~ 011 ry I 
VI ..) '•I c...=48 

CM1414-WA07 

Name: Post. Buckley. Schuh and Jerigan. Inc. (PBS&J) 

Address: 7406 Fullerton Street, Suite 350 Jacksonville Florida 32256 
City State Zip 

Contractor's Administrator Name: .""-M=i=ch=a..,.e.._l =E'-'. H"-"-"'-ol=c=om=b_,_. P'-'.'""'E"'-. ____ Title: Project Manager. Associate Vice President 

Tel#: 904-363-8460 Fax#: 904-363-8811 Email: meholcomb@pbsj.com 

CONTRACT INFORMATION 

Contract Name: Design Services- US 301 @Sandy Ford Road Contract Value: ."'-$4_,..2=.8=6"--"'9_,_,.6""""'9 _____ _ 
f:Y~. .5:)1 Sf= 

Brief Description: The intent of this project is to provide final construction documents and all required permits for the 
proposed roadway improvements for the US 301 @Sandy Ford Road intersection which is located in western Nassau County. 
The Scope of Services and project is furthermore described in the attached Work Authorization #CM1414-WA07 

Contract Dates: 120 days from execution Status: New Renew Amend# _.X_ W A/Task Order 

How Procured: Sole Source _Single Source _ITB _ RFP _x_ RFQ _Coop. _Other _____ _ 

If Processing an Amendment: 

Contract#: Increase Amount of Existing Contract: __________ No Increase 

New Contract Dates: ______ to _____ _ TOTAL OR AMENDMENT AMOUNT: _______ _ 

APPROVALS PURSUANT TO NASSAU COUNTY PURCHASING POLICY, SECTION 6 

1. ().~~ 10{,..jo't 4\ISSS'±i-S<o:>:,ioo 3,0151"' 
(Department ead Si ture Date Funding Source/Acct # 

2. 

3. 

4. 

Comments: 
--------------------------------------

C~FINALSIGNATURE A~:;;-~2 
Edward Sealover Date 

RETURN ORIGINAL(S) TO CONTRACT MANAGEMENT FOR DISTRIBUTION AS FOLLOWS: 
Original: Clerk's Services; Contractor (original or certified copy) 
Copy: Department 

Office of Management & Budget 
Contract Management 
Clerk Finance 



WORK AUTHORIZATION# CM1414-WA07 
NASSAU COUNTY 

BOARD OF COUNTY COMMISSIONERS 
RFQ/BID NO. NCOS-015 

Consultant: PBS&J 
Contract Number: CM1414 
Contact N arne: Michael Holcomb, Office Leader/ Associate 

Vice President 
Contact Number: 904-363-8460 
Email: meholcomb@pbsj .com 

Scheduled Completion: Design/Final Const. 
within 120 calendar of the NPT 

This Work Authorization is to the AGREEMENT between Nassau County and the 
Consultant known as the Continuing Contract for Professional Engineering Services for 
Nassau County, Florida, dated March 23, 2009. The services to be provided under this 
Work Authorization are as follows: 

ARTICLE 1. Services Described as: 
The intent of this project is to provide final construction documents and all required 
permits for the proposed roadway improvements for the US 301 (SRI OSA) I Sandy Ford 
Road intersection which is located in western Nassau County. The Scope of Services and 
project is furthermore described in Exhibit A attached hereto and in the Transportation 
Impact Fee Study dated 08/05/09 prepared by King Engineering and provided to the 
Consultant. 

ARTICLE 2. Time Schedule 
All elements contained in this scope shall be satisfactorily completed and submitted to 
the County within 120 calendar days of the Notice to Proceed (NTP) from the County, 
excepting Bid Phase and Post Design services which shall be performed in a timely 
manner, as required and prior to billing for those services. 



ARTICLE 3. Budget 
Compensation for this work authorization is based upon a combination of lump sum task 
and task under a limiting amount (not to exceed) as provided in the Estimate of Work 
Effort and Fee, Attached as Exhibit B. Lump Sum Total for Task 1 - 12 is ~9:-9~~ 31' 15t...S 1 
Limiting Amountfor Task 13 is $5,113.12; for a Total Project cost $31,414.H . ..:t>\ -+~ 1 g(oq. (oQ ~ '\ 

I .o 

Article 4. Other Provisions 

The Services covered by this Work Authorization will be performed in accordance with 
the provisions set forth in the AGREEMENT referenced above and any of its attachments 
or schedules. This Work Authorization will become a part of the referenced 
AGREEMENT when executed by both parties. 

In presenting this Work Authorization, Consultant agrees that: 

Unless detailed herein. all drawings, data, electronic files and other infonnation required 
for this Work Authorization has been accepted by Consultant. Specifically, all electronic 
files have been reviewed and accepted for the purposes of this Work assigrunent. Any 
additional information, including detailed scope of services is attached. 

AGREED TO BY: 

BY: HRiiL 
Print Name: Michael B. Holcomb 
Title: Associate Jdi P~sident 
Date: /d fO( 

RECOMMENDED AND APPROVED BY NASSAU COUNTY: 

Director of Engineering Services: 

Board of County Commissioners; €hair. 

jl:-4/fo#-- td>-1<>4 

@);;) \cfe><?tb> County Coordinator, Designee 

Ex-Officio Clerk: 

County Attorney: 

APPROVED by tho BOARD OF COUNTY COMMISSIONERS, the_ day of ____ _J 2009 



ARTICLE 3. Budget 
Compensation for this work authorization is based upon a combination of lump sum task 
and task under a limiting amount (not to exceed) as provided in the Estimate of Work 
Effort and Fee, Attached as Exhibit B. Lump Sum Total for Task 1 - 12 is $26,300.99; 
Limiting Amount for Task 13 is $5,113.12; for a Total Project cost $31,414.11. 

Article 4. Other Provisions 

The Services covered by this Work Authorization will be performed in accordance with 
the provisions set forth in the AGREEMENT referenced above and any of its attachments 
or schedules. This Work Authorization will become a part of the referenced 
AGREEMENT when executed by both parties. 

In presenting this Work Authorization, Consultant agrees that: 

Unless detailed herein, all drawings, data, electronic files and other information required 
for this Work Authorization has been accepted by Consultant. Specifically, all electronic 
files have been reviewed and accepted for the purposes of this Work assignment. Any 
additional information, including detailed scope of services is attached. 

AGREED TO BY: 

BY: ~L&----=---->--J ? -=---+----~ !fL--=---· _ 
Print Name: Michael E. Holcomb 
Title: Associate Y)Ce Pre'sident 
Date: 16 Lo1 /?!7 

RECOMMENDED AND APPROVED BY NASSAU COUNTY: 

;~~0, 
~o(c:l~(o9 

Director of Engineering Services: 

Board of County Commissioners, €hair. 
County Coordinator, Designee 

Ex-Officio Clerk: 

County Attorney: 

APPROVED by the BOARD OF COUNTY COMMISSIONERS, the __ day of _____ , 2009 



EXHIBIT A 

SCOPE OF SERVICES 

ENGINEERING SERVICES 

FOR 

US 301 @ SANDY FORD ROAD 

NASSAU COUNTY, FLORIDA 

September 3, 2009 

A. PROJECT DESCRIPTION 

c_mllfl+ '""Wf\0\ 

{V .. 
'J/f.l- L\)f!/Cf) 

1. The Intent of this project Is to provide final construction documents and all 
required permits for the proposed roadway improvements for the US 301 
(SR1 05A) I Sandy Ford Road intersection which Is located In western Nassau 
County. The project Is furthermore described In the Transportation Impact Fee 
Study dated 8/05/2009 prepared by King Engineering and provided to the 
Consultant. 

2. The project limits extend approximately 500 feet north on US 301(SR105A) 
from the Intersection at Sandy Ford Road. 

3. The scope of this project is based on recommendations from the study 
referenced in paragraph 1. These Improvements Include the following: 

a. Construct a southbound right tum lane on US 301 onto westbound 
Sandy Ford Rd. 

B. PROJECT SCOPE 

1. Data Collection 

a. Geotechnical - Two {2) Pavement cores and six foot deep auger 
borings will be performed. Laboratory classification testing, index 
property testing and LBR tests will then be performed on samples 
obtained from the borings to help classify the soils and allow correlations 
with various engineering properties. An engineering report will be 
prepared that will include a review of available project information, a 
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discussion and results of the conducted field and laboratory services, a 
discussion of site and subsurface conditions, recommendations for 
pavement milling depth, and resurfacing and recommendations for 
remediation of any distressed pavement. 

b. Survey I Right -of-Way Mapping - The consultant shall provide 
survey services within the projects limits as follows: 

a. Establish Horizontal and Vertical Control. 

b. Establish Baseline of survey. 

c. Establish project Benchmarl<s. 

d. Locate existing right-of-way lines. 

e. Design Survey within project limits, right-of-way line to right-of­

way line, Including all above ground features together with 

drainage structures. 

f. Survey sub-surface (underground) utilities within project limits. 

g. Provide survey data by electronic files. 

c. Traffic Data - Traffic data from the Transportation Impact Fee Study 
will be utilized for the design of his project and thus no additional data will 
be necessary. 

2. Prolect General Tasks 

a. Notice to Proceed Meeting - The Consultant team shall prepare for 
and attend one Notice to Proceed Meeting with Nassau County staff. 

b. Project Status Meetings - The appropriate members of the 
Consulting team shall attend up to three monthly progress meetings with 
the County staff to discuss project progress and status, upcoming events 
and activities. The purpose of these meetings Is to maintain clear 
communication between the County and the Project Team. The 
Consultant shall prepare and distribute meeting minutes following each 
of these meetings. 

c. Other Coordination Meetings - The appropriate members of the 
Consulting team shall attend other additional meetings with adjacent 
agencies and/or their consultants as appropriate. 

d. Project Schedule - The Consultant shall prepare and submit a 
project schedule for this project Identifying major tasks, their duration and 
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tasl<s relationships. The schedule shall be updated monthly and at other 
appropriate Intervals. 

e. Invoices/Progress Report ~ Invoices shall be prepared in the fonnat 
prescribed by the County. Progress reports shall be submitted with each 
monthly Invoice. 

f. Quality Assurance/Quality Control ~ The Consultant shall designate 
appropriate staff to conduct Quality Assurance/Quality Control (QA/QC) 
reviews of all worl< products prior to submittals to the County. 

3. Roadway Analysis and Plans 

The Consultant will perform the necessary roadway analyses and prepare 
construction plan sheets, notes and details for a complete set of roadway 
construction documents to convey the intent and scope of the project for the 
purposes of construction. The consultant will develop a pavement design based 
on the existing traffic data provided by the County and pavement cores obtained 
as part of this scope. Included herein are also the analyses, plans and design 
details necessary for a safe and effective Maintenance of Traffic (MOT) Plan to 
move vehicular, traffic during all phases of construction. The design will be 
prepared in accordance with the FDOT Green Book, County Standards and 
the FDOT Design Standards for Design, Construction, Maintenance and 
Utility Operations on the State Highway System (Topic No. 625-01 0-003), 
latest editions, as applicable. This task will also Include the preparation of 
Standard Specifications and Special Provisions. 

Drainage Analysis 

Minor drainage Improvements will include the regrading of the existing roadside 
ditch along US 301. 

4. Utility Coordination 

The Consultant shall be responsible for coordinating all design with the affected 
utility companies in order to minimize utility conflicts. The following services will 
be included: 

a. Utility Coordination - The Consultant shall coordinate with the 
known private and public utility companies within the project corridor and 
obtain plans of their existing facilities within the project limits. The 
consultant shall re-contact these utilities and submit 60% design plans 
that Include all known existing utilities. The consultant shall make a final 
contact with these utilities to submit 90% plans that show all existing and 
proposed utility relocations. 
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b. Subsurface Utility Exploration - A visual inspection has been 
made along the anticipated project construction limits. There is no 
evidence of underground utilities, thus no SUE's are anticipated nor 
included in this scope of work. 

5. Signing and Pavement Marking Analyses and Plans 

The Consultant will perform the necessary signing and pavement marking 
analyses and prepare construction plan sheets, notes and details for a complete 
set of signing and pavement marking documents to convey the intent and scope 
of the project for the purposes of construction. 

6. Signalization Analyses and Plans 

N/A as none are anticipated. 

7. Permitting 

The Consultant will be responsible for obtaining the following pe1mits: 

a. The CONSULTANT shall provide the information necessary to submit 
the application for a National Pollutant Discharge Elimination System 
(NPDES) General Permit. 

b. The consultant shall submit for a formal exemption from the 
stormwater permitting requirements of St. Johns River Water 
Management District under Chapter 40C~42.0225 (5)(c) F.A.C. 

c. FOOT 

i. Prepare and submit an FOOT Drainage and Driveway 
Connection Permit within 60 days from NTP. 

li. The consultant shall be responsible for responding to any 
requests for additional Information regarding the above permit 
submittals. 

8. Roadway Lighting Analyses and Plans 

Not included herein. 

9. Landscape Analyses and Plans 

Not Included herein. 
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10. Right of Way Mapping 

Not Included herein. 

11. Construction Cost Estimate 

To be provided at 60% and final plan stages 

12. Bid Phase Services 

The Consultant will prepare a bid package including front end documents, 
special provision and specification for the bidding of this project. The consultant 
will also formally respond to questions during the bidding phase of the project 
and prepare a recommendation of the lowest qualified bidder based on the 
county prepared bid tabulations. 

13. Post Design Services 

The Consultant will provide post design services to Include shop drawing review 
and approval, response to contractor RAI's, as-built review and certification and 
filing of a NOT upon completion of the project. 

C. PROJECT DELIVERABLES 

The Consultant shall contact the County prior to making a submission to verify 
the number of copies to submit. Up to Five draft copies of the construction and 
required supporting documents (reports, design calculations, letters, memos, 
etc.) will be submitted at the 60%, 90% and final stages of design. 

D. PROJECT SCHEDULE 

All elements contained In this scope shall be satisfactorily completed and submitted 
to the County within 120 calendar days of the NTP from the County, excepting Bid 
Phase and Post Design services which shall be performed in a timely manner, as 
required and prior to billing for those services. 

E. COMPENSATION 

Consultant will perform the scope of services outlined herein for a lump sum fee of 
$XX.XXX. 
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F. COUNTY RESPONSIBILITIES 

a. Documents- The County shall provide access to any available plans, 
maps and other pertinent Information under Its control essential to the 
satisfactory completion of the work Indicated herein. 

b. Reviews- The County will provide timely reviews of The Consultant's 
work In accordance wlth the schedule agreed upon between the County 
and The Consultant. Each review period by the county shall be two 
weeks, at which time all comments will be forwarded to The Consultant. 

G. ASSUMPTIONS 

a. This effort included In this scope Is not intended to meet the FOOT or 
the Federal NEPA process. 

b. This effort does not include any Contamination investigations or 
analysis. If areas are Identified during the Phase I study requiring further 
analysis, they will be addressed separately. 

c. Utility relocation design services are not Included In this scope of 
work. If relocations and/or upgrades are Identified as necessary by utility 
agencies, the relocation design work will be addressed separately. 

d. Wetland mitigation and/or threatened and endangered species 
mitigation efforts and/or designs are not included with this scope. If 
necessary, efforts will be addressed separately 

e. The County will be responsible for all agency permitting and/or 
application fees. These costs are not part of The Consultant's scope and 
proposal. 
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ESTIMATE OF WORK EFFORT AND FEE 
us 301@ Sandy Ford 

e_ m \ Y-1 +· lAJF\.DL 

EXHIBIT "B" ~~ --... Project MIN1118f11'111t Engineer m Engineer II Designer CJerieal 
Project Totals 

Ratb• $ 163.57 Rata• $ 155.33 Ralo• s 121.83 Rate• $ 9220 Rates $ 55.04 

No. I ACTMTY 
Man HOli'S Labor Coot ManHO<.n Labat Coot lilian HO<n labor Cost Man Hours Labor Coot Mm1Hotn Labor Cost Hoon Costs 

TASK 1 ·DATA COLLEcnON : · .. 
1a G80Cechnical Subcansullanl Services (see attached proposal) $ 800.00 
1b ISUfveYIROWMac:>J)ina Subcon8ul1anl Services (see 8llached proposal) Is 3,500.00 

1 e _[[ ralic: Dllla Subccnsullanl Se!Vices see attached propONI IS -
Subtotal $ -4,300.00 

TASK 2 ·PROJECT GENERAL TASKS : c .. : . .· · 

:za.c IMeelirKis 4 $ 654.28 a $ 931.98 4 s 467.32 0 $ . 4 $ 220.16 18 $ 2.293.74 
2d-a1Projec:t Administration 16 $ 2.617.12 0 $ - 0 $ - 0 $ - 40 $ 2.201.60 56 $ 4,818.72 

2f IQA/QC 4 $ 654.28 8 $ 1,242.&4 0 $ - 0 s - 4 $ 220.16 16 $ 2.117.0S 
Subtotal 2A s :l,925.68 14 s 2,174.$2 4 s 487.32 0 $ . 48 s _b_841.8Z 110 $ 9,229.54 

TASK3 -ROAOWAY ANALYSES AND PLANS· · . . · .· . 

3a Foeld Review I Site Vis~ 4 Is 654.28 4 $ 621.32 8 s 974.&4 8 $ 737.60 I 0 Is . I 24 $ 2.9S7,84 
3b P8118111911t Design 0 $ - I 0 Is - 4 IS 487.32_1 0 IS - 0 $ - 4 $ 487.32 

I 3c Roadway Design Anelysls 1 s 183.571 0 IS - I 12 Is 1,461.96 I 6 IS 553.20 I 0 $ - I 19 IS 2.178.73 
3d Roadway Plans Sheets 

Key Sheet 1 0 s - 0 $ - 0 $ - 2 s 184.40 0 $ - 2 s 184.40 
Summary at Quanddes 1 0 s - 0 $ - 2 s 243.66 4 s 388.80 0 s - 6 $ 612..46 
Typleal Secllons Sheet 1 0 s . 0 s - 2 s 243.86 4 s 368.80 0 s - 6 $ 612A6 
General Notea 1 0 s . 0 s - 1 s 121.83 2 s 184.40 0 $ - 3 $ 308.23 
Roadway Plans 1 1 $ 163.57 0 $ - 2 s 243.66 10 $ 922.00 0 $ - 13 $ 1.329.23 
Special Oeta.1s 1 0 s - 0 $ . 0 s - 0 $ - 0 $ - 0 $ -
Tralllc COntrol Details 1 0 $ - 0 $ - 6 s 730.98 12 s 1,106,40 0 $ . 18 $ 1,837.38 
Eroslon COntrol Plans , 0 s . 0 s - 2 s 243.66 2 s 184.40 0 $ . 4 $ 428.08 
SIM'?? and Erosloo Control Detail SMels 1 0 $ . 0 $ - 2 s 243.66 2 $ 184.40 0 $ - 4 $ 426.06 
Signing end Pavement Mmkillll S1leets 1 0 s - 0 $ - 2 s 243.66 4 $ 368.80 0 s - 6 $ 612.46 

3e Design Doc:urnentation Report 2 s 327.14 0 $ - 8 s 974.64 0 $ - 16 s 880.64 26 $ 2,182.42 
3f Pay Item Quantities 0 $ - 0 $ - 2 s 243.66 8 $ 737.80 0 $ . 10 $ 981.26 
3g SpecllicaUons 2 $ 327.14 0 $ - 12 s 1,461.96 0 $ - 24 $ 1,320.96 38 $ 3,110.DB 

Subtotal 10 $ 1,635.70 4 s 621.32 65 $ 7,918.95 64 $ 5.900.80 40 $ 2,201.60 183 $ 18,278.37 
TASK4 ·DRAINAGE ANALYSIS 

Subtotlll D $ . 0 Is . I 0 Is - I 0 Is . I D $ - 0 Is . 
TASK 5 "Ulii.ITY COORDINA'ItON 

Subtotal!. 0 $ . I 4 IS &21.32 I 0 IS - 0 IS - I • IS 440.32 12 IS 1,061.64 
TASKS ·SIGNALIZATION ...... · 

Subtotal 0 IS . 0 $ . 0 s - 0 $ - a $ . I 0 J$ . 
TASK7 • PEIWITTtNG .. 

SubtOtal I 0 Is . I a $ 1,242.64 0 $ . 0 $ . D IS - 8 $ 1,242.64 
TASKS ·UGHnNG 

Subtotal 0 $ • _L 0 $ . 0 s - 0 s - 0 .$ . I 0 l $ -
TASK 9 ·LANDSCAPE ARCHTTl:CTURE 

Subtotal 0 Is . I 0 IS - I 0 IS • I 0 $ . I 0 IS - I 0 $ . 
TASK 10 • RCJW MAPPING : 

Subtotal D IS . 0 $ . 0 IS - 0 s - _L 0 $ . 0 $ -
TASK11-CONSTRUC'l'ION COSTEST1MA'Jl:S · ·.· ··· 

Subtotal I 2 J$ 327.14 0 $ - I 4 IS 487.32 I 0 IS . I 0 s . I 6 IS 814..4$ 
TASK 12 ~BID PHASE SERVICES 

Subtotal I D IS - I 0 IS . I 16 IS 1 949.2!1 I 0 IS . I 16 IS 880.641 :g $ 2 829.92 
WMP SUM TOTAl. 3S Is S,IBUZ 30 IS 4,659.110 89 s 10 842.87 84 Is 5.900.80 112 s 6,1&4.AI 331 s ~7.791.51 

TASK 13 ·POST DESIGN SERVICES 
Subtotal 8 $ 1.30B.SS 0 s . 24 I_ __2.923.9~ 0 s - 16 s 880.&4 g I_ 5113.12 

UMI'TING AMOUNT TOTAl. 8 s 1,308.56 0 $ - Z4 $ 2,923.92 0 s . 18 s SB0.$4 48 Is 5,113.12 
. · 

PROJECT TOTALS\ 44 1 $7,197.os 1 30 I $4,659.90 1 11a 1 $13,766.79 1 64 I ss.90o.so 1 128 1 $7,045.12 1 379 1 $42,869.69 
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SURVEY ESTIMATION CHART 

Consultant: CLARY & ASSOCIATES, INC. 
Name of Job: Nassau County Intersections 
Intersections: US 301 at Sandy Ford Road 
Date: 8/14/2009 

~~~~--------------------------------County(les) ..;.N_a..;.;;ss;..;.au.;.._ _____________________ __ 

SUBCON 
SURVEY FUNCTIONS CREW CREW 

DAYS DAYS 
Baseline Control 
Alignment 
Bench Levels 
Reference Points ' 
Section Une Ties 
Subdivision and Property Ties 
Side Street Surveys 
Topography 2.25 
Cross-Sections I Profiles 
Undemround Utilities 
Special Surv~ys _(ditches canals etc.) 
Stake Out for Borings 
Water Retention Area 
Supplemental Surveys 
Jurisdictional Una Surveys 
Aerlal Targets 
TOTAL 2.25 0 

COMMENTS 

Survey T1 hours 10 x $150.00 ~Person Hourly Crew Rate"' $1,500.00 Day Rate 

Survey Day Rate 
Surveyor & Mapper 
Cadd Tech/Computer Tech 
Sr. surveyor & Mapper 
Secretary/Clerical 
TOTAL SURVEY COST 

$1,500.00 

$173.21 
$68.63 

$214.47 

SS4.0S 

lC 

X 

X 

X 

X 

Prepared by: Dennis Blswick 
.;.._~~~---------------------

Comments: REDUCED FEE PER NEGOTIATIONS WJTII MIKE HOLCOMB 

2.25 $3,375.00 

3.375 SS84.S8 

6.7.5 $463.25 

2 $428.9<1 

1.12S $60.81 

~ 
S3,500.00 

Date: August 14,2009 
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ACOR/2..' CERTIFICATE OF LIABILITY INSURANCE I 
DATE (MMIDDIYY) 
03/20/09 

PRODUCER 1-866-220-4625 THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION 
Holmes Murphy and Associates - Omaha ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE 

2637 South 158th Plaza 
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR 
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. 

Suite 200 
Omaha, NE 68130 INSURERS AFFORDING COVERAGE 

INSURED INSURER A: Zurich American Insurance Company/#16535 
Post, Buckley, Schuh & Jernigan, Inc. 

INSURER B: Zurich American Insurance Company I #16535 d/b/a PBS&J 
2001 NW 107th Avenue 

INSURER C: Steadfast Insurance Company/#26387 

Miami, FL 33172-2507 INSURER D: 

L INSURER E: 

COVERAGES 
THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICA TED. NOlWITHSTAND!NG 
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WTH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR 
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH 
POLICIES. AGGREGATE LIMITS SHOIMII MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

~~~: TYPE OF INSURANCE POUCY NUMBER P~..t+~y EFFECTIVE ~~\fJ EXPIRATION LIMITS 

A ~NERAL LIABILITY GLO 9139458-02 09/30/08 09/30/09 EACH OCCURRENCE $1,000,000 

c--!-L~r.1ERCIAL GENERAL LIABILilY FIRE DAMAGE (Any one ftre) $1,000,000 

f--
CLAIMS MADE ~ OCCUR MED EXP (Any one person) $25,000 

X Contractual Liability PERSONAL & ADV INJURY sl,OOO,OOO 
L__ 

GENERAL AGGREGATE $2,000,000 
-
~'L AGGRFxlE LIMIT AP~S PER: PRODUCTS- COMP/OP AGG $2,000,000 

POLICY X ~~ X LOC 

B _B,J_TOMOBILE LIABILITY BAP 9139457-02 09/30/08 09/30/09 
COMBINED SINGLE LIMIT $2,000,000 

X ANY AUTO (Ea accident) 
-

ALL OWNED AUTOS BODILY INJURY - $ 
SCHEDULED AUTOS (Per person) 

-
X HIRED AUTOS BODILY INJURY - $ X NON-OWNED AUTOS 

(Per accident) 
-

X Contractual Liability 
PROPERlY DAMAGE - $ (Per accident) 

~AGE LIABILITY AUTO ONLY- EA ACCIDENT $ 

ANY AUTO OTHER THAN EAACC $ 
AUTO ONLY: AGG $ 

c EXCESS LIABILITY AUC 508762104 09/30/08 09/30/09 EACH OCCURRENCE $25,000,000 

~·OCCUR D CLAIMS MADE AGGREGATE s25,ooo,ooo 

$ 

~ DEDUCTIBLE $ 

RETENTION so $ 

A WORKERS COMPENSATION AND we 9139459-02 09/30/08 09/30/09 x ll/,g~T~JNs I I OJ~-
EMPLOYERS' LIABIUTY 

E.L. EACH ACCIDENT $1,000,000 

E.L. DISEASE- EA EMPLOYEE $1,000,000 

E.L. DISEASE- POLICY LIMIT $1,000,000 
OTHER 

$ 

$ 

$ 

DESCRIPTION OF OPERATIONS/LOCATIONSNEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS 

RE: Contract #CM1414, Bid/RFP #NC08-015. 
Nassau County Board of County Commissioners, its officers, employees and agents are Additional Insureds on the General 
Liability and Automobile Liability with respect to the operations of the insured on the above project. Umbrella follows 
form to the additional insureds on the General Liability and Automobile Liability. 

See attached for additional wording. 

CERTIFICATE HOLDER I I ADDITIONAL INSURED; INSURER LETTER: 

Nassau County Board of County Commissioners 

Attn: Dawn Krass 
96135 Nassau Place, Suite 6 

Yulee, FL 32097 

I 
ACORD 25-S (7/97) gander son 

11386905 

USA 

CANCELLATION 
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION 

DATE THEREOF, THE ISSUING INSURER WILL ~f4JMAIL ~DAYS WRITTEN 

NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, IKKRXlDJO[U~X 

XUIJU:D~---~DUIXa~IJ~~IIri~JtX 

~~xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

AUTHORIZED REPRESENTATIVE ~~ 

~ACORD CORPORATION 1988 

Certificate Delivery by CertificatesNow- www.ConfirmNet.com- 877.669.8600 



IMPORTANT 

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement 
on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may 
require an endorsement. A statement on this certificate does not confer rights to the certificate 
holder in lieu of such endorsement(s). 

DISCLAIMER 

The Certificate of Insurance on the reverse side of this form does not constitute a contract between 
the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it 
affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon. 

ACORD 25-S (7/97) 

_j 



SUPPLEMENT TO CERTIFICATE OF INSURANCE 
NAMEOFINSURED: Post, Buckley, Schuh & Jernigan, Inc. 

d/b/a PBS&J 

DATE 

03/20/09 

Additional Insured on the General Liability & Auto Liability on a Primary & Non-Contributory basis, including 

completed operations "Where Required by Contract• (GL ONLY). General Liabiltiy Aggregate limit applies per Project 

Blanket Additional Insured Lessor/Loss Payee on the Auto Liability. Waiver of Subrogation on the General Liability 

Auto Liability, and Workers Compensation "Where Required by Contract". Umbrella follows form to the Additional 

Insureds on the General Liability. 

NOTICE OF CANCELLATION WORDING: 

SHOULD ANY OF THE DESCRIBED POLICIES ON THE CERTIFICATE BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, THE 

ISSUING INSURER WILL MAIL 30, 60 OR 90 DAYS WRITTEN NOTICE •WHERE REQUIRED BY CONTRACT" EXCEPT 10 DAYS NOTICE FOR 

NON-PAYMENT OF PREMIUM TO THE CERTIFICATE HOLDER NAMED ON THE ATTACHED CERTIFICATE. 

SUPP (10/00) 



• 
·~tcoRau CERTIFICATE OF LIABILITY INSURANCE I 

DATE (MMIDD/YYYY) 

9/30/2009 3/23/2009 

PRODUCER Lockton Companies. LLC-1 Kansas City THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION 

444 W. 47th Street. Suite 900 ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE 
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR 

Kansas City MO 641 12-1906 AL TEA THE COVERAGE AFFORDED BY THE POLICIES BELOW. 
(816) 960-9000 

INSURERS AFFORDING COVERAGE NAIC# 
INSURED POST. BUCKLEY. SCHUH AND JERNIGAN. INC. INSURER A: LLOYDS OF LONDON A XV 
1307320 DBA PBS&J INSURER B: 

2001 NW 107 AVENUE 
INSURER C: 

MIAMI FL 33172-2507 
INSURER D: 

INSURER E: 

COVERAGES PD 
THIS CERTIFICATE OF INSURANCE DOES NOT CONSmUTE A CONTRACT BETWEEN THE ISSUING 
INSURER S , AUTHORIZED REPRESENTATIVE OR PRODUCER AND THE CERnFICATE HOLDER. 

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING 
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR 
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TEAMS, EXCLUSIONS AND CONDITIONS OF SUCH 
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

INSR ~~~~ POLICY NUMBER p~.H~~~U'68»~f pg~fl(~,:;~~~N LIMITS LTR TYPE OF INSURANCE 

GENERAL LIABILITY EACH OCCURRENCE $ xxxxxxx - ~~~C~~~9E~~~~~r~ncel COMMERCIAL GENERAL LIABILITY NOT APPLICABLE $ xxxxxxx - tJ D OCCUR CLAIMS MADE MED EXP (Any one person) $ XXX XX XX 
]--

PERSONAL & ADV INJURY $ XXX XX XX 
]--

XXX XX XX GENERAL AGGREGATE $ 
]-- xxxxxxx GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS- COMP/OP AGG $ n nPRO-POLICY JECT nLOC 

AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT ]-- $ xxxxxxx 
ANY AUTO NOT APPLICABLE (Ea accident) 

]--
ALL OWNED AUTOS BODILY INJURY ]--

(Per person) $ XXX XX XX 
SCHEDULED AUTOS 

]--

I--
HIRED AUTOS BODILY INJURY 

(Per acCident] $ xxxxxxx 
NON-OWNED AUTOS 

I--

I-- PROPERTY DAMAGE 
$ (Per accident) xxxxxxx 

GARAGE LIABILITY AUTO ONLY- EA ACCIDENT $ xxxxxxx R ANYAUTO NOT APPLICABLE OTHER THAN EAACC $ xxxxxxx 
AUTO ONLY: AGG $ xxxxxxx 

EXCESS/UMBRELLA LIABILITY EACH OCCURRENCE $ XXX XXX X tJ OCCUR I I CLAIMS MADE NOT APPLICABLE AGGREGATE $ XXX XXX X 
$ xxxxxxx 

DUMBRELLA R DEDUCTIBLE FORM $ XXX XXX X 
RETENTION $ $ xxxxxxx 

WORKERS COMPENSATION AND 1 we STATU- 1 lOTH-
NOT APPLICABLE TORY LIMITS ER 

EMPLOYERS' LIABILITY 

ANY PROPRIETOR/PARTNER/EXECUTIVE 
E.L. EACH ACCIDENT $ xxxxxxx 

OFFICER/MEMBER EXCLUDED? E.L. DISEASE - EA EMPLOYEE $ xxxxxxx 
~~rc~~is~~~v~~~6~s below E.L. DISEASE- POLICY LIMIT $ XXX XX XX 

A OTHER LDUSA0800811 9/30/2008 9/30/2009 $1,000,000 EACH CLAIM & 
A CLAIMS-MADE FORM $1.000.000 ANNUAL AGGREGATE. 

PROFESSIONAL/POLLUTION 11/11/1961 RETRODATE. 
LIABILITY 

DESCRIPTION OF OPERATIONS I LOCATIONS I VEHICLES I EXCLUSIONS ADDED BY ENDORSEMENT I SPECIAL PROVISIONS 
RE: CMI414. 

CERTIFICATE HOLDER 

10476326 

NASSAU COUNTY BOARD OF COUNTY COMMISSIONERS 
ATTN: DAWN KRASS 

96135 NASSAU PLACE. SUITE 6 
YULEE FL 32097 

ACORD 25 (2001/08) 

CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION 

DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYSWRmEN 

NOTICE TO THE CERTIACATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL 

IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR 

REPRESENTATIVES. 



ACDRQ CERTIFICATE OF LIABILITY INSURANCE I 
DATE (MMIDDIYYYY) 

11/17/2008 
PRODUCER (904)353-3181• FAX (904)353-5722 THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION 
Cecil W. Powell & Co. ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE 
P.O. Drawer 41490 HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR 

ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. 
219 Newnan St. 
Jacksonville, FL 32203-1490 INSURERS AFFORDING COVERAGE NAIC# 

INSURED Connelly & Wicker Inc INSURER A: Maryland Casualty Company 19356 
10060 Skinner Lake Drive INSURERS: 

Suite # 500 INSURERC: 

Jacksonville, FL 32246 INSURERD: 

INSURERE: 

COVERAGES 
THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING 
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR 
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH 
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

~~~M im'k~ TYPE OF INSURANCE POLICY NUMBER P~l'{iY EFFECTIVE Pgi!fl EXPIRATION LIMITS 

A 

A 

A 

GENERAL LIABILITY PAS00412298 11/29/2008 11/29/2009 
-:-:-
X COMMERCIAL GENERAL LIABILITY =o CLAIMS MADE [!] OCCUR 

-- -------------------
--- ------------------

GEN'L AGGREGATE LIMIT APPLIES PER: 

Xl POLICY n j~8T n LOC 

AUTOMOBILE LIABILITY --
X ANYAUTO 
--

ALL OWNED AUTOS 
--

SCHEDULED AUTOS 
--

HIRED AUTOS --
NON-OWNED AUTOS 

--

-- -------------------

GARAGE LIABILITY B ANY AUTO 

EXCESS/UMBRELLA LIABILITY 

tKJ OCCUR D CLAIMS MADE 

I DEDUCTIBLE 

I RETENTION $ 

WORKERS COMPENSATION AND 
EMPLOYERS' LIABILITY 

ANY PROPRIETOR/PARTNER/EXECUTIVE 
OFFICER/MEMBER EXCLUDED? 

tf yes, dascriba under 
SPECIAL PROVISIONS below 

OTHER 

PAS00412298 11/29/2008 11/29/2009 

PAS00412298 11/29/2008 11/29/2009 

EACH OCCURRENCE 

DAMAGE ~9F~ENTED 

MED EXP (Any one person) 

PERSONAL & ADV INJURY 

GENERAL AGGREGATE 

PRODUCTS - COMPIOP AGG 

COMBINED SINGLE LIMIT 
(Ea accidenl) 

BODILY INJURY 
(Per person) 

BODILY INJURY 
(Per accident) 

PROPERTY DAMAGE 
(Per accident) 

AUTO ONLY- EA ACCIDENT 

OTHER THAN EAACC 

AUTO ONLY: 
AGG 

EACH OCCURRENCE 

AGGREGATE 

PRODUCTS 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

E.L. EACH ACCIDENT $ 

E.L. DISEASE - EA EMPLOYEE $ 

E.L. DISEASE - POLICY LIMIT $ 

1,000,00(] 
1,000,00(] 

10,00(] 
1,000,00(] 
2,000,000 
2,000,00Jl 

1,000,00(] 

4,000,000 

4,000,000 

DESCRIPTION OF OPERATIONS I LOCATIONS I VEHICLES I EXCLUSIONS ADDED BY ENDORSEMENT I SPECIAL PROVISIONS 

Nassau County Contract Management Div. 
96135 Nassau Place 
Suite 6 
Yulee, FL 32097 

ACORD25(2001/08) FAX: (904)321-2658 

~AN~I=II 4TION 
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 

____ML_ DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, 

BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR LIABILITY 

OF ANY KIND UPON THE INSURER, ITS AGENTS OR REPRESENTATIVES. 

AUTHORIZED REPRESENTATIVE 

Gerald Lee II/NEH 
©ACORD CORPORATION 1988 


