
WORK AUTHORIZATION # CM1688-WA05 
NASSAU COUNTY 

BOARD OF COUNTY COMMISSIONERS 
CONTINUING CONTRACT FOR PROFESSIONAL ENGINEERING SERVICES 

RFQ/BID NO. NC10-004 

Consultant: Gillette & Associates, Inc. 
Contract Number: CM1688 
Contact N arne: Nick Gillette, P .E. 
Contact Number: 904-261-8819 
Email: Nick@gilletteassociates.com 

CURRENT WORK AUTHORIZATION 
Project Short Title: Creation of a Mobility Plan and Mobility Fee (Achieve Milestones 2-4 outlined 
in the flow chart adopted by the Mobility Task Force) 

CONTRACT OVERVIEW 
Total of Previous Authorizations $176,754.76 

Date Submitted 11/27/12 Adjustments/Change Orders ~$13,968,07 

Amount $111,306.42 This Work Authorization •. $111,306.42 
Scheduled Completion See below Current Contract Total .. $274,093.11 

This Work Authorization is to the AGREEMENT between Nassau County and the 
Consultant known as the Continuing Contract for Engineering Services for Nassau 
County, Florida, dated December 13, 2010. The services to be provided under this Work 
Authorization are as follows: 

ARTICLE 1. Services Described as: 
Gillette & Associates shall provide professional engineering services in connection with 
the County's creation of a Mobility Plan and Mobility Fee, pursuant to the proposal dated 
11/27/12, attached hereto as Attachment "A". 

ARTICLE 2. Time Schedule 
Gillette & Associates shall immediately begin upon full execution of this Work 
Authorization. The estimated date of completion for the project is June 2013. 

ARTICLE 3. Budget 
The fee for these services shall be a lump sum fees in the amount of $111,306.42. Any 
additional work to be performed outside the scope of services listed within this Work 
Authorization will adhere to the hourly rates based on the Continuing Contract for 
Engineering Services as referenced above. 

Article 4. Other Provisions 

The Services covered by this Work Authorization will be performed in accordance with 
the provisions set forth in the AGREEMENT referenced above and any of its attachments 
or schedules. This Work Authorization will become a part of the referenced 
AGREEMENT when executed by both parties. 



-- -------

In presenting this Work Authorization, Consultant agrees that: 

Unless detailed herein, all drawings, data, electronic files and other infmmation required 
for this Work Authorization has been accepted by Consultant. Specifically, all electronic 
files have been reviewed and accepted for the purposes ofthis Work assignment. Any 
additional information, including detailed scope of services are attached. 

AGREED TO BY: 

RECOMMENDED AND APPROVED BY NASSAU COUNTY: 

Director of Engineering Services: 

Board of County Commissioners, Chair: 

Ex-Officio Clerk: 
(Attest to Chair's Signature Only) 

County Attorney (Approved as to form): 

APPROVED by the County Manager, designee for the BOARD OF COUNTY 
COMMISSIONERS, the 14th day of January , 20_!]_. 
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December 7, 2012 

Mr. Peter J. King, AICP 
Interim Planning Director 
Nassau County Growth Management 
96161 Nassau Place 
Yulee, Florida 32097 

Dear Mr. King: 

Gillette & Associates, Inc. is pleased to submit this Scope of Services and proposal in connection with the 
County's creation of a Mobility Plan and Mobility Fee. This task order has been prepared to achieve 
Milestones 2-4 outlined in the flow chart that was adopted by the Mobility Task Force. This estimate 
assumes final completion and adoption of the Mobility Plan and associated Mobility Fee. This agreement 
is made as of the date of signature of this contract between Nassau County Board of County 
Commissioners Client) and Gillette & Associates, Inc. 

SCOPE OF SERVICES 
The Client and Gillette & Associates, Inc. have agreed to a list of Basic Services Gillette & Associates, 
Inc. will provide listed below: 

Task 3- Detailed Needs Evaluation 
Task 4- Calculation of Draft Mobility Fees 
Task 5- Refine Fee Schedule 
Task 6- Final Report 
Task 7 -Modification to Comprehensive Plan 

Task 3- Detailed Needs Evaluation 

At the direction of the Client, Gillette & Associates, Inc, and its project team will utilize the data 
generated from the model runs performed for Milestone #1 and evaluate the infrastructure needs of the 
County to address roadway deficiencies through the model end run year of 2035. This needs plan will 
consider the impacts to future capacity from previously approved projects, long term planning as part of 
the County's Future Land Use Map, and costs to upgrade deficient segments and implement the plan. 

The needs plan will consider input from the Task Force as well as any elements created by County Staff 
as part of the County's Capital Improvement Plan. This needs plan will also consider the impacts from 
the ENCPA. However, the County's mobility plan will function independent of the ENCPA if the 
approval ofthe ENCPA Mobility Plan is delayed. 

Task 4 - Calculation of Draft Mobility Fees 

At the direction of the Client, Gillette & Associates, Inc and its project team will consider the needs 
evaluation and calculate applicable mobility fees for future development. The intent is to generate a fee 
structure that will offset the costs outlined in the needs evaluation for future infrastructure. The fee 
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schedule will be created for both residential and commercial development. The development of 
governmental projects will be exempted from the fee schedule. 

The consideration of incentive development, as approved by the Task force and County staff, will also be 
included in the proposed fee schedule. This will include those areas and/or industries that the County 
wishes to incentive by potentially "buying down" proposed fees. It is estimated that these areas will be 
identified completely at one time so that fees can be calculated accurately and completely for this tasks. 
It is understood that the incentivized areas will change and the fee schedule will be modified accordingly 
under future tasks. 

Task 5- Refine Fee Schedule 

At the direction of the Client, Gillette & Associates, Inc. will consider the draft Mobility Fee 
Calculations, along with the consideration of incentivized areas, the ENCPA mobility fee schedule, and 
input from the Task Force and County staff, to create final fee schedule will be created for the Mobility 
Plan. 

Gillette & Associates, Inc. and its project team will partner with County staff and the Mobility Task Force 
members to participate in public workshops within the community to discuss the impacts and components 
of the Mobility Plan. It is anticipated that four ( 4) meetings will be necessary with the public as part of 
this task outside of typical task force and staff meetings. It is also estimated that additional meetings with 
the public will also be necessary and this will be included within future task work(s), as necessary. 

Task 6- Final Report 

At the direction of the Client, Gillette & Associates, Inc. will prepare a final report which will incorporate 
all assumptions, methodologies, findings, and fee structure for use and adoption by the County. This 
report will be prepared such that it can be used for transmission to the Nassau County Planning & Zoning 
Board, Board of County Commissioners, and Department ofEconomic Opportunity for final adoption. 

The report will be prepared and submitted incrementally to County staff and the Mobility Task Force for 
review/approval. The submittal schedule will be at 10% completion, 25% completion, 80% completion, 
and 100% completion. County staff or the Mobility Task Force may change this submittal schedule, but 
four progress submittals are incorporated within this scope. 

Task 7- Modification to Comprehensive Plan 

At the direction of the Client, Gillette & Associates, Inc. will work with the Nassau County Growth 
Management Department and County Attorney in drafting an ordinance to adopt the Mobility Plan and 
associated Mobility Fee. This will include meeting with County staff, Task Force, and Department of 
Economic Opportunity. We will also attend the requisite public hearings with the Nassau County 
Planning & Zoning Board and Board of County Commissioners as part ofthe adoption process. 
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PROFESSIONAL FEES 

Task 3 Detailed Needs Evaluation 
Gillette- Sr. Engineer ($97.79/hour x 108 hours)= 
Gillette- Project Engineer ($65.20/hour x 60 hours)= 
King- Principal10 ($175/hour x 34 hours)= 
King- Designer 2 ($75/hour x 126 hours)= 
King -Project Manager 2 ($11 0/hour x 90 hours)= 

Subtotal 
Task 4 Calculation of Draft Mobility Fees 

Gillette- Sr. Engineer ($97.79/hour x 122 hours)= 
King- Principal10 ($175/hour x 35 hours)= 
King - Project Manager 2 ($11 0/hour x 1 09 hours) = 

Subtotal 
Task 5 Refine Fee Schedule 

Gillette - Sr. Engineer ($97. 79/hour x 51 hours) = 
King- Principal 10 ($175/hour x 19 hours)= 
King- Project Manager 2 ($11 0/hour x 15 hours) = 

Subtotal 
Task 6 Final Report 

Gillette- Sr. Engineer ($97.79/hour x 20 hours)= 
Gillette- Project Engineer ($65.20/hour x 50 hours)= 
King- Principal10 ($175/hour x 32 hours)= 
King - Project Manager 2 ($11 0/hour x 3 5 hours) = 

Subtotal 
Task 7 Modification to Comprehensive Plan 

Gillette- Sr. Engineer ($97.79/hour x 75 hours)= 
King- Principal10 ($175/hour x 45 hours)= 
King- Project Manager 2 ($11 0/hour x 15 hours) = 

Subtotal 

$ 10,561.92 
$ 3,912.00 
$ 5,950.00 
$ 9,450.00 
$ 9,900.00 
$ 39,773.92 

$ 11,930.38 
$ 6,125.00 
$ 11,990.00 
$30,045.38 

$ 4,987.29 
$ 3,325.00 
$ 1,650.00 
$ 9,962.29 

$ 1,955.58 
$ 3,260.00 
$ 5,600.00 
$ 3,850.00 
$ 14,665.58 

$ 7,334.25 
$ 7,875.00 
$ 1,650.00 
$ 16,859.25 

Total $ 111,306.42 

FEE SCHEDULE 

Upon agreement by both parties, any additional work to be performed outside the scope of services listed 
within this contract will adhere to the following hourly rates: 

Standard Hourly Rates: 

Gillette & Associates, Inc. 
Senior Engineer ............................................................................................... . 
Project Engineer .............................................................................................. . 
Project Manager .............................................................................................. . 
Office Manager ............................................................................................... . 
Drafting I CADD ............................................................................................. . 
Outside Consultant .......................................................................................... . 

$97.79 
$65.20 
$65.20 
$64.41 
$ 61.02 

no mark-up 
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King Engineering. 
Principal! 0 ..................................................................................................... . 
Project Manager 2 ........................................................................................... . 
Designer 2 ....................................................................................................... . 

SERVICES NOT INCLUDED WITH THIS PROPOSAL 

$ 175.00 
$ 110.00 
$75.00 

Our fees, unless otherwise stated herein, do not include miscellaneous expenses or optional services 
required in conjunction with: 

• Due diligence 
• Wildlife surveys 
• Geotechnical 
• Irrigation plans 
• Tree surveys 
• Aerial photography 
• Permit fees 
• Bonds 
• Assistance with financial packages 
• Off-site utility coordination 
• Water and sewer Department of Environmental Protection permit applications 
• Contract or construction administration 

All such costs shall be paid directly by the Client, negotiated as additional services or paid at our standard 
hourly rates. If this information is performed by others, Gillette & Associates, Inc. assumes no 
responsibility for the accuracy of such information or services, and shall not be liable for error or 
omissions therein. 

DESIGN APPROVALS 
Mr. Peter J. King has been designated as the Client Representative who will be responsible for design 
direction for this project and has authority for design approval in the Nassau County right of way. In the 
event that the design, as approved by Mr. King, is rejected by others and redesign is required, such 
redesign services shall be compensated as extra services at our standard hourly rates. 

CONSTRUCTION MEANS AND METHODS 
It is expressly understood and agreed that Gillette & Associates, Inc. shall not have control of and shall in 
no event be responsible for construction means, methods, techniques, sequences or procedures, or for 
safety precautions in connection with the project or for the acts or omissions of any contractor, subcon­
tractor or other persons performing work for the project. The Client shall indemnify Gillette & 
Associates, Inc. and hold Gillette & Associates, Inc. harmless from and against any and all claims, 
demands, losses, costs, liabilities and expenses, incurred by Gillette & Associates, Inc. and arising out of 
or related to any of the aforesaid. 
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We are very excited about working with you on this project and trust that this proposal is responsive to 
your needs. If so, please return a signed copy to us as authorization to proceed. 

Principal 
Gillette & Associates, Inc. 

Accepted by: 

Title: 
Date: 
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NASSAU COUNTY CONTRACT MANAGEMENT 

CONTINUTING CONTRACT FOR ENGINEERING SERVICES 
GILLETTE & ASSOCIATES, INC. 
CONTRACT NO. CM1688 

WA# PROJECT NAME ORIGINAL FEE 
Loop Road, Phase I & Ill -Design & 

01 Permit $ 48,130.88 

Loop Road, Phase II- Design/Permit and 
02 Project Administration $ 56,779.41 
03 Loop Road, Phase I- Construction $ 9,029.81 
04 Mobility Fee Plan & Fee (Milestone 1) $ 62,814.66 
05 Mobility Fee Plan & Fee (Milestone 2-4) $ 111,306.42 

--

CHANGE ORDERS CONTRACT FEE 

$ (13,968.07) $ 34,162.81 

$ - $ 56,779.41 
$ 9,029.81 
$ 62,814.66 
$ 111,306.42 

... 

$ 288,061.18 $ (13,968.07) $ 274,093.11 

CURRENT CONTRACT VALUE: $ 27 4,093.11 

':• 

Report Print Date: 12/7/2012 
::: 

STATUS ACTUAL COST DIFFERENTIAL 

Completed $ 34,162.81 $ -

In progress $ 56,779.41 $ -
In progress $ 9,029.81 $ -
Completed $ 62,814.66 $ -

Pending $ 111,306.42 $ -

$ 274,093.11 $ 



Summary 
of 

Task Force Guiding 
Principles 

• New Growth Should Pay for Itself 
- This goal can be met using a Mobility 

Fee to pay for new growth. 
• Positive Impacts Credited. 

- Can be more competitive by adding an 
economic element (Alachua and Pasco). 

• Competitive with Adjacent 
Jurisdictions 
- Mobility Fee is being used by our largest 
. competitor to the south. 

• Encourage infill 
- Mobility Fee could include an incentive 

to encourage infill. 

• Fairness 
- System adopted should be predictable, 

fair, and efficient 
3/1912012 

Summary 
of 

Task Force Guiding 
Principles 

• Keep it Simple 
- The Mobility Fee would include a clear 

system for staff use that would require 
minimal input from applicant in order to 
return the respective Fee. 

• Encourage Mixed Use 
- The Mobility Fee would be reduced for 

mixed use projects since vehicle trip 
lengths could be reduced or eliminated 

• Minimize Urban Sprawl 
- Mobility Fee will be based on VMT not 

Trips. Therefore, there is an incentive to 
reduceVMT. 

- Water and sewer will be encouraged in 
areas with higher densities. 
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