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" ~ WORK AUTHORIZATION# CM1862-WA01 

0 NASSAU COUNTY 
- BOARD OF COUNTY COMMISSIONERS 
toNTINUING CONTRACT FOR PROFESSIONAL ENGINEERING SERVICES 
~ RFQ/810 NO. NC11-021 -~ 

Consultant: Atkins North America, Inc. 
Contract Number: CM1862 
Contact Name: Kenneth Zagers, P .E. 
Contact Number: 407-806-4336 
Email: Ken.zagers~atkinsglobal.com 

CURRENT WORK AUTHORIZATION 

--
• · :X --•• 
~ 

Project Short Title: Bridge Repair Estimates for the CR 115A Bridge over the Little St. Mary's-' 
River, Bridge No. 740068 

CONTRACT OVERVIEW ' 

Date Submitted 06-14-13 Total ofPreYiiluaAuthorizations so.oo-
Amount $1,640.00 ThiS- WorkAil'thOrizlitron $1.640~00 
Scheduled Completion See below Current Contract Total , $1.640.00 

This Work Authorization is to the AGREEMENT between Nassau County and the 
Consultant known as the Continuing Contract for Professional Engineering Services for 
Nassau County, Florida, dated May 16, 2012. The services to be provided under this 
Work Authorization are as follows: 

ARTICLE 1. Services Described as: 

Atkins shall prepare a rough order of magnitude (ROM) cost to determine the best course 
of action to address the bridge deficiencies of the CR 115A Bridge over the St. Mary' s 
River pursuant to scope of services dated June 14, 2013, attached hereto as Exhibit "A". 

ARTICLE 2. Time Schedule 

Atkins shall submit a draft ROM MEMO to the County within 30 days after the Notice to 
Proceed and a final MEMO within 15 days of receiving comments from the County. 

ARTICLE 3. Budget 

Atkins will perform the scope of services outlined herein for a lump sum fee of 
$1,640.00. 

Article 4. Other Provisions 

The Services covered by this Work Authorization will be performed in accordance with 
the provisions set forth in the AGREEMENT referenced above and any of its attachments 
or schedules. This Work Authorization will become a part of the referenced 
AGREEMENT when executed by both parties. 



In presenting this Work Authorization, Consultant agrees that: 

Unless detailed herein, all drawings, data, electronic files and other information required 
for this Work Authorization has been accepted by Consultant. Specifically, all electronic 
files have been reviewed and accepted for the purposes of this Work assignment. Any 
additional information, including detailed scope of services are attached. 

AGREED TO BY: 

BY: L LIt;/.£ 
Print_N_am_e_:_J--=f,=-l\-f\1--/t-~-lzr--H-I _t_o_7_6 __ --

Title: IJ..Ltt?c · Y"le't I'll (TJ/JnJ-Ai7' 

Date: ct-/ -t "7 I 1 3 
I I 

RECOMMENDED AND APPROVED BY NASSAU COUNTY: 

Public Works Director: 

Contract Management: 

s~ 
Office of Management & Budget: 

County Manager: 

APPROVED by the County Manager, designee for the BOARD OF COUNTY 
COMMISSIONERS, the ___l6_th day of September , 2013. 

"\. 
ACCOUNTNO.: ({~~10541- 5tJ3IO{) be_lv(} 

~ q,'lo/(5 



SCOPE OF SERVICES 

ENGINEERING SERVICES 

FOR 

Bridge Repair Estimates 

CR 115A Bridge over the Little St. Mary's River 
Bridge No. 7 40068 

NASSAU COUNTY, FLORIDA 

July 16, 2013 

Exhibit A 

An inspection of the CR 115A Bridge over the St. Mary's River was performed on behalf 
of the Florida Department of Transportation (FOOT) as a result of Tropical Storm Debby 
in 2012. Based on this inspection, the FOOT sent Nassau County a Prompt Corrective 
Action Advisory notice that identified several critical structural deficiencies that will 
require remediation. A rough order of magnitude (ROM) cost will be prepared to 
determine the best course of action to address the bridge deficiencies. Once the 
proposed corrective measures are identified based cost and design life, a scope of 
services for the second phase will be developed for the Consultant to produce the 
necessary final construction documents. 

A. PROJECT DESCRIPTION 

1. The scope of services for this task order will result in rough order of magnitude costs 
of three options: 

a. Bridge Replacement 

b. Critical Bent Repair 

c. Critical Bent, plus any additional repairs to add design life 

2. The scope of services included herein is based on the information, analyses, 
findings and recommendations included within the following documents as provided 
by the County: 

a. Prompt Corrective Action Advisory dated 81812012 

b. Inspection I CID Report dated 61212011 

c. Phase 1 Scour Evaluation Report dated 112911996 

d. Phase 2 Scour Evaluation Report dated 612911996 



e. Phase 3 Scour Evaluation Report dated 212511997 

f. Phase 4 Scour Evaluation Report dated 311411997 

g. As-built plans of the existing bridge (not yet provided) 

h. Previous Bridge Load Rating dated 811911997 

The scope of services is based on the assumption that the information contained in 
these documents is still relevant and accurate as of this date. 

B. PROJECT SCOPE 

1. Bridge Structural Remediation 

The Consultant will develop a ROM Memo that will include that will include cost 
based on the following: 

a. Rough Order of Magnitude (ROM) cost estimate for the critical bent 
repair previously indentified in the evaluation report provided by FOOT. 

i. Cost estimate based on historical FOOT pricing information. 

b. ROM cost estimate for a bridge replacement. 

i. Cost estimate based on historical FOOT pricing information. 

c. ROM cost estimate for bents requiring repair in addition to the critical 
bent, if needed. 

i. Cost estimate of total substructure repair. 

C. PROJECT DELIVERABLES 

The Consultant shall submit up to five copies of both the draft and final (based on 
comments received from the County) ROM MEMO. 

D. PROJECT SCHEDULE 

The consultant will submit a draft ROM MEMO to the County within 30 days after 
NTP and a final MEMO within 15 days of receiving comments from the County. 
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E. COMPENSATION 

The consultant will provide the services included within this scope of services for a 
lump sum fee of $1 ,640.00. 

F. COUNTY RESPONSIBILITIES 

1. Documents - The County shall provide access to any available plans, maps 
and other pertinent information under its control essential to the satisfactory 
completion of the work indicated herein. 

2. Reviews - The County will provide timely reviews of the Consultant's work in 
accordance with the schedule agreed upon between the County and the 
Consultant. Each review period by the county shall be two weeks, at which time 
all comments will be forwarded to the Consultant. 
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No. I ACTIVITY I Sheets 

LUMP SUM SERVICES TASKS: 
Subtotal 

TASK 1 -BRIDGE STRUCTURAL REMEDIATION 

Order of Magnitude Cost of Options I 
Qualitv Control 5% 

Subtotal 

TASK 9 -CONSTRUCTION COST ESTIMATES 

Subtotal 

TASK 10 ·BID PHASE SERVICES 

Subtotal 

LIMITING AMOUNT SERVICES TASKS 

ATKINS ESTIMATE OF WORK EFFORT AND FEE 

CR 115A Bridge Over Little Sl Mary's River 
7/16/2013 

Sr. Project Manager Sr. Engineer Sr. Designer 
Rate • $200.00 Rate• St 55.00 Rate • $102.17 

Hours~ I 
Enginee 

Cost Hours 
1
1 

Engineo 
Cost Hou"' I 

Enginoe 
Cost 

0 I s . 8 $ 1,240.00 0 $ . 
2 $ 400.00 0 $ . 0 $ . 

Clerical Project Totals 
Rate • $54.41 Avg Rate $164.00 

Hours 
1

1 Cost Hours ·rl Coat 
Ccmmonto 

Enginee Engineer 

0 $ . 

0 IS . 8 $ 1,240.00 
0 $ 0 $ 400.00 

l 8 $ 1,640.00 

N/A 0 $ . 

NIA 0 1 $ . I 
LUMP SUM SERVICES TOTAL 8 I s 1,640.00 Lump sum 

LIMITING AMOUNT SERVICES TOTAL 0 I s . 
PROJECT TOTALS 8 I s 1,640.00 Total Task Order Amount 

; 



ATTACHMENT '"B'' 

Ra.tes for Nassau County 
Continuing Contract for Professional Engineering Services 

Aeril23~ 2012 

Contract dassification 
Sr Project Manager 
SrEngineer 
Engineer 
SrDesigner 
Sr Transportation Planner 
Transportation Planner 
Sr Environmental Scientist 
Administta.tve Assistant 

Contract 
Rate 

$200.00 
$163.82 
$129.59 
$102.17 
$198.80 
$115.18 
$164.78 
$54.41 

1 Billing Rate includes 170,22?'o for fringes & overhead. 12.43% for expenses 
(per attached FOOT appl'OVed FAR overhead rate) and 10.00% profit- except 
for PM rate which waa cap~ at $200 per_ negotiations with the County. 

2 Rates include "typical" expenses such as reproductiOIL Any other extraordinary 
expenses shall be negotiated on a case by case basis. 

gi::.UbcOllSU!tant lees Wlll be blUed as pass through costs witt\ no proht or other iees 

added in addition to the actual costs 


