

AGREEMENT

THIS AGREEMENT is dated as of the 12th day of January in the year 2011 by and between the Board of County Commissioners, Nassau County (Owner) and The Haskell Company (Contractor).

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 1 - WORK

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:

This project consists of the intersection improvements (milling and resurfacing, pavement widening, right turn lane and left turn lane construction, driveway construction and minor drainage improvements) for 14th Street from a point 500' South of Simmons Road to a point 930' North of Simmons Road and for Simmons Road from a point 325' East of 14th Street to a point 65' West of 14th Street.. The work to be performed is generally described as construction roadway improvements to a two lane rural road and includes:

- Existing travel lane widening, milling and resurfacing of existing asphalt pavement and paved shoulder construction.
- Construction of driveways.
- Sidewalk construction
- Right turn lane and left turn lane construction.
- Drainage improvements.
- Erosion control.
- Traffic maintenance and protection.
- Seeding and sodding of disturbed areas.
- Signage and pavement markings.
- Signal loop replacement.

All work shall be in accordance with the construction drawings, specifications, and contract documents.

ARTICLE 2 - THE PROJECT

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows:

14th Street at Simmons Road Intersection Improvements Project
Bid Number NC10-037 Nassau County, Florida

ARTICLE 3 - ENGINEER OF RECORD

3.01 The Project has been designed by PBS&J, who is to act as the County's representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer of Record in the Contract Documents in connection with completion of the Work in accordance with the Contract Documents.

ARTICLE 4 - CONTRACT TIMES

4.01 Time of the Essence

- A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.
- B. The Contractor hereby agrees to commence work under this contract on a date to be specified in written "Notice to Proceed" of the County and to fully complete the project as specified in Section 4.02 of this Agreement.

4.02 Days to Achieve Substantial Completion and Final Payment

The Work will be substantially completed within 124 days after the date when the Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions within 45 calendar days from the date of substantial completion.

4.03 Liquidated Damages

- A. Contractor and the County recognize that time is of the essence of this Agreement and that the County will suffer financial loss if the Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the General Conditions. The parties also recognize the delays, expense, and difficulties involved in proving in legal or arbitration proceeding the actual loss suffered by the County if the Work is not completed on time. Accordingly, instead of requiring any such proof, the County and Contractor agree that as liquidated damages for delay (but not as a penalty) Contractor shall pay the County \$1,000.00 for each day that expires after the time specified in Paragraph 4.02 for Substantial Completion and until the Work is substantially complete. After Substantial Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by the County, Contractor shall pay the County \$500.00 for each day that expires after the time specified in Paragraph 4.02 for completion and readiness for final payment until the Work is completed and ready for final payment.

ARTICLE 5 - CONTRACT PRICE

- 5.01** The County shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraph 25 "Payments to Contractor" of the General Conditions and Paragraphs 5.01A and 5.01 B below:

- A. For all Work, at the prices stated in the Contractor's Bid, attached hereto as an exhibit.
- B. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the estimated quantity of that item as indicated in Contractor's Bid (attached hereto as an exhibit) for a Total of All Unit Prices of:

Four hundred fifty-eight thousand six hundred seventy dollars and sixty-five cents (\$458,670.65).

As provided in Paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and classification are to be made by Engineer of Record as provided in paragraph 9.07 of the General Conditions. The final payment for all Unit Price Work shall be an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the actual completed and

accepted quantity of each item. Unit prices have been computed as provided in Paragraph 11.03 of the General Conditions.

ARTICLE 6 - PAYMENT PROCEDURES

6.01 Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by the County as provided in the General Conditions.

6.02 Progress Payments; Retainage

A. The County shall make progress payments on account of the Contract Price on the basis of Contractor's Applications for Payment once each month during performance of the Work as provided in Paragraphs 6.02.A.1 and 6.02.A.2 below. All such payments will be measured by the schedule of values established as provided in Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no schedule of values, as provided in the General Requirements:

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below, but, in each case, less the aggregate of payments previously made and less such amounts as Engineer of Record may determine or the County may withhold, including but not limited to liquidated damages, in accordance with Paragraph 14.02 of the General Conditions:
 - a. 90% percent of the Work completed (with the balance being retainage)
 - b. 90% percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).
 - c. At 50% completion, no additional amounts will be retained unless the Engineer of Record and the County certifies that the Work is not proceeding satisfactorily, but amounts previously retained will not be paid to Contractor. At 50% completion or any time thereafter when the progress of the Work is not satisfactory, additional amounts may be retained but in no event will total retainage be more than 10 percent of the Work completed and materials and equipment delivered, suitably stored, and accompanied by required documentation.

2. Upon Substantial Completion, the County shall pay an amount sufficient to increase total payments to Contractor to 95% percent of the Contract Price (with the balance being retainage), less such amounts as Engineer of Record shall determine or the County may withhold, for incomplete work and for other items in accordance with Paragraph 14.02 of the General Conditions.

6.03 Final Payment

- A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, the County shall pay the remainder of the Contract Price as recommended by Engineer of Record as provided in said Paragraph 14.07.

ARTICLE 7 - INTEREST

- 7.01** All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the rate of 0 percent per annum.

ARTICLE 8 - CONTRACTOR'S REPRESENTATIONS

- 8.01** In order to induce the County to enter into this Agreement Contractor makes the following representations:
- A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
 - B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
 - C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
 - D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site (except Underground Facilities) which have been identified in the Supplementary Conditions as provided in Paragraph 4.02 of the General Conditions and (2) reports and drawings of a Hazardous Environmental Condition, if any, at the Site which has been identified in the Supplementary Conditions as provided in Paragraph 4.06 of the General Conditions.

- E. Contractor has obtained and carefully studied (or assumes responsibility for having done so) all additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, including applying the specific means, methods, techniques, sequences, and procedures of construction, if any, expressly required by the Bidding Documents, and safety precautions and programs incident thereto.
- F. Contractor does not consider that any additional examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- G. Contractor is aware of the general nature of work to be performed by the County and others at the Site that relates to the Work as indicated in the Contract Documents.
- H. Contractor has correlated the information known to Contractor, information and observations obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.
- I. Contractor has given Engineer of Record written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer of Record is acceptable to Contractor.
- J. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance of the Work.

ARTICLE 9 - CONTRACT DOCUMENTS

9.01 Contents

- A. The Contract Documents consist of the following:
 - 1. This Agreement
 - 2. Addenda, if any

3. General Conditions
4. Supplementary Conditions
5. Technical Specifications
6. Construction Drawings
7. Exhibits to this Agreement (enumerated as follows):
 - a. Contractor's Bid
 - b. Documentation submitted by Contractor prior to Notice of Award
 - c. Project Manual table of contents
 - d. Construction Drawing index
 - e. Performance Bond
 - f. Payment Bond

8. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
 - a. Notice to Proceed
 - b. Work Change Directives
 - c. Change Orders
 - d. Certificate of Substantial Completion
 - e. Certificate of Final Inspection
 - f. Certificate of Engineer
 - g. Certificate of Final Completion
 - h. CONTRACTOR'S release
 - i. Drawings and plans
 - j. Supplemental Agreements
 - k. CONTRACTOR'S Waiver of Lien (Partial)
 - l. CONTRACTOR'S Waiver of Lien (Final and Complete)
 - m. Subcontractor/Vendor's Waiver of Lien (Final and Complete)
 - n. Consent of Surety to Final Payment
 - o. Instructions to Bidders
 - p. Contractor's Insurance Requirements, as set forth in the Bid Documents

- B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).

- C. There are no Contract Documents other than those listed above in this Article 9

- D. The Contract Documents may only be amended, modified, or supplemented as provided in paragraph 3.04 of the General Conditions.

ARTICLE 10 - MISCELLANEOUS

10.01 Terms

- A. Terms used in this Agreement will have the meanings indicated in the General Conditions and the Supplementary Conditions.

10.02 Assignment of Contract

- A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.

10.03 Successors and Assigns

- A. The County and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

10.04 Severability

- A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon the County and Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

10.05 Other Provisions

None

IN WITNESS WHEREOF, the County and Contractor have signed this Agreement in triplicate. One counterpart each has been delivered to the County, Contractor, and Engineer of Record. All portions

of the Contract Documents have been signed or identified by the County and Contractor or identified by Engineer of Record on their behalf.

This Agreement will be effective on the date first written (which is the Effective Date of the Agreement).

OWNER

Nassau County Board of County Commissioners

Signed: *Walter J. Bratton*

Title: Chairman

Date: 1-12-11

[CORPORATE SEAL]

Attest: *[Signature]*

Title: Ex-Officio Clerk

Address for giving notices:

Contract Management

96135 Nassau Place, Suite 6

Yulee, FL 32097

Phone: 904-491-7377 FAX: 904-321-2658

CONTRACTOR

The Haskell Company

Signed: *E. Grady James*

Title: E. Grady James, Director

Date: January 5, 2011

[CORPORATE SEAL]

Attest: *[Signature]*

Title: Pamela Cole, Adm. Asst.

Address for giving notices:

5253 W. 12th Street

Jacksonville, FL 32254

(904) Phone: 357-4950 FAX: 357-4977

License CU C023677

(Where applicable)

Approved as to form by County Attorney

Agent for service of process:

[Signature]
Signature

EBK
1/12/11

(If Owner is a corporation, attach evidence of authority to sign. If Owner is a public body, attach evidence of authority to sign and resolution or other documents authorizing execution of Owner-Contractor Agreement.)

(If Contractor is a corporation or a partnership, attach evidence of authority to sign.)

PERFORMANCE AND PAYMENT BOND

(Public Work)

In compliance with F.S. Chapter 255.05(1)(a)

Bond No.: 09031513/105411820
Issued in Four Original Counterparts

INSTR # 201102295, Book 1721, Page 1780
Pages 15
Doc Type UNK, Recorded 01/27/2011 at 02:16 PM,
John A Crawford, Nassau County Clerk of Circuit Court
Rec. Fee \$129.00
#1

CONTRACTOR:

Name: The Haskell Company
Address: 111 Riverside Avenue
Jacksonville, FL 32202

Phone: (904) 791-4500

SURETY(IES):

Name: Travelers Casualty and Surety Company of America
Address: 4631 Woodland Corporate Boulevard, Suite 201, Tampa, FL 33614 (813) 890-4157

Fidelity and Deposit Company of Maryland (813) 354- 2232
Contract Surety Bond Claims, c/o Zurich 1400 American Lane, Schaumburg, IL 60196

OWNER:

Name: Nassau County Board of County Commissioners
Address: 96135 Nassau Place, Suite 6
Yulee, FL 32097

Phone (904) 491-7377

OBLIGEE: (If contracting entity is different from the owner, the contracting public entity)

Name: _____
Address: _____

Bond Amount: \$458,670.65

Description of Work: 14th Street at Simmons Road Intersection Improvements Project Contract
Number CM1710 Bid Number NC10-037, Nassau County, Florida

Project Location: Yulee, FL

FRONT PAGE

All other Bond page(s) are deemed subsequent to this page regardless of any page number(s) that may be re-printed thereon.

SECTION 00 61 15

PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): The Haskell Company 111 Riverside Avenue, Jacksonville, FL 32202	SURETY (Name and Address of Principal Place of Business): Travelers Casualty and Surety Company of America, 4631 Woodland Corp. Blvd., Suite 201, Tampa, FL 33614
OWNER (Name and Address): Nassau County Board of County Commissioners 96135 Nassau Place, Suite 6, Yulee, FL 32097	Fidelity and Deposit Company of Maryland, Contract Surety Bond Claims c/o Zurich 1400 American Lane, Schaumburg, IL 60196

CONTRACT

Date: January 12, 2011

Amount: \$458,670.65

Description (Name and Location):

14th Street at Simmons Road Intersection Improvements
Project Contract Number CM1710 Bid Number NC10-037,
Nassau County, Florida

BOND

Bond Number: 09031513/105411820

Date (Not earlier than Contract Date): January 20, 2011

Amount: \$458,670.65

Modifications to this Bond Form: None

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL


Company: The Haskell Company

Signature:  (Seal)
Name and Title:

SURETY

Travelers Casualty and Surety Company of America
Fidelity and Deposit Company of Maryland

Surety's Name and Corporate Seal:  (Seal)

By: 
Signature and Title: Anett Cardinale, Attorney In Fact
FL: Licensed Resident Agent
(Attach Power of Attorney)

Attest: 
Signature and Title: Sharon Daugherty, Witness

(Space is provided below for signatures of additional parties, if required.)

CONTRACTOR AS PRINCIPAL
Company:

SURETY

Signature: _____ (Seal)
Name and Title:

_____ (Seal)
Surety's Name and Corporate Seal

By: _____
Signature and Title
(Attach Power of Attorney)

Attest: _____
Signature and Title:

EJCDC No. C-610 (2002 Edition)

Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General Contractors of America, and the American Institute of Architects.

1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to the County for the performance of the Contract, which is incorporated herein by reference.
2. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to participate in conferences as provided in Paragraph 3.1.
3. If there is no the County Default, Surety's obligation under this Bond shall arise after:
 - 3.1 The County has notified Contractor and Surety, at the address described in Paragraph 10 below, that the County is considering declaring a Contractor Default and has requested and attempted to arrange a conference with Contractor and Surety to be held not later than 15 days after receipt of such notice to discuss methods of performing the Contract. If the County, Contractor and Surety agree, Contractor shall be allowed a reasonable time to perform the Contract, but such an agreement shall not waive the County's right, if any, subsequently to declare a Contractor Default; and
 - 3.2 The County has declared a Contractor Default and formally terminated Contractor's right to complete the Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and Surety have received notice as provided in Paragraph 3.1; and
 - 3.3 The County has agreed to pay the Balance of the Contract Price to:
 1. Surety in accordance with the terms of the Contract;
 2. Another contractor selected pursuant to Paragraph 4.3 to perform the Contract.
4. When the County has satisfied the conditions of Paragraph 3, Surety shall promptly and at Surety's expense take one of the following actions:
 - 4.1 Arrange for Contractor, with consent of the County, to perform and complete the Contract, or
 - 4.2 Undertake to perform and complete the Contract itself, through its agents or through independent contractors, or
 - 4.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the County for a contract for performance and completion of the Contract, arrange for a contract to be prepared for execution by the County and Contractor selected with the County's

concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and pay to the County the amount of damages as described in Paragraph 6 in excess of the Balance of the Contract Price incurred by the County resulting from Contractor Default; or

- 4.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the circumstances:
1. After investigation, determine the amount for which it may be liable to the County and, as soon as practicable after the amount is determined, tender payment therefore to the County; or
 2. Deny liability in whole or in part and notify the County citing reasons therefore.
5. If Surety does not proceed as provided in Paragraph 4 with reasonable promptness, Surety shall be deemed to be in default on this Bond 15 days after receipt of an additional written notice from the County to Surety demanding that Surety perform its obligations under this Bond, and the County shall be entitled to enforce any remedy available to the County. If Surety proceeds as provided in Paragraph 4.4 and the County refuses the payment tendered or Surety has denied liability, in whole or in part, without further notice the County shall be entitled to enforce any remedy available to the County.
6. After the County has terminated Contractor's right to complete the Contract, and if Surety elects to act under Paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of Surety to the County shall not be greater than those of Contractor under the Contract, and the responsibilities of the County to Surety shall not be greater than those of the County under the Contract. To a limit of the amount of this Bond, but subject to commitment by the County of the Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated without duplication for:
- 6.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract;
 - 6.2 Additional legal, design professional, and delay costs resulting from Contractor's Default, and resulting from the actions or failure to act of Surety under Paragraph 4; and
 - 6.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused by delayed performance or non-performance of Contractor.
7. Surety shall not be liable to the County or others for obligations of Contractor that are unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any

such unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the County or its heirs, executors, administrators, or successors.

8. Surety hereby waives notice of any change, including changes of time, to Contract or to related subcontracts, purchase orders, and other obligations.
9. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the Work or part of the Work is located and shall be instituted within two years after Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.
10. Notice to Surety, the County, or Contractor shall be mailed or delivered to the address shown on the signature page.
11. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a stationary bond and not as a common law bond.

12. Definitions

- 12.1 **Balance of the Contract Price:** The total amount payable by the County to Contractor under the Contract after all proper adjustments have been made, including allowance to Contractor of any amounts received or to be received by the County in settlement of insurance or other Claims for damages to which Contractor is entitled, reduced by all valid and proper payments made to or on behalf of Contractor under the Contract.
- 12.2 **Contract:** The agreement between the County and Contractor identified on the signature page, including all Contract Documents and changes thereto.
- 12.3 **Contractor Default:** Failure of Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the Contract.
- 12.4 **The County Default:** Failure of the County, which has neither been remedied nor waived, to pay Contractor as required by the Contract or to perform and complete or comply with the other terms thereof.

SECTION 00 61 16

PAYMENT BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): The Haskell Company
111 Riverside Avenue, Jacksonville, FL 32202

SURETY (Name and Address of Principal Place of Business):
Travelers Casualty and Surety Company of America, 4631 Woodland Corp. Blvd., Suite 201, Tampa, FL 33614
Fidelity and Deposit Company of Maryland, Contract Surety Bond Claims c/o Zurich
1400 American Lane, Schaumburg, IL 60196

OWNER (Name and Address):
Nassau County Board of County Commissioners
96135 Nassau Place, Suite 6, Yulee, FL 32097
CONTRACT

Date: January 12, 2011
Amount: \$458,670.65
Description (Name and Location): 14th Street at Simmons Road Intersection Improvements
Project Contract Number CM1710 Bld Number NC10-037,
Nassau County, Florida

BOND
Bond Number: 09031513/105411820
Date (Not earlier than Contract Date): January 20, 2011
Amount: \$458,670.65
Modifications to this Bond Form: Yes

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL
Company: The Haskell Company

SURETY Travelers Casualty and Surety Company of America
Fidelity and Deposit Company of Maryland

Signature: *E. Andy James* (Seal)
Name and Title:

(Seal)
Surety's Name and Corporate Seal
By: *Anett Cardinale*
Signature and Title Anett Cardinale, Attorney In Fact
FL Licensed Resident Agent
(Attach Power of Attorney)

Attest: *Sharon Daugherty*
Signature and Title Sharon Daugherty, Witness

(Space is provided below for signatures of additional parties, if required.)

CONTRACTOR AS PRINCIPAL

SURETY

Company:

Signature: _____ (Seal)

(Seal)

Name and Title:

Surety's Name and Corporate Seal

By: _____

Signature and Title

(Attach Power of Attorney)

Attest: _____

Signature and Title:

EJCDC No. C-610 (2002 Edition)

Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General Contractors of America, the American Institute of Architects, the American Subcontractors Association, and the Associated Specialty Contractors.

THE PROVISIONS AND LIMITATIONS OF SECTION 255.05 FLORIDA STATUTE, INCLUDING BUT NOT LIMITED TO THE TIME LIMITATIONS IN SECTIONS 255.05(2) AND 255.05(8), ARE INCORPORATED IN THIS BOND BY REFERENCE.

1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to the County to pay for labor, materials, and equipment furnished by Claimants for use in the performance of the Contract, which is incorporated herein by reference.
2. With respect to the County, this obligation shall be null and void if Contractor:
 - 2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and
 - 2.2 Defends, indemnifies, and holds harmless the County from all claims, demands, liens or suits alleging non-payment by Contractor by any person or entity who furnished labor, materials, or equipment for use in the performance of the Contract, provided the County had promptly notified Contractor and Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits to Contractor and Surety, and provided there is no the County Default.
3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, directly or indirectly, for all sums due.
4. Surety shall have no obligation to Claimants under this Bond until:
 - 4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to Surety (at the addresses described in Paragraph 12) and sent a copy, or notice thereof, to the County, stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the claim.
 - 4.2 Claimants who do not have a direct contract with Contractor:
 1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to the County, within 90 days after having last performed labor or last furnished materials or equipment included in the claim stating, with substantial accuracy, the amount of the claim and the name of the party to whom the materials or equipment were furnished or supplied, or for whom the labor was done or performed; and
 2. Have either received a rejection in whole or in part from Contractor, or not received within 30 days of furnishing the above notice any communication from Contractor by which Contractor had indicated the claim will be paid directly or indirectly; and

3. Not having been paid within the above 30 days, have sent a written notice to Surety and sent a copy, or notice thereof, to the County, stating that a claim is being made under this Bond and enclosing a copy of the previous written notice furnished to Contractor.
5. If a notice by a Claimant required by Paragraph 4 is provided by the County to Contractor or to Surety, that is sufficient compliance.
6. When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at Surety's expense take the following actions:
 - 6.1 Send an answer to that Claimant, with a copy to the County, within 45 days after receipt of the claim, stating the amounts that are undisputed and the basis for challenging any amounts that are disputed.
 - 6.2 Pay or arrange for payment of any undisputed amounts.
7. Surety's total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited for any payments made in good faith by Surety.
8. Amounts owed by the County to Contractor under the Contract shall be used for the performance of the Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and the County accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to the County's priority to use the funds for the completion of the Work.
9. Surety shall not be liable to the County, Claimants, or others for obligations of Contractor that are unrelated to the Contract. The County shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bond no obligations to make payments to give notices on behalf of, or otherwise have obligations to Claimants under this Bond.
10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related Subcontracts, purchase orders and other obligations.
11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2, or (2) on which the last labor or service was

performed by anyone or the last materials or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

12. Notice to Surety, the County, or Contractor shall be mailed or delivered to the addresses shown on the signature page. Actual receipt of notice by Surety, the County, or Contractor, however accomplished, shall be sufficient compliance as of the date received at the address shown on the signature page.
13. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common law bond.
14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall promptly furnish a copy of this Bond or shall permit a copy to be made.

15. Definitions

15.1 Claimant: An individual or entity having a direct contract with Contractor, or with a first-tier subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of the Contract. The intent of this Bond shall be to include without limitation in the terms "labor, materials or equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Contract, architectural and engineering services required for performance of the Work of Contractor and Contractor's Subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.

15.2 Contract: The agreement between the County and Contractor identified on the signature page, including all Contract Documents and changes thereto.

15.3 The County Default: Failure of the County, which has neither been remedied nor waived, to pay Contractor as required by the Contract or to perform and complete or comply with the other terms thereof.



POWER OF ATTORNEY

Farmington Casualty Company
Fidelity and Guaranty Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc.
St. Paul Fire and Marine Insurance Company
St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
Travelers Casualty and Surety Company
Travelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company

Attorney-In Fact No. 222887

Certificate No. 003915166

KNOW ALL MEN BY THESE PRESENTS: That St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company and St. Paul Mercury Insurance Company are corporations duly organized under the laws of the State of Minnesota, that Farmington Casualty Company, Travelers Casualty and Surety Company, and Travelers Casualty and Surety Company of America are corporations duly organized under the laws of the State of Connecticut, that United States Fidelity and Guaranty Company is a corporation duly organized under the laws of the State of Maryland, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

David H. Carr, Anett Cardinale, Linda Horn, Margaret A. Ginem, and Carol H. Hermes

of the City of Tampa, State of Florida, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 6th day of October, 2010.

Farmington Casualty Company
Fidelity and Guaranty Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc.
St. Paul Fire and Marine Insurance Company
St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
Travelers Casualty and Surety Company
Travelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company



State of Connecticut
City of Hartford ss.

By: [Signature]
George W. Thompson, Senior Vice President

On this the 6th day of October, 2010, before me personally appeared George W. Thompson, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2011.



[Signature]
Marie C. Tetreault, Notary Public

Power of Attorney
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a corporation of the State of Maryland, by THEODORE G. MARTINEZ, Vice President, and GREGORY E. MURRAY, Assistant Secretary, in pursuance of authority granted by Article VI, Section 2, of the By-Laws of said Company, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, does hereby nominate, constitute and appoint David H. CARR, Carol H. HERMES, Janet CARDINALE, Margaret A. GINEM and Linda HORN, all of Tampa, Florida, EACH its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed, any and all bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Company, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the Company at its office in Baltimore, Md. in their own proper persons. This power of attorney revokes that issued on behalf of James W. DUNN, David H. CARR, Carol H. HERMES, Janet CARDINALE, Margaret A. GINEM, Linda HORN, Denise TAYLOR, dated March 3, 2008.

The said Assistant Secretary does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article VI, Section 2, of the By-Laws of said Company, and is now in force.

IN WITNESS WHEREOF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 10th day of June, A.D. 2010.

ATTEST:

FIDELITY AND DEPOSIT COMPANY OF MARYLAND



Gregory E. Murray

Theodore G. Martinez

By:

Gregory E. Murray Assistant Secretary

Theodore G. Martinez

State of Maryland }
City of Baltimore } ss:

On this 10th day of June, A.D. 2010, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came THEODORE G. MARTINEZ, Vice President, and GREGORY E. MURRAY, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and each for himself depose and saith, that they are the said officers of the Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporation.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.



Constance A. Dunn

Constance A. Dunn

Notary Public

My Commission Expires: July 14, 2011

C 5-10-132
append

RECEIVED
CONTRACT MANAGEMENT

SECTION 00 65 16

2011 SEP 16 PM 2: 15

CERTIFICATE OF SUBSTANTIAL COMPLETION

Project: 14th Street @ Simmons Road

Purchase Order No.: 11000268-00

Contract Date: January 12, 2011

This Certificate of Substantial Completion applies to:

All work under Contract Portion of work described as follows:

The Work to which this Certificate applies has been inspected by authorized representatives of the COUNTY and the CONTRACTOR and that Work is hereby declared to be substantially complete in accordance with the Contract Documents on: July 19, 2011.

DATE

A tentative list of items to be completed or corrected is attached hereto. This list may not be all-inclusive, and the failure to include an item in it does not alter the responsibility of CONTRACTOR to complete all the Work in accordance with the Contract Documents. The items in the tentative list shall be completed or corrected by CONTRACTOR within 45 days of the above date of Substantial Completion.

The date of Substantial Completion is the date upon which all guarantees and warranties begin.

SIGNED:

NASSAU COUNTY CONSTRUCTION INSPECTOR : England-Thims & Miller, Inc.

By: [Signature]

DATE: 7/19/11

NASSAU COUNTY PROJECT MANAGER

By: [Signature]

DATE: 7/19/11

NASSAU COUNTY OPERATIONS DIRECTOR

By: [Signature]

DATE: 7-19-11

CONSULTING ENGINEER/ARCHITECT, ETC.: PBS&J/Atkins Global

By: [Signature]

DATE: 7/19/11

CONTRACTOR: The Haskell Company

By: [Signature]

DATE: 7-19-11

RECEIVED
OFFICE OF CLERK OF COURTS
NASSAU COUNTY, FLORIDA
11 SEP 20 PM 4: 12

SECTION 00 65 19

RECEIVED
CONTRACT MANAGEMENT
2011 SEP 16 PM 2:15

CERTIFICATE OF FINAL COMPLETION

Project: 14th Street @ Simmons Road

Purchase Order No.: 11000268-00

Contract Date: January 12, 2011

This Certificate of Final Completion applies to:

The Work under this Contract has been inspected by authorized representatives of the COUNTY and the CONTRACTOR and all Work is hereby declared to be complete in accordance with the Contract

Documents on: 8/18/11

DATE

SIGNED:

NASSAU COUNTY CONSTRUCTION INSPECTOR : **England-Thims & Miller, Inc.**

By: [Signature]

DATE: 8/18/11

NASSAU COUNTY PROJECT MANAGER

By: [Signature]

DATE: 8/18/11

NASSAU COUNTY OPERATIONS DIRECTOR

By: [Signature]

DATE: 8-18-11

CONSULTING ENGINEER/ARCHITECT/ETC.: **PBS&J/Atkins Global**

By: [Signature]

DATE: 8/18/11

CONTRACTOR: **The Haskell Company**

By: [Signature]

DATE: 8-18-11

August 31, 2011

Mr. Jonathan Page, P.E.
Nassau County Engineering Services Dept.
96161 Nassau Place
Yulee, FL 32097

Subject: 14th Street at Simons Road Intersection Improvements
Nassau County Bid No.: 10-037
Project Closeout

Dear Jonathan,

To the best of my knowledge and belief, all work on the 14th Street at Simons Road Intersection Improvement project has been completed and is in reasonable conformance with the plans, specifications, and designer's intent. Any significant deviations have been documented and approved.

If you have any question, please feel free to call me or Carrie Smithheart at (904) 509-9007.

Sincerely,



Kent A. Ponder, P.E.
Senior Project Engineer

Cc: S. Herring, P.E. – Nassau County
C. Smithheart – ETM
B. Williams – ETM
File:



FROM THE DESK OF:

CHARLOTTE YOUNG
Contract Management

TO Connie Arthur

Please find attached documents for your contract file CS-10-132 (CM1710)
for The Haskell Company - 14th Street and Simmons Road Intersection