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WORK AUTHORIZATION # CM2096-WA18
NASSAU COUNTY
BOARD OF COUNTY COMMISSIONERS
RFQ/BID NO. NC13-033

Consultant: S2L, Incorporated
Contract Number: CM2096

Contact Name: Sam Levin, P.E.
Contact Number: 407-475-9163
Email: Slevin@s2Li.com

CURRENT WORK AUTHORIZATION
Project Short Title: 2017 Landfill Flnanclal Ass

Date Submitted 4-19-17
Amount $11,291.68
Scheduled 9-1-17
Completion

This Work Authorization is to the AGREEMENT between Nassau County and the
Consultant known as the Continuing Contract for Professional Engineering Services —
Solid Waste Landfills and Other Related Ancillary Facilities for Nassau County, Florida,
dated April 16, 2014. The services to be provided under this Work Authorization are as
follows:

ARTICLE 1. Services Described as:

Using the FDEP-provided inflation factor, S2Li will perform an mﬂatlonary ad_]ustment
for post-closure care for each regulated facility rather than preparing new long-term care
cost estimates. This approach assumes that during S2Li’s annual inspections, no issues
are found that will significantly affect the approved long-term care costs. An inflationary
adjustment would be inappropriate should site inspection uncover necessary repairs that
were not included with the prior estimates. S2L, Incorporated (S2L1i) shall perform the
work in accordance with the scope of services, attached hereto as Attachment “A”.

ARTICLE 2. Time Schedule

Services will begin upon receipt of the written notice to proceed, with the scheduling of
the site visits under Task 1. The draft report for County review will be submitted such that
corrections and finalization can be made to allow for final submittal to FDEP by September
1,2017.

ARTICLE 3. Budget
The fee estimate to conduct the Work as described in the listed Scope of Services is

$11,291.68. A detailed breakdown for each task with the estimated labor hours and
expenses is included in Exhibit 1 of Attachment “A”. Costs will be invoiced on a time and
materials basis. The County will be notified when the overall project budget is nearing its
limit.
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Article 4, Other Provisions

The Services covered by this Work Authorization will be performed in accordance with
the provisions set forth in the AGREEMENT referenced above and any of its attachments
or schedules. Additional terms or contract provisions whether submitted purposely or
inadvertently, shall have no force or effect. This Work Authorization will become a part
of the referenced AGREEMENT when executed by both parties.

In presenting this Work Authorization, Consultant agrees that:

Unless detailed herein, all drawings, data, electronic files and other information required
for this Work Authorization has been accepted by Consultant. Specifically, all electronic
files have been reviewed and accepted for the purposes of this Work assignment. Any
additional information, including detailed scope of services are attached.

AGREED TO BY: .
BY: %\_

Print Name: Samuel B. Levin
Title: President _
Date: May 1, 2017

RECOMMENDED AND APPROVED BY NAS A}I QOUNTY:

1P s
Public Works Director: o
Contract Management:

Office of Management & Budget:
3997

County Manager:

APPROVED by the County Manager, designee for the BOARD OF COUNTY COMMISSIONERS, the
4 day of MAAf , 2017,

ACCOUNT NO.: 01361534-531000  West Nassau (11 actes-old) $4,950.74
01362534-531000  West Nassau (42 acres-new) $4,950.74
01363534-531000  Lofton Creck $ 695.10

2,5/,5/,.7 01364534-531000  Bryceville $ 69510




Attachment "A"

Scope of Services

Prepératlon
of the
2017 Landfill Financial Assurance Report

Nassau County
County Contract and Work Authorization Number: CM2096-WA18

S2Li Project Number: 17-722

Every year, Nassau County (County) is required to update and submit to the Florida Department of
Environmental Protection (FDEP or Department) an adjustment for the cost to maintain long-term care of its
closed disposal facilities. This Work Authorization {WA) allows S2Li to prepare the annual financial assurance
documentation for the two County landfill facilities {42-acre area and 11-acre area) at the West Nassau Landfill,
for submittal to FDEP by September 1, 2017.

These updates are to reflect the requirements of Rule 62-701.630{4)(a), Florida Administrative Code (F.A.C.),
which is the Financial Assurance section under the State Solid Waste Regulations. As specified in this rule,
updated long-term care cost estimates are required to be submitted to the FDEP between July 1 and
September 1 of each year.

S2L, Incorporated (S2Li) Is pleased to submit this cost propasal for providing professional services to prepare the
annual cost estimate adjustments and financial assurance documentation for the County’s closed landfills. The
following sections of this cost proposal include the scope of services to be provided, an estimated schedule, cost
estimate, and terms and conditions.

Note 1: As of February 2017, the Bryceville Landfill is no longer under regulatory long-term care and the County
is no longer required to maintaln financial assurance for this facility.

Note 2: Based on a March 2017 discussion with FDEP, as of August 12, 2017, the Lofton Creek Landfill will no
longer be required to malntain financial assurance for this facility. Therefore, no cost estimate for this faclilty Is
required in the 2017 Financial Assurance Update report being prepared under this WA.

SCOPE OF SERVICES

Using the FDEP-provided inflation factor, S2LI will perform an inflationary adjustment for post-closure care for
each regulated facility rather than preparing new long-term care cost estimates. This approach assumes that
during S2Li’s annual inspections, no issues are found that will significantly affect the approved long-term care
costs. An Inflationary adJustment would be inappropriate should site inspection uncover necessary repairs that
were not Iincluded within the prior estimates.

' County Responsibilities:

1) County personnel are to accompany S2Li staff in order to provide access to each of the landfill sites, as
well as, for safety purposes during the site inspections;

2) County staff will conduct and document required inspections and perform all reporting requirements
for landfill post-closure care, as specified within the FDEP permits. The sole purpose of S2Li’s inspections
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under this scope of services is for use in financial assurance reporting, and is not intended to serve as a
substitute for County Inspection and reporting as required by FDEP landfill permlt specific conditions;
and

3) County staff will provide the third party audited balances of the landfill escrow accounts for the period
ending September 30, 2016.

The following details the scope for each task, as proposed:
Task 1: Facility Inspections

Facility inspections will be conducted so that the conditions of the landfills can be documented by a third-party
engineer, as required by FDEP. S2Li will prepare for and visit each landfill with a representative of the County
and complete the landfill inspection forms for the County’s use. The inspection forms will note any deficiencies
that require correction by the County. Note: All the County’s closed landfills will be inspected as part of this task
{West Nassau Landfill’s two facilities, Lofton Creek and Bryceville Landfills).

Task 2: Carry Over of Pro-Rated Expenses, FDEP Forms, Escrow Account Balance, and Report

24 Carry Over of Pro-Rated Expenses and Fiscal Year FY17/18 Budget Estimates:

Some expenses prepared in the previous long-term care estimates were prorated and are required to be carried
over and accumulated until needed or implemented. S2Li will prepare and adJust these carry over expenses, as
part of this scope of services, by an inflation factor such that sufficient funds will be accumulated and will be
available. A summary of the prorated costs required to be added to this year’s long-term care estimates will be
provided and can assist the County in its preparation of landflll operating budget estimates for FY17/18.

2.2 FDEP Forms, Escrow County Balance Calculations and Report:

FDEP Form 62-701.800(28) will be completed for each facility. An estimate will be made of the amount of the
required escrow balance as of September 30, 2017 and the amount required {(if any) to be deposited into the
escrow accounts. In addition, an estimate for long-term liability over the term of the long-term care period for
each facility will be prepared based upon third party costs. No calculations or documentation for meeting
GASB18 requirements are included In this scope of services. A draft report will be prepared that detalls the work
performed, the rationale behind the calculations, and costing approach. The report will then be submitted to
the County for review. Upon receipt of comments from the County, the report will be revised as necessary,
signed and sealed by a registered Professional Engineer, and submitted to FDEP and the County.

SCHEDULE

Work Authorization under the Scope of Services provided above will begin upon receipt of the written notice to
proceed, with the scheduling of the site visits under Task 1. The draft report for County review will be submitted
such that corrections and finalization can be made to allow for final submittal to FDEP by September 1, 2017,
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FEE ESTIMATE

The fee estimate to conduct the Work as described in the above listed Scope of Services is $11,471.68. A detailed
breakdown for each task, in conjunction with the estimated labor hours and expenses, are included in the
attached Exhibit 1, Costs will be on a time and materlal basis. The County will be notified when the overall project
budget is nearing its limit.

The proposed budget by landfill is broken down as follows:

) S2Lj Budget Summary Nassau County LF Financials - 2017 i

West Nassau - | West Nassau - |

o o _ Total $ | Bryceville LF ! Lofton Creek LF 11 Acres N Acres |
Task1 |Facilityinspections | [$ 278040  695.10(%  69510| $  69510]5 69510
Carry Qver Expenses & FY17/18 Budget !

k2L lestimates  |$.33;08) S Lemoal$ 16704
Task2.2 |FDEP Forms, Escrow Balance & Report | $ 5,169.20 S 258460 1S 258460
. ] | | $m,20168}3% 69510|$%  €9510] $ 495074 | $  4,950.74 |

If it Is determined that a new landflll long-term care cost estimate is needed to be prepared because of a change
in unit costs and/or because new cost items are warranted, the preparation of the new estimate will be provided
as an additional service. $2Li will notify the County if a new estimate is required to be prepared and will only
proceed once a notice to proceed is provided by the County.

LR R L)
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April 19, 2017 EXHIBIT 1 S2U No. 17-722
County No. CM2096-WAL8

Total Project Costs Preparation of the
$2Li Fee Estimate 2017 Landfill Financial Assurance Report
Nassau County, Florida

LABOR CATEGORY ANDRATE " .- . -

1 Facility inspections 0 12 0 0 0 0 q 16 $2,780.40
21 lcarry Over of Pro-Rated Expenses & Budget Estimates 0 16 0 0 0 0 () 16 $3,342.08
2.2 |FDEP Forms, Escrow Balance and Report 2 18 4 0 0 0 4 ] $5,169.20 |

SUBTOTALS: 2 a5 4 o 0 0 8 60 $11,291.68

Task ] - . DESCRIPTION 0 737 wex o |t BESAEE e 0T A T ot iy C
1 Facility Inspections
23

Carry Over of Pro-Rated Expenses & Budget Estimates

1.2 FDEP Forms, Escrow Balance and Report

SUBTOTALS: $ 18000 |$ R | = & - |$ G $0.00 $0 $0}$ 180.00
COST SUMMARY
SUBTOTAL SUBTOTAL . TASK
. SR B ..'A..A“ s o taet v ¥ e s e d R .'il'dllﬁll‘ A co 34t H

©TASK .- | . DESCRIPTION ST DS oD e 7] Sat1LABOR | Subconsultants | - - TOTAL
1 Facllity Inspections S 2,780.40 | § 180.00] S 2,960.40
21 Carry Over of Pro-Rated Expenses & Budget Fstimates S 3,342.08 | & - 35 3,342.08
2.2 EDEP Forms, Escrow Balance and Report S 5,169.20 | § - $5,165.20
TOTALS $ 612248(S$ 180,00 | § 11,471.68




NASSAU COUNTY CONTRACT MANAGEMENT

Rapost Print Dale: 8/1/2017

CONTINUTING CONTRAGT FOR PROFESSIONAL ENGINEERING SERVICES - SOLID WASTE LANDFILLS AND OTHER RELATED ANCILARY FACILITIES
S2L, INCORPORATED
CONTRACT NQO. CM2006

WA¥ PROJ! AME APPROVAL DATE ORIGINAL FEE E ORDERS CONTRACT FEE STATUS ACTUAL COST  DIFFERENTIAL
Operalion, Moniloring, Maintenance and
Reparting far the Landfil Gas Collaclion
and Conlol System at the West Nassau
01 _{Class | Landfii $ 10126004 |8 - |8 101.250.04 | Complated $ 10082238 (% (327.66)
Preparation of & Tille V Ak Permit
Renewal Application for the Weal Nassau
02 |Ciass | Landiil e $ 20369.06|% - 13 20,399.06 | Compiated $§ 1981871 |% (482.35)|
Proparation of a 2014 Landfill Financial
03 _ |Assurance Re) $ 15908.20 | § - 13 15,906.20 | Completed $ 16,690.06 | § (318.14)
Preparation of an fnward Gradinl Analysls
and Maating with FOEP for the Wast
04 |Nassau Class { Landili § 2432008 )% 1400084 | § 38,339.82 | Completed $ 374461318 (893.69)§
Operalion, Monitoring, Maknienance and
Reporfing for the Landfill Gas Collaciion
and Control System al the West Nassau
05 |Class | Landfill =_ $§ 17436783 |9 - § 174,387.63 eiad $ 166317758 8,070
Preparation of Technical Bidding E 5 i
Documents for a Flare Slatian Blower < A
Replacement Landfill Gas Callaction and B
Control System Wast Nasaau Class | s i
06 |Landil $ 26526391% 336212 | § 26,267.51 | In progress S HE3 -
‘Wal No. 2| invesiligation at the Bryceville
07 _|Landfll 02/05/15 $ 649983 1 § - $ 6,499.93 | Compisied $ 590088 | $ (699.05!
Preparation of a Permit Application for
Long-Term Care Renswal for the West
Nassau Class 1 Landfl 5 3 776484213 - S 77,548.42 | Compleled $ $ (389,
ancial
02 _|Assurance Report for Landlills $ 1320688 1 § - 15 13,206.88 | Completed
Leachale Storage Tank System Repaks
10__)& Maintenance $ 230684211$ - 13 23,084.21 | In progress -
Operation, Monitoring, Maintenance and
Reporting for the Landiil Gas Collsction
and Control System at the West Nassau
11 |Class | Landfik FY15/18 $ 17623783|% $ 176,237.83 | Completed $ 16100857 |$% (15229.26)
Preparation of a 2016 Landfill Financial
12 |Assurance R for submiltal to FDEP $ 1368656 |8 - 13 13,606.66 | Compleied $ 12458858 (1.227.71)
Preparation of Tachnical Documents for
{Groundwater and Surface Water
13 jMonitoring at Nassau C 's Landfiis $ 865666 | § - $ 8,555.66 {1,269.82)
pare a drafl ak construction parmit
application using the FOEP's (EPSAP)
with altachments for one (1) newly
Inslalled emergency gensrator and one
(1) newly nstalled landiil flare
14 cament blower. $ 1032834 | § . $ 10,326.34
Preparation of a Waler Quality Technlcal
Report Landflil Stabilization Report for the
B \@ Landhill $ 32884.78 | $ = $ 32,864.76
on of a Landfill Stabllization
16 |Report for the Lofton Creek Landl $ 4502472 |% $ 45,824.72
Operallon, Monitoring, Malvenance, and
Reporfing for the Landfill Gas Colleclion
and Control Syatem at the West Nassau
17_|Class | Land® $ 176860.66|% - |$ 17688855
Praparation of a 2017 LendAll Financlal
18 __|Assurance Report for submitial io FDEP $ 1120168 | § - ] 11,201.68
$ 95827204 $§ 1737196 § 9_73,644.00 $ 94529834 § (30,24566)
CURRENT CONTRACT VALUE: $ 94539834




