(Contract Management Use only) CONTRACT APPROVAL FORM CONTRACT TRACKING NO. CONTRACTOR INFORMATION CM1852-TO28 Olsen Associates Inc. 2618 Herschel Street Jacksonville 32204 FI Zip State Contractor's Administrator Name: Erick J Olsen P.E. Title: engineer Fax: ______ eolsen@olsen-associates.com (904) 387-6114 CONTRACT INFORMATION Contract Name: Continuing contract for Professional Coastal Engineering Contract Value: \$49,900.00 Post Hurricane Irma Design Survey, analyses and FEMA Project Worksheet Development Assistance Brief Description: Contract Dates : From: 9/13/17 to: 9/12/18 Status: New Renew Amend# X WA/Task Order How Procured: ___ Sole Source ___ Single Source ___ ITB ___ RFP __ RFQ ___ Coop. ___ Other _____ If Processing an Amendment: Contract #: _____ Increase Amount of Existing Contract: New Contract Dates: to TOTAL OR AMENDMENT AMOUNT: APPROVALS-PURSUANT TO NASSAU COUNTY PURCHASING POLICY, SECTION 6 **Submitting Department** 43607539-531061 HIRMA 2. Funding Source/Acct # Office of Management & Budget 5911917 County Attorney (approved as to form only) Comments: COUNTY MANAGER - FINAL SIGNATURE APPROVAL Shanea D. Jones RETURN ORIGINAL(S) TO CONTRACT MANAGEMENT FOR DISTRIBUTION AS FOLLOWS: 40 Original: Clerk's Services; Contractor (original or certified copy) Copy: Department Office of Management & Budget လုံ

Contract Management

Clerk Finance

NASSAU COUNTY - SAISSA Task Order Memorandum Contract CM1852

To: Olsen Associates, Inc. 2618 Herschel St.

Date: Contract: 13 September 2017 Coastal Engineering

Jacksonville, FL 32204

Request Made By:

SAISSA

Request Received By:

Albert E. Browder, Ph.D., P.E.

Task Order No:

CM 1852 - TO 28

Task Order: Post-Hurricane Irma Design Survey, Analyses, and FEMA Project Worksheet

Development Assistance - SAISSP Engineered Beach (SAISSA FY 2017)

Following the Federal approval of a FEMA Category G disaster declaration for the impacts of Hurricane Irma (September 2017) to the engineered beaches of the South Amelia Island Shore Stabilization Project (SAISSP), Consultant shall perform those tasks necessary to develop and seek to acquire a Category G Project Worksheet for the beach repairs. The Consultant shall, through a qualified survey subconsultant, collect a full topographic/hydrographic survey of the established beach profile transects within the engineered beach project limits (no adjacent profiles). The Consultant shall conduct analyses and prepare a written report describing the design changes and steps required to repair the engineered beaches to their pre-storm condition. The Consultant shall subsequently coordinate with the Client and personnel from the Nassau County Department of Emergency Management, the State of Florida Division of Emergency Management (FL DEM), and the Federal Emergency Management Agency (FEMA) for purposes of finalizing a Project Worksheet to secure FEMA funding assistance for the repairs to the engineered beach project. All work shall be performed on a Lump Sum basis. These services are anticipated to be eligible for FEMA Category G and State cost-sharing.

FEE: \$49,900.00 (Lump Sum)

Olsen Associates, Inc.	SAISSA
A LOS EBROWN	Daefon
Albert E. Browder, Ph.D., P.E.	Mr. Andrew L. Wallace, SAISSA President
Date: 13 September 2017	Date: 9-15-2017
	Nassau County Board of County Commissioners
Attest to Chair Signature	Ms. Shanea Jones Its: County Manager
- Salara - S	Date: 9-20-17
John A. Crawford	
It's: Ex-Officio Clerk	Approved As To Form and Legal Sufficiency:
Date:	MI IN INVE
	Michael S. Mullin
	Date: 7/4/19

William Moore

From: William Moore <moor1706@bellsouth.net>
Sent: Friday, September 15, 2017 10:50 AM

To: Angela Gregory (agregory@nassaucountyfl.com)

Cc: Drew Wallace (drewwallace2@gmail.com); abrowder@olsen-associates.com; Cathy Lewis

(clewis@nassaucountyfl.com).

Subject: Olsen Task Orders

Attachments: Proposed Olsen TO27.pdf; Proposed Olsen TO28.pdf

Angela,

SAISSA is recommending two new Task Orders in response to Hurricane Irma. Task Order 27 is a Preliminary Damage Assessment in Response to Hurricane Irma Impacts to SAISS Project Engineered Beach and Task Order 28 is a Post-Hurricane Irma Design Survey, Analyses and FEMA Project Worksheet Development Assistance-SAISS Project Engineered Beach. I discussed the proper coding of these two Hurricane expenses with Cathy this morning. Attached are copies of the two Task Order Memoranda and I will deliver the original documents to your office this afternoon or late morning. Please expedite approval of these recommended Task Orders. Regards, Bill.



William R. Moore AICP 5457 Marshview Lane Amelia Island, Florida 32034 904,753,4178