
Contract Tracking No. CM2785 
Bid No. NC19-016 

AGREEMENT FOR PROFESSIONAL ENGINEERING DESIGN SERVICES 
FOR WILLIAM BURGESS EXTENSION 

FOR NASSAU COUNTY, FLORIDA 

THIS AGREEMENT made and entered into this 9th day of 

_n_ec_e_m_he_r ____ 2019, by and between the NASSAU COUNTY BOARD OF 

COUNTY COMMISSIONERS, a political subdivision of the State of Florida, hereinafter 

referred to as "County", and GAl CONSULTANTS, INC., a Pennsylvania Profit 

Corporation, whose Jacksonville, Florida office address is located at 1301 Riverplace 

Blvd., Suite 900 Jacksonville, Fl 32207, hereinafter referred to as "Consultant": 

WHEREAS, the County desires to obtain professional engineering design 

services for the design of William Burgess Extension; and 

WHEREAS, said services are more fully described in the Scope of Services, 

Attachment "A", which is attached hereto and made a part hereof; and 

WHEREAS, the Consultant desires to render certain professional engineering 

design services as described in the Scope of Services, and has the qualifications, 

experience, staff and resources to perform those services; and 

WHEREAS, the County, through a competitive selection process conducted in 

accordance with the requirements of law and County policy has determined that it would 

be in the best interest of the County to award a contract to Consultant for the rendering 

of those services described in the Scope of Services. 

NOW THEREFORE, in consideration of the mutual covenants and agreements 

hereinafter contained, the parties hereto agree as follows: 

ARTICLE 1 -EMPLOYMENT OF CONSULTANT 

1.1 The County hereby agrees to engage Consultant, and Consultant hereby 

agrees to perform the services set forth in the Scope of Services. 
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ARTICLE 2 - SCOPE OF SERVICES 
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2.1 Consultant shall provide professional engineering design services in 

accordance with the Scope of Services and any additional services as may be 

specifically designated and additionally authorized by the parties. Such additional 

authorizations will be in the form of an written amendment agreed upon by the parties. 

ARTICLE 3 - THE COUNTY'S RESPONSIBILITY 

3.1 Except as provided in the Scope of Service, the County's responsibilities 

are to furnish required information, services, render approvals and decisions as 

necessary for the orderly progress of Consultant's services. The County hereby 

designates Engineering Services to act on the County's behalf with respect to the 

Scope of Services. The County Engineer, under the supervision of the County 

Manager, shall have complete authority to transmit instructions, receive information, 

interpret and define County's policies and decisions with respect to materials, elements 

and systems pertinent to Consultant's services. 

ARTICLE 4 -TERM OF AGREEMENT 

4.1 The term of this Agreement shall begin on its complete execution and end 

eighteen (18) months from the execution date. The performance period of this 

Agreement may be extended upon mutual agreement between both parties. Any 

extension of performance period under this provision shall be in the County's best 

interest and sole discretion. Any Agreement or amendment to the Agreement shall be 

subject to fund availability and mutual written agreement between the County and 

Consultant. 
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ARTICLE 5 - COMPENSATION 
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5.1 The County shall pay Consultant in accordance with the provisions 

contained in the "Contract Fee Summary", which is attached hereto as Attachment "B", 

and incorporated herein as if set forth in full. 

5.2 Consultant shall prepare and submit to the County Engineer, for approval, 

a monthly invoice for the services rendered under this Agreement. Invoices for services 

shall be paid in accordance with the Florida Prompt Payment Act. All invoices shall be 

accompanied by a report identifying the nature and progress of the work performed. 

The statement shall show a summary of fees with an accrual of the total fees billed and 

credits for portions paid previously. The County reserves the right to withhold payment 

to Consultant for failure to perform the work in accordance with the provisions of this 

Agreement, and the County shall promptly notify Consultant if any invoice or report is 

found to be unacceptable and will specify the reasons therefor. 

5.3 All representation, indemnifications, warranties and guaranties made in, 

required by or given in accordance with this Agreement, as well as all continuing 

obligations indicated in this Agreement, will survive final payment and termination or 

completion of this Agreement. 

5.4 Final Invoice: In order for both parties herein to close their books and 

records, the Consultant will clearly state "Final Invoice" on the Consultant's final/last 

billing to the County. This indicates that all services have been performed and all 

charges and costs have been invoiced to the County and that there is no further work to 

be performed on the specific project. 
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ARTICLE 6 - STANDARD OF CARE 
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6.1 Consultant shall exercise the same degree of care, skill, and diligence in 

the performance of the Services as is ordinarily provided by a professional under similar 

circumstances and Consultant shall, at no additional cost to the County, re-perform 

services which fail to satisfy the foregoing standard of care. 

ARTICLE 7 - DOCUMENTS 

7.1 The documents which comprise this Agreement between the County and 

the Consultant are attached hereto and made a part hereof and consist of the following: 

7.2 This Agreement; 

7.3 The Scope of Services attached hereto Attachment "A"; 

7.4 Contract Fee Summary attached hereto as Attachment "B"; 

7.5 Any work authorizations, written amendments, modifications or addenda 

to this Agreement. 

ARTICLE 8 - EQUAL OPPORTUNITY EMPLOYMENT 

8.1 In connection with the work to be performed under this Agreement, 

Consultant agrees to comply with the applicable provisions of State and Federal Equal 

Employment Opportunity statutes and regulations. 

ARTICLE 9- TRUTH-IN-NEGOTIATION/PUBLIC ENTITY CRIMES AFFIDAVIT 

9.1 Consultant certifies that wage rates and other factual unit costs supporting 

the compensation are accurate, complete, and current at the time of contracting. The 

original contract price and any additions thereto shall be adjusted to exclude any 

significant sums by which the county determines the contract price was increased due 

to inaccurate, incomplete, or non-current wage rates and other factual unit costs. 
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Consultant represents that it has furnished a Public Entity Crimes Affidavit pursuant to 

Section 287.133, Florida Statues. 

ARTICLE 10 - INDEMNIFICATION 

10.1 Consultant shall indemnify and hold harmless the County and its officers 

and employees from liabilities, damages, losses, and costs, including but not limited to, 

reasonable attorneys' fees, to the extent caused by the negligence, recklessness, or 

intentionally wrongful conduct of the Consultant and other persons employed or utilized 

by the consultant, in the performance of the contract. 

10.2 Disclaimer of Consequential Damages - Notwithstanding anything to the 

contrary in these Terms and Conditions, neither party shall have any liability to the other 

party for indirect, consequential or special damages including, but not limited to, liability 

or damages for delays of any nature, loss of anticipated revenues or profits, increased 

cost of operations or costs of shutdown or startup whether such damages are based on 

contract, tort including negligence, strict liability or otherwise. 

ARTICLE 11 - INDEPENDENT CONTRACTOR 

11.1 Consultant undertakes performance of the services as an independent 

contractor under this Agreement and shall be wholly responsible for the methods of 

performance. The County shall have no right to supervise the methods used, but the 

County shall have the right to observe such performance. Consultant shall work closely 

with the County in performing services under this Agreement. 

ARTICLE 12 - EXTENT OF AGREEMENT 

12.1 This Agreement represents the entire and integrated agreement between 

the County and Consultant and supersedes all prior negotiations, representations, or 

agreement, either written or oral. 

12.2 This Agreement may only be amended, supplemented, modified, chatLd 
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or canceled by a duly executed written instrument. 

ARTICLE 13 - COMPLIANCE WITH LAWS 
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13.1 In performance of the services, Consultant will comply with applicable 

regulatory requirements including federal, state, and local laws, rules regulations, 

orders, codes, criteria and standards. 

ARTICLE 14 - INSURANCE 

14.1 The Consultant shall purchase and maintain such commercial (occurrence 

form) or comprehensive general liability, workers compensation, professional liability, 

and other insurance as is appropriate for the services being performed hereunder by 

Consultant, its employees or agents. The amounts and types of insurance shall 

conform to the requirements set forth in Exhibit "1 ". 

ARTICLE 15 - ACCESS TO PREMISES 

15.1 The County shall be responsible for providing access to all project sites, 

and for providing project-specific information. 

ARTICLE 16 -TERMINATION OF AGREEMENT 

16.1 Termination for Convenience: This Agreement may be terminated by 

the County for convenience, upon thirty (30) days of written notice to Consultant. In 

such event, the Consultant shall be paid its compensation for services performed prior 

to the termination date. In the event that the Consultant abandons this Agreement or 

causes it to be terminated , Consultant is liable to the County for any and all loss 

pertaining to this termination. 

16.2 Default by Consultant: In addition to all other remedies available to the 

County, the County may terminate this Agreement for cause should the Consultant 

neglect, fail to perform, or observe any of the terms, provisions, conditions, or 

requirements herein contained. Prior to termination the County shall provide written 
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notice of the specific conditions warranting default, and the County shall allow thirty (30) 

days for Consultant to cure. 

ARTICLE 17- NONDISCLOSURE OF PROPRIETARY INFORMATION 

17.1 Consultant shall consider all information provided by County and all 

reports, studies, calculations, and other documentation resulting from the Consultant's 

performance of the Services to be proprietary unless such information is available from 

public sources. Consultant shall not publish or disclose proprietary information for any 

purpose other than the performance of the services without the prior written 

authorization of County or in response to legal process. 

ARTICLE 18 - UNCONTROLLABLE FORCES 

18.1 Neither the County nor Consultant shall be considered to be in default of 

this Agreement if delays in or failure of performance shall be due to Uncontrollable 

Forces, the effect of which, by the exercise of reasonable diligence, the non-performing 

party could not avoid . The term "Uncontrollable Forces" shall mean any event which 

results in the prevention or delay of performance by a party of its obligations under this 

Agreement and which is beyond the reasonable control of the nonperforming party. It 

includes, but is not limited to fire, flood, earthquakes, storms, lightning, epidemic, war, 

riot, civil disturbance, sabotage, and governmental actions. 

18.2 Neither party shall, however, be excused from performance if 

nonperformance is due to forces, which are preventable, removable, or remediable, and 

which the nonperforming party could have, with the exercise of reasonable diligence, 

prevented, removed, or remedied with reasonable dispatch. The nonperforming party 

shall, within a reasonable time of being prevented or delayed from performance by an 

uncontrollable force, give written notice to the other party describing the circumstances 

and uncontrollable forces preventing continued performance of the obligations of this 
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Agreement. 

ARTICLE 19 -GOVERNING LAW AND VENUE 
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19.1 This Agreement shall be governed by the laws of the State of Florida. Any 

and all legal action necessary to enforce the Agreement will be held in Nassau County. 

ARTICLE 20 - MISCELLANEOUS 

20.1 Non-waiver: A waiver by either County or Consultant of any breach of this 

Agreement shall not be binding upon the waiving party unless such waiver is in writing. 

In the event of a written waiver, such a waiver shall not affect the waiving party's rights 

with respect to any other or further breach. The making or acceptance of a payment by 

either party with knowledge of the existence of a default or breach shall not operate or 

be construed to operate as a waiver of any subsequent default or breach. 

20.2 Severability: Any provision in this Agreement that is prohibited or 

unenforceable in any jurisdiction shall, as to such jurisdiction, be ineffective to the extent 

of such prohibition or unenforceability without invalidating the remaining provisions 

hereof or affecting the validity or enforceability of such provisions in any other 

jurisdiction. The non-enforcement of any provision by either party shall not constitute a 

waiver of that provision nor shall it affect the enforceability of that provision or of the 

remainder of this Agreement. 

20.3 PUBLIC RECORDS: 

The County is a public agency subject to Chapter 119, Florida Statutes. IF THE 

CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 

119, FLORIDA STATUTES, TO THE CONSULTANT'S DUTY TO PROVIDE PUBLIC 

RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF 

PUBLIC RECORDS AT (904) 530-6250, DMOODY@NASSAUCOUNTYFL.COM, 

96161 NASSAU PLACE, YULEE, FLORIDA 32097. Under this Agreement, to the 

extent that the Consultant is providing services to the County, and pursuant to section 

119.0701, Florida Statutes, the Consultant shall: 

8 Initials ft!. , 



Contract Tracking No. CM2785 
Bid No. NC19-016 

a. Keep and maintain public records required by the public agency to 

perform the service. 

b. Upon request from the public agency's custodian of public records, 

provide the public agency with a copy of the requested records or allow the records to 

be inspected or copied within a reasonable time at a cost that does not exceed the cost 

provided in this chapter or as otherwise provided by law. 

c. Ensure that public records that are exempt or confidential and exempt 

from public records disclosure requirements are not disclosed except as authorized by 

law for the duration of the contract term and following completion of the Agreement if 

the consultant does not transfer the records to the public agency. 

d. Upon completion of the Agreement, transfer, at no cost, to the public 

agency all public records in possession of the contractor or keep and maintain public 

records required by the public agency to perform the service. If the Consultant transfers 

all public records to the public agency upon completion of the Agreement, the 

Consultant shall destroy any duplicate public records that are exempt or confidential 

and exempt from public records disclosure requirements. If the Consultant keeps and 

maintains public records upon completion of the Agreement, the Consultant shall meet 

all applicable requirements for retaining public records. All records stored electronically 

must be provided to the public agency, upon request from the public agency's custodian 

of public records, in a format that is compatible with the informa~ion technology systems 

of the public agency. 

20.4 The provisions of this section shall not prevent the entire Agreement from 

being void should a provision, which is of the essence of the Agreement, be determined 

to be void. 

ARTICLE 21 - SUCCESSORS AND ASSIGNS 

21.1 The County and Consultant each binds itself and its director, officers, 

partners, successors, executors, administrators, assigns and legal representatives to 

the other party to this Agreement and to the partners, successors, executors, 

administrators, assigns, and legal representatives. 

ARTICLE 22 - CONTINGENT FEES 
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22.1 The Consultant warrants that it has not employed or retained any 

company or person, other than a bona fide employee working solely for the Consultant 

to solicit or secure this Agreement and that it has not paid or agreed to pay any person, 

company, corporation, individual or firm, other than a bona fide employee working solely 

for the Consultant, any fee, commission, percentage, gift or any other consideration 

contingent upon or resulting from the award or making of this Agreement. 

ARTICLE 23 -OWNERSHIP OF DOCUMENTS 

23.1 Consultant shall be required to work in harmony with other consultants 

relative to providing information requested in a timely manner and in the specified form. 

Any and all documents, records, disks, original drawings, or other information shall 

become the property of the County upon completion for its use and distribution as may 

be deemed appropriate by the County. Any reuse of the work product described above 

without written verification or adaptation by Consultant, as appropriate for the specific 

purpose intended, will be at County's sole risk and without liability or legal exposure to 

Consultant. 

ARTICLE 24- FUNDING 

24.1 This Agreement shall remain in full force and effect only as long as the 

expenditures provided for in the Agreement have been appropriated by the Nassau 

County Board of County Commissioners in the annual budget for each fiscal year of this 

Agreement and is subject to termination based on lack of funding. 

ARTICLE 25 - NOTICE 

25.1 Whenever either party desires or is required under this Agreement to give 

notice to any other party, it must be given by written notice either delivered in person, 

sent by U.S. Certified Mail, U.S. Express Mail, air or ground courier services, or by 

messenger service, as follows: 
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COUNTY: 

Nassau County Contract Management 
96135 Nassau Place, Suite 2 
Yulee, Florida 32097 
904-530-6040 
ghagins@nassaucountyfl .com 

With a copy to the County Attorney at: 

96135 Nassau Place, Suite 6 
Yulee, Florida 32097 

CONSULTANT: 

Ron Hoogland, P.E. 
GAl Consultants, Inc. 
1301 Riverplace Blvd. 
Jacksonville, FL 32207 
904-363-111 0 
r. hoogland@gaiconsu ltants. com 

Contract Tracking No. CM2785 
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25.2 Notices shall be effective when received at the address specified 

above. Changes in the respective addresses to which such notice may be 

directed may be made from time to time by any party by written notice to the 

other party. Email and facsimile are acceptable notice effective when received, 

however, notices received (i.e.; printed) after 5:00 p.m. or on weekends or 

holidays, will be deemed received on the next business day. The original of 

the notice must additionally be mailed as required herein. 

25.3 Nothing contained in this Article shall be construed to restrict the 

transmission of routine communications between representatives of 

Consultant and County. 

ARTICLE 26-DISPUTE RESOLUTION 

26.1 The County may utilize this section, at their discretion, as to disputes 

regarding agreement interpretation. The County may send a written communication to 

the Consultant by email, overnight mail, UPS, FedEx, or certified mail. The written 
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notification shall set forth the County's interpretation of the agreement. A response shall 

be provided in the same manner prior to the initial meeting with the County Manager. 

This initial meeting shall take place no more than twenty (20) days from the written 

notification of the dispute addressed to the Consultant. The Consultant should have a 

representative, at the meeting that can render a decision on behalf of the Consultant. 

If there is no satisfactory resolution as to the interpretation of the Agreement, the 

dispute may be submitted to mediation in accordance with mediation rules as 

established by the Florida Supreme Court. Mediators shall be chosen by the County 

and the cost of mediation shall be borne by the Consultant. Consultant shall not stop 

work during the pendency of mediation or dispute resolution. 

Personal Liability of Personnel Disclaimer- Pursuant to Florida Statutes 

§§558.0035, (Supp. 2013) to the fullest extent permitted by law, CLIENT agrees that 

pursuant to Section (c) an individual employee or agent may not be held personally liable 

for negligence. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the day 

and year first written above. 

Nassau County, ) 
Board of County Com "ssioners 

December 9, 2019 

13 Initials ~ 



Contract Tracking No. CM2785 
Bid No. NC19-016 

ATTEST: GAl Consultants, Inc. 

C2:Y !Lo 
(Corporate Secretary) Sig~ature of President/Owner 

Gli r.-rh tJ-..,~ vfu fJ .1'4Q1J...fje-vin LeadbetterNice President 

Pr nt Name of Corporate Secy. Type/Print Name of President/Owner 

(CORPORATE SEAL) Date: 12/4/19 

CORPORATE ACKNOWLEDGEMENT 

sTATE oF Elor·,a~ 

COUNTY OF D \A\} CA l :SS 

I HEREBY CERTIFY that on this day, before me, an Officer duly authorized in the State 
aforesaid and in the County aforesaid to take acknowledgments, personally appeared 
kevin Leadbetter , of, GA\ Co nsu.Hnn±s A PA 
Corporation, to me known to be the person(s) described in and 
who executed the foregoing instrument and acknowledged before me that he/she 
executed the same. 

At~ 
WITNESS my hand and official seal this_--r_day of December 

~fOb-~ tP/1~1\. /T_ k / 
-~e of~otary Pu~ ~ 
State of Florida at Larg~...,.....,....,....,...,.~~~~~ 

Print, Type or Stamp 
Name of Notary Public J,..,..;;;.;..,.;• ... .,.,...~..,....-41 

v€ersonally known to me. or 
Produced Identification 

Type of I.D. Produced 

o iiK51D take an oath, or 
oDDID NOT take an oath. 
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ATTACHMENT "A" 

November 18, 2019 

Mr. Robert Companion, PE 
County Engineer 
Nassau County Engineering Services 
96161 Nassau Place 
Yulee, Fl 32097 

CM2785 

gai consultants 
t rans for mrng 1rJeas 1nt0 real1 ty 

Subject: Bid No. NC19-016 Design Services for the William Burgess Extension 

Dear Mr. Companion, 

GAl Consultants, Inc. (GAl) respectfully submits the following Scope of Services and Fee Proposal to 
complete the Design Services for the William Burgess Extension (WBE) in Nassau County, Fl., as 
described in the RFQ and as detailed below. 

Project Understanding 

Based on the RFQ, the project will create a two (2) lane extension of William Burgess Boulevard (WBB) 
from US Highway 17 (US 17) to Miner Road and include the following: Signalization and improvements 
at the intersection of US 17, intersection improvements at the intersection of Miner Rd., Construction of 
approximately 1.5 miles of new roadway, construction of drainage facilities and construction of a new 8 ft 
to 10ft wide multi-use path. It is also noted that the WBE is being partially funded by the Florida 
Department of Transportation (FOOT) and will require a separate (or component) set of plans and 
specifications so that design, construction and construction engineering and inspection (CEI) costs can be 
accounted for appropriately. 

The RFQ further defines the "Scope of Project" under Section 2.0 and subsections 2.1 through 2.8. To 
better define the details requested, GAl attended a Scope of services meeting on November 6th with 
Nassau County (County) to review the anticipated consulting services for initial contract negotiations. In 
this meeting, it was agreed that under subsection 2.8 of the Scope of Services, Post design services 
would not be included in the initial proposal, however, it can be added later by a change order once the 
level of work and project complexities are better understood. 

Scope of Work 

This consulting services are for the engineering, design, permitting and bid documents to construct the 
William Burgess Extension project described above. GAl will provide the following services: 

Task 1- Project Management. Meetjngs and Coordjnatjon 

GAl will provide project management and coordination with the County, FOOT and utility stakeholders 
through the duration of the project. The following tasks are included: 

• Kick-off meeting, progress meetings, Field meetings and project reviews. 

• Progress Reports to be included with monthly invoices. 

• Contract Administration 

• Assist the County with one open house public information meeting. Provide project board displays 
and power point. 

1301 Riverplace Blvd., Suite 900 Jacksonville, FL 32207 Tel 904.363.1110 Fax 904.363.1115 www.gaiconsultants.com 
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Bid No. NC19-016 Scope and Fee Proposal 

• Utility Coordination to include a field meeting with each utility and then formal meeting with all 
utilities after the 60% plan submittal. GAl will create a conflict utility matrix to use for utility work 
schedules. The Utility work schedules signed by the respective utilities will be included in the contract 
specifications. Utilities anticipated within the project limits include JEA, AT&T, Comcast, Broadband 
CTI and Peninsula Gas Co. 

• An FOOT permit submittal will be required for work impacting the US 17 intersection. GAl will meet 
with FOOT prior to plan submittal to review intended permit requirements and then submit for a 
permit using the 60% progress plans. Approved permit will be included in the contract specifications. 

• The County is currently coordinating some of the ROW acquisitions in advance, primarily with the 
Hideaway Development. GAl is not anticipating ROW change at this location. GAl will assist the 
County with investigations for the remaining parcels that will affect the JEA and Yulee School. It is 
anticipated that the parcels will include two ponds and the corridor width along these two properties. 
GAl will assist the County with FOOT coordination on ROW as needed. 

Task 2- Conceot Refinement 

The objective of this task is to refine the concept alignment to verify ROW requirements: 

• Data Collection: Collect existing plans from the County, FOOT, St. Johns River Water 
Management District (SJRWMD) and existing utilities. 

• Establish roadway typical sections for approval. 

• Roadway 15% line and grade determined from approved typical sections and survey. 

• Preliminary Cross Sections 

• Provide preliminary drainage design requirements (pond locations and anticipated conveyance). 

• Provide an estimated ROW corridor and boundary width. 

• Provide an engineer's estimate of concept developed to date. 

• Signing and Marking Concept plan. 

• Route and Topographic Survey for proposed alignment as defined below. 

• Geotechnical Borings and Engineering Report for the new alignment as detailed below. 

• Environmental Assessments as detailed below. 

• GAl will conduct a preapplication meeting with SJRWMD on the proposed alignment. 

• Subsequent to performing the next stage in design, GAl to obtain consensus from the County on 
the 15% line and grade plan. The summary of findings will serve as the basis for final 
engineering. 

Task 3- Enqjneerjng. permjttjng. Costs. plan productjon and Specifications 

GAl will progress plans to the 60%, 90%, and 100% phase. Upon the conclusion of each phase, a 
progress set of plans will be provided. All reports, calculations and plan submittal will go through the GAl 
QaQc process. All engineering design tasks will be developed in accordance with the Nassau County, 
then Florida Green book and then Florida Department of Transportation (FOOT) standards and 
requirements in that order. Understanding that the County is receiving partial funding from the FOOT, 
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Bid No. NC19-016 Scope and Fee Proposal 

those relevant items associated with FOOT criteria will be followed (i.e. ROW mapping, and 
Environmental Clearances). 

The following list of plans sheets is anticipated but is not limited to: 

• Key Sheet 

CM2785 

• Roadway typical sections and pavement design (Nassau County standard). Note: Four typical urban 
roadway sections are anticipated. Prepare typical for US17 to show future FOOT widening template 
and match existing pavement thickness per geotechnical cores (reference straight line diagram) 

• General Notes 

• Drainage Map 

• Summary of Drainage Structures 

• Project Layout 

• Plan and Profile Roadway Sheets 

• US 17 Signalization Plans. Note: Three Mast Arm structures are anticipated and Traffic Signal Warrant 
Analysis to justify proposed installation. 

• Miner Road Roundabout sheets. Note: Design will require operational modeling (capacity analysis 
sing HCM methodology, LOS and lane configurations, am/pm peak volumes and growth factors). 
Design documentation including exhibits for design vehicle turning paths, fastest path analysis, and 
sight distance. 

• Also, the installation of this roundabout will require Miner Road Reconstruction due to re-alignment 
needed to minimize ROW outside the County School property limits. The design will also include 
additional street lighting with pedestrian crossings. 

• Two wet detention ponds and control details (estimated at 2-acres each). 

• Drainage Structure Cross Sections 

• Roadway and Pond Cross Sections 

• County Standard Details 

• Maintenance of Traffic Phasing Sections, Plan Sheets and a detour plan. 

• Utility Adjustment Sheets. Note: GAl will provide utility coordination 

• SWPPP/Erosion Control standard detail sheets 

• Signing and pavement Marking Plans. Note: Requirement to also meet Manual of Uniform Traffic 
Control Devices (MUTCD). 

• Signalization Plans and details 

• Pedestrian Lighting details for US 17 and Miner Road. 

• Landscape plans to include drought tolerant trees and no irrigation along the proposed roadway. 

permjts: GAl will provide for the following permitting services to include permitting with the County, 
FOOT, SJRWMD and/or the US Army Corps of Engineers (USACOE). Costs for permitting fees are included 
as a reimbursable not to exceed item. 

Costs; An Engineers Opinion of Probable Cost (OPC) will be submitted at each of the plan submittal 
milestones. GAl will prepare a project specifications package and bid form in accordance with the County 
Standards. 

Specs; The Specification package will be developed to meet County requirements. Reference FOOT 
standard/spec requirements on US17. 

31 Page 

Initials Ji 



CM2785 

Bid No. NC19-016 Scope and Fee Proposal 

Task 4- Survey Ctask 4.1> I ROW Maoojng Ctask 4.2) 

Project Description: Corridor route will begin 200 feet west of William Burgess intersection with US 17, 
then continue along the preliminary alignment that maintains west and north of the JEA powerline right­
of-way to connecting intersection of Miner Road and the Yulee High School entrance road. Also, assuming 
200 feet of tie-ins north and south of US 17 and Miner Road provides an approximate corridor length of 
1.92 miles or 10,140 feet. New and existing road will extend in width by 20 feet past anticipated right-of­
way. The 3D Route, topographic, tree & utility survey will include the route centerline of road and right­
of-way lines, located from available property corners. GAl will not be verifying private boundary lines. 

GAl will locate utilities from above ground indicators to the underground utilities along with any hand 
holes or manholes that can be opened. The survey will include 3D topography of the route with any 
buildings, driveways, sidewalks, above ground utility indicators to underground utilities, signs, light poles, 
drainage, fences, parking, curbing and other topography features along route. The survey may extend 
past right-of-way to include adjacent significant property features. Work will also produce topographic 
survey for ponds or ditches running from road. Task to include the following: 

• Add a horizontal control {NAD83 state plane datum) by Survey grade GPS Trimble R-8 receivers 
through a networked control station with accuracies of 0.02' and benchmarks will be set coming 
off benchmarks on State Road 100 and will be on a NAVD88 datum and per professional 
standards run closed traverse to 2 different control and benchmarks for Quality check. 

• Locate available monumentation along the right-of-way lines to determine alignment and create 
Right-of-way Lines. 

• Locate 3D topography along the route and may extend beyond the right-of-way to connect 
adjacent topographic features to the project route. The topographic survey will include any 
buildings, driveways, sidewalks, fences, walls, signs, light poles, drainage, parking, and other 
topographic features within the route and may locate topographic features within adjacent Right­
of-way. All topography will have elevations and contours plotted into Survey Map and CAD files. 

• Locate any utility tops, markers, cuts in pavement, signs of utilities, or sunshine utility painted 
locations along the road. Also review any as-builts for any information they may have and show 
on survey. 

• Survey the flagged wetland limits, once completed. 

• A new Right-of-way Map, Route, 3D Topographic, & Utility Survey map will be produced from the 
above information. The surveyor will show all information and produce this survey in CAD format 
with 1-foot contours and to a scaled relation to the existing ground conditions depicting as much 
information on the survey as per scope for an urban project. The Survey map will be 
professionally printed with the Surveyor signing and sealing as many prints as requested. 

Task 5 -Traffic Modeling 

Traffic Counts and modeling scope of work detail is attached under the Ossiris9 fee proposal for 
subconsultant. 
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Bid No. NC19-016 Scope and Fee Proposal 

Task 6 -Enyjronmenta!/permjt 

Task 6.1 Eco!ogjca! Assessment/Wetland pe!jneatjon and permjttjng 

• Research existing published literature and available documents pertinent to the project area, 
particularly prior wetland delineations and wildlife surveys. 

• Review existing databases from the US Fish and Wildlife Service and the Florida Fish and Wildlife 
Conservation Commission for the presence of federal and state listed plant and animal species, 
including requesting a database search from the FWC for the presence of the Southern Bald 
Eagle on-site or within a one-mile radius of the project area. 

• Conduct one site assessment to evaluate the presence of threatened and endangered species, 
critical habitat, natural communities, and the location, landward extent, and quality of potentially 
jurisdictional wetlands. 

• Field flag the landward extent of wetlands potentially within the jurisdiction of governmental 
agencies with statutory permitting authority following the 2010 Final Supplement to the Corps of 
Engineers Wetlands Delineations Manual (1987) and the Unified Wetland Delineation 
Methodology for the State of Florida dated 1 July 1994. 

• Coordinate with surveyors and/or engineers to locate the field flags as previously placed. 

• Prepare an Ecological Assessment Report for inclusion in the Environmental Resource Permit 
application which will include the following information pertinent to the project site: 

o Existing site conditions (including a FLUCCS map). 
o Approximate landward extent of wetlands. 
o Potential for occurrence of listed plant and animal species, including wetland dependent 

animal species. 
o Projected wetland impacts and analysis of proposed wetland impacts utilizing the Unified 

Mitigation Assessment Methodology (UMAM) and/or Wetland Rapid Assessment Process 
(WRAP). 

o A discussion of secondary and cumulative impacts associated with the project. 
o A discussion of avoidance and minimization of wetland impacts associated with the 

project (alternate site plans must be prepared by others if required by the agencies). 
o Proposed use of an approved mitigation bank to off-set projected wetland impacts. 

• Participate in a pre-application conference with the SJRWMD. 

• Assist EOR with preparing Environmental Resource Permit (ERP) application for submittal to 
SJRWMD and a Federal Dredge and Fill Permit application for submittal to the US Army Corps of 
Engineers (Corps). 

• Schedule and conduct site reviews with representatives of SJRWMD and/or the Corps for 
verification of the landward extent of jurisdictional wetland limits. 

• Prepare responses to Requests for Additional Information (RAI's). 

5I Page 
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Bid No. NC19-016 Scope and Fee Proposal 

• Task 6.2 Archaeological Phase I Site Assessment (Environmental Clearance for ROW acquisition 
QI1]y} 

• Conduct background research to determine the extent of previously-recorded cultural resources 
in the vicinity of the proposed pond sites and to characterize the potential of the Area of Potential 
Effect (APE) to contain unrecorded cultural resources. 

• Includes submittal of a Florida Master Site File (FMSF) Township, Range, and Section (TRS) Data 
Request Form to the Florida Division of Historical Resources (FDHR) to receive information for 
both architectural and archaeological resources in the project vicinity including the completion of 
previously-completed Cultural Resources Assessment Surveys. 

• It is assumed that neither a visit to the FDHR's office nor on-site fieldwork will be required for 
this study. 

• To the extent feasible, consult the county's GIS website, historic-period maps, and any historic 
aerials. 

• Prepare a brief summary of the results of this effort and any recommendations. 

• Additional services to conducting archaeological and architectural fieldwork to determine if there 
are any potential historic resources in the areas are to be affected by the proposed work can be 
added as a supplement to the current scope of work. 

Task 6.3 Contamination Phase I Site Assessment (Environmental Clearance for ROW acquisition 

illll¥t 

The detail scope of work detail is attached under the NDN Companies fee proposal for subconsultant. 

Task 7 - Geotechnical Engjneerjng 

• Geotechnical exploration qnd investigation to include field explorations and report. The detail scope 
of work detail is attached under CSI-geo fee proposal for subconsultant. 

Task 8 - SubsY!face Utility Exoloratjon CSUEl 

• SUE within the existing roadway is expected at the US 17 and Miner Road intersections, and along 
School driveway. The work effort will include designation and approximately thirty (40) locates. The 
detail scope of work detail is attached under FR Aleman fee proposal for subconsultant. 

Task 9 -Bjddjng Assjstance 

• Assist the County during the bidding phase, including attending a pre-bid meeting, addressing bid 
questions, addendums and in the award process by analyzing unit bids versus cost calculated. 

ASSUMPTIONS 

• ROW needs are limited to those described 

• Environmental assessments or other planning requirements are not required outside those proposed. 

• The County will provide coordination with property owners should driveways, and encroachments be 
required. 

• Mitigation impacts to be paid by the County from local mitigation bank. 
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Bid No. NC19-016 Scope and Fee Proposal 

• Modification of the Yulee School permit will not require separate plan submittals that would require 
another other plan set. (i.e. If adjacent pond to school driveway is impacted, these changes are 
including in the William Burgess Extension plan set. 

• Assume that the US17 intersection can be widened and not reconstructed (affects MOT complexity) 

• The cost of reproduction for Bidding (plans and specs), to be paid by each bidder. 

EXCLUSIONS 

• No post design services including review of shop drawings, response to RFI's or field reviews are 
included in this scope 

• No construction engineering inspection services are included in this scope of services 

• No utility designs 

• No ITS system design 

• No ROW Acquisition Services 

• Changes to the Yulee School site plan (changes to parking area, ingress/egress). 

• RR Coordination not anticipated in signalization design, due to distance from US17 intersection 
(approximately 900 feet). 

PELIVERABLES/ Schedule 

• Provide the County with electronic progress submittals for review, final plans and specifications as 
well as quantities, permits outlines and bid form for bidding a unit price contract. 

• A detailed schedule will be submitted within 10 days of receiving an NTP. 

Fee Breakdown CRefer to Fee Summarv Exhjbjts attached); 

GAl Design (LS) 

GAl Expenses (LS) 

GAl Field Survey (LS) 

GAl ROW Mapping (LS) 

Osiris9/ PMA (Traffic) (LS) 

NON (Contamination Phase I) (LS) 

CSI-Geo (Geotech) (Reimbursable) 

$516,340 

$ 3,100 

$88,465 

$22,405 

$41,615 

$ 2,400 

$91,085 

FRAieman and Assoc. (SUE) (Reimbursable) $24.825 

Total Fee $790,235 

Thank you for giving us the opportunity to submit this proposal and providing you with the above 
services. I trust that this proposal meets with your expectations. Please if you have any questions or 
need additional information related to this proposal, do not hesitate to contact me. 

Sincerely, 

Ronald Hoogland, P.E. 
Project Manager 
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ATTACHMENT ••s" CM2785 

Contract Fee Summary for 
Professional Design Services for William Burgess Extension 

PART I - GENERAL 

1. Project - Prof. Design Svcs. WBE 2. Project Number 
NC19-016 

3. Name of Consultant 4. Date of Proposal 
GAl Consultants, Inc. 11/18/2018 

PART II - LABOR RELATED COSTS 

5. DIRECT LABOR 
Hourly Estimated Estimated 

TOTAL 
Rate Hours Cost 

Project Manager (E09) $ 280.00 218 $ 61,040.00 

Chief Engineer (E08) $ 240.00 146 $ 35,040.00 

Senior Engineering Manager $ 195.00 104 $ 20,280.00 

Drainage Engineer/ Roundabout Eng (E07) $ 195.00 376 $ 73,320.00 

FOOT/Lead Engineer/ Structural (E06) $ 170.00 321 $ 54,570.00 

Senior Project Engineer/ LA (E05) $ 150.00 607 $ 91,050.00 

Project Engineer (E04) $ 125.00 527 $ 65,875.00 

El (E03) $ 105.00 334 $ 35,070.00 

Cadd (N03) $ 95.00 597 $ 56,715.00 

Environmental Manager E06) $ 170.00 10 $ 1,700.00 

Senior Specialist (E05) $ 150.00 80 $ 12,000.00 

Archaeol. (03) $ 105.00 10 $ 1,050.00 

Environmental/ GIS/ Arch (E02) $ 90.00 56 $ 5,040.00 

Cultural Resources (E01) $ 75.00 8 600.00 

clerical $ 65.00 46 2,990.00 

3,440 
SUB-TOTAL SALARY RELATED COSTS $ 516,340.00 

PART Ill - OTHER COSTS 

6. MISCELLANEOUS DIRECT COSTS (LS) 
SJRWMD General Permit, mise copies, public meeting boards $ 3,100.00 

MISCELLANEOUS DIRECT COSTS SUB-TOTAL $ 3,100.00 

7. Survey and Subconsultant (LS) 
GAl Field Survey (Task 3.1) $ 88,465.00 

GAl Mapping (Task 3.2) $ 22,405.00 

Osiris9/Peggy Malone (Task 4) $ 41 ,615.00 

NDN (Task 5.3) $ 2,400.00 

SUB-CONTRACT SUB-TOTAL $ 154,885.00 

8. SUBCONTRACTS (Reimbursable/ Not to Exceed) 
CSI-Geo (Task 7) $ 91,085.00 

FR Aleman (Task 8) $ 24,825.00 

SUB-CONTRACT SUB-TOTAL $ 115,910.00 

PART IV - SUMMARY 

TOTAL LUMP SUM AMOUNT (Items 5, 6, 7 and 8) $ 790,235.00 
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ATTACHMENT "8" 
(BACKUP INFO) 

Estimator: Joe Lek 

Representing 

Will iam Burgess 

GAl Consultants 

NOTE. Signature Block Is opbonal, per District preference 

Task 
No. 

27 .1 

27.2 

27.3 

27.4 

27.5 

27.6 

27.7 

27.8 

27.9 

27 .10 

27.11 

27.12 

27.13 

27.14 

27.15 

27.16 

27.17 

Task Units 

Horizontal Project Control (HPC) 

2·Lane Roadway Mile 

Multi-lane Road\vay Mile 

Interstate Mile 

Vertical PC I Bench Une 

2-Lane Roadway Mile 

Multi-lane Roadway Mile 

Interstate Mile 

Alignment and Existing RJIN Lines 

Mile 

Aerial Targets 

2-Lane Roadway EA 

Multi-lane Roadway EA 

Interstate EA 

Reference Points "A" 

2-Lane Roadway EA 

Multi-lane Roadway EA 

Interstate EA 

Reference Points "B" 

Non Alignment Points/Approximate EA 

Topography/DTM (30) 

Mile 

Planimetric (2D) 

Mile 

Roadway Cross.Sedions/Profiles 

Mile 

Side Street Surveys 

Mile 

Underground Utilities 

Designates Mile/Site 

Locates Point 

Survey 

Outfall Survey 

Mile 

Drainage Survey 

EA 

Bridge Survey 

Minor I Major EA 

Channel Survey 

EA 

Pond Site Survey 

EA 

Mitigation Survey 

Mile 

Jurisdiction Line Survey 

Will iam Burgess Survey staffhour estimates 11-08-19 rh edit 
27. Survey 

No of 
Units 

2.50 

2.50 

2.50 

2.50 

0% 

3.00 

27. Survey 

Print Name 

1010 
Field Field Crew Crew Support 

Support 
Days/Unit Days Hours/ 

Crew Davs 
Hours 

1.00 2.50 1.50 3.75 

0.00 0.00 

0.00 0.00 

1.00 2.50 1.50 3 .75 

0.00 0.00 

0.00 0.00 

2.00 5.00 1.50 7.50 

Units/Day 

0.00 0.00 

0.00 0.00 

0.00 0.00 

Units!Oay 

0.00 0.00 

0.00 0.00 

0.00 0.00 

Units/Day 

0.00 0.00 

10.00 25.00 1.50 37.50 

0.00 0.00 

0.00 0.00 

0.00 0.00 

0.00 0.00 

0.00 0.00 

0.00 0.00 0.00 

0.00 0 .00 

Units/Day 

0.00 0 .00 

0.00 0 .00 

0.00 0.00 

1.50 4.50 1.50 6 .75 

0 .00 0.00 

Page 1 of2 

urnce 
Office 

Support 
Support 

Hours/ 
Crew Davs 

Hours 

3.00 7.50 

0.00 

0.00 

3 .00 7.50 

0.00 

0.00 

3.00 15.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

3 .00 75 .00 

0 .00 

0 .00 

0 .00 

0.00 

0.00 

0 .00 

0.00 

0 .00 

0.00 

0.00 

3.00 13.50 

0.00 

CM2785 

Signature I Date 

Comments 

Set Horizonal Control 

Set Vertical Control 

Willaim Burgess Road Survey 

0 

Determine existing ROW and alignment 

Topo, trees, an dabove ground utilities 

Pond surveys 
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Task 
No. 

27.16 

27.19 

27.20 

27.21 

27.22 

27.23 

27.24 

27.25 

27.26 

27.27 

27.26 

27.29 

27.30 

27.31 

27.32 

27.33 

27.34 

27.35 

ATTACHMENT "B" 
(BACKUP INFO) 

Task Units 

Mile 

Geotechnical Support 

EA 

Sectional I Grant Survey 

Comer 

Mile 

Subdivision Location 

Block 

Maintained RIW 

Mile 

Boundary Survey 

EA 

Water Boundary Survey 

EA 

RMI Staking I RNV line 

EA 

Mile 

RJW Monumentation 

Point 

Line Cutting 

Mile 

Work Zone Safety 

Miscellaneous Surveys 

Survey Subtotal 

Supplemental Surveys 

Document Research Units 

Field Reviews Units 

Technical Meetings LS 

Quality Assurance I Quality Control LS 

Supervision LS 

Coordination LS 

No of 
Units 

30 

1.00 

16.00 

16.00 

4.00 

27. Survey Total 

W illiam Burges s Survey staffhour estimates 11-08-19 rh edit 
27. Survey 

Field Crew Crew 
Days/Unit Days 

0.00 

Units/Day 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.00 

0.10 3.00 

0.00 

0.00 

2.00 2.00 

0.00 

0.00 

Crew Days 45 

45 0 

Crew Days 45 

CM2785 

27. Survey 

,.,. 
Field 

umce 
Office 

Support 
Support 

Support 
Support Comments 

Hours I Hours I 
Crnw Davs 

Hours 
Crnw Davs 

Hours 

0.00 0.00 

0.00 0.00 

0.00 0.00 

0.00 0.00 

0.00 0.00 

0.00 0.00 

0.00 0.00 

0.00 0.00 

Parcels will have to be re-staked due to ROW changes 
2.00 6.00 2.00 6.00 

0.00 0.00 

0.00 0.00 

0.00 0.00 

Field Office 
Support 65 Support 125 

'""' Ho~"' 
THE % FOR SUPPLEMENTAL WILL BE DETERMINED AT NEGOTIATIONS. THIS 

ITEM CAN ONLY BE USED IF AUTHORIZED IN WRITING BY THE DISTRICT 
0 0 SURVEYOR 

Research ROW 
16 

Check survey 
16 

Meetings 
4 

5% 6 

5% 11 

3% 4 

Field Office 
Support 65 Support 162 

ou"' Hou"' 
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ATTACHMENT "B" 
(BACKUP INFO) 

Estimator: 

Representing 

W t!.-am Bu1gess 

GAl Consu:tants 

NOTE: SlgniltUtll Block Is optional, pw District praftrMcl 

T.ask 
No. 

Master CADD File 

TUk 

29.3 SubchiU>os / P~Ulla 

29.4 Em&lgRNJ 

29.5 Topogr;~phy 

29.7 f>Topo$.ed RNV Reqtiremenb 

Sheet Files 

29.10 CoriioiSul\'l!YCowtSheel 

29. 11 ContsoiSUfWYKeySheel 

29 . 12~SU<VeyDetdSheel 

29.13 RJWMolpCo'l'etSheel 

29.14 RNIMapKeySheet 

29.15 RNIM:opOeWS~et 

29.18 ~enance ,.~pDeWSheet 

29.21 TabledO~psShHt 

MlscellanHJus 

2!1.23 THTFSkelche$ 

29.24 Olhfl Spec:if.c Pu"poseSur.-ey t.bp 

29.27 T!Cie SeilfctiPMp 

29.29l~;ol~s 

29.32 Technical Meetings 

29.34 Super.;s,ion 

W m B~Sur>-c:tll.lo'!hcur aln>.H 11-0B-III,Itdl 
:ii iJ.aPP"'Q 

Print Name 

Units No. of Units Hours/ Unit 

'""' 

P;ueel 

0.00 

'""' 

Mapping Technlc.JI Subtol• 

Mapping Nontechnk:al Subtotal 

" 
29. Mapping Tota 

No. of 
ShHIS 

Total Hours 

" 

"' 

10 

179 

P~ 1d1 

Signature /Date 

Comments 

CM2785 

Wih.'m Busgeu R~ SLII'Vey 

0 
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ATTACHMENT "B" 
(BACKUP INFO) 

November 15, 2019 

Ronald Hoogland 

GAl Associates 

Riverplace Tower, Suite 900 

Jacksonville, FL 32207 

CM2785 

10199 Southside Boulevard, Suite 104 

Jacksonville, FL 32256 
www.osiris9.com 

Osiris 9 Consulting is please to submit the following fee estimate and scope of services for the 

William Burgess Project in Nassau County. 

Fee Estimate 

Data Collection= $1,318.00 (see attached quote from Peggy Malone & Associate) 

Traffic Analysis= $40,296.80 

;)'_m=tft:m ~t1fi1J_IJH ;::::1 't:,: JleJlJd r~-m.1 
Project Manager 225 60 $13,500.00 

Senior Planner 114.21 80 $9,136.80 

Planner 66.75 80 $5,340.00 

Engineering Technician 80.25 80 $6,420.00 

Engineering Intern 73.75 80 $5,900.00 

TOTAL $ 40,296.80 

Scope of Services 

TheCONSULTANTwillreviewexistingtrafficdatafrompreviousplanningstudiesto 

carry out traffic analysis forth is Project and determine whether additional data may be 

needed. The CONSUL TANTmustcollectadditionaldatafortheStudyAreaifthedata 

gaps are identified. 

1.1 Traffic ~alys;is IMeti1((]!Q1((]iCOJQJV 

The CONSUL TANTwill perform traffic analysis in accordance with guidance from the 

FDOTPD&E Manual, TrafficAnalysis Handbook, and ProjectTrafficForecasting 

lnitialsL 
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(BACKUP INFO) 

CM2785 

10199 Southside Boulevard, Suite 104 

Jacksonville, FL 32256 

www.osiris9.com 

Handbook. The CONSUL TANTwill prepare a forecast and analysismethodologywhich 

must be agreed upon by COUNTY prior to beginning any analysis. The methodology must 

state the type of documentation, Project Study Area to be analyzed, and method and 

assumptions that will be used to analyze existing and future traffic conditions. The 

development of future forecast data must use the currently adopted version of the 

Metropolitan Planning Organization (MPO) Long Range Transportation Plan (LRTP) 

travel demand model : North East Regional Planning Model 

Capacity analysis will be based on the latest Highway Capacity Manual procedures. The 

need to conduct microsimulation traffic analysis using software packages such as 

SimTraffic will be determined by the CONSULTANT based on coordination with the 

COUNTY. 

All traffic analysis documentation must be written in plain language and in a format that 

can be easily followed. The CONSULTANT must submit all traffic analysis files for 

assumptions, inputs, outputs, network data, calculations, and results to the COUNTY. 

1.2 Traffi«: (C«)un s 

The CONSULTANT will collect 24-48 traffic counts on: 

• US17 

• William Burgess Blvd . 

• Miner Road 

Additionally, the CONSULTANT will collect turning movements during AM and PM peak 

hours at the following intersection: 

• US 17 and William Burgess 

• SRA1Aand Miner Road 

• Yulee High School and Miner Road 

1.3 frJt~Jre 10lema11d lF@reccasting 

• No-Build Model Forecast Daily Traffic: The CONSUL TANTwill develop a 2040 No­

Build Forecast Traffic Model for use in developing Average Annual Daily Traffic 

(AADT) forecast volumes for the No Build Alternative. This model will be based on the 

adopted 2040 LRTP Cost Feasible model. 
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CM2785 

1 0199 Southside Boulevard , Suite 1 04 

Jacksonville, FL 32256 

www.osiris9 .com 

• Build Model Forecast Daily Traffic: The CONSULTANT will develop 2040 Build 

alternative model that extends William Burgess Blvd from US 17 to Miner Road. The 

CONSUL TANTwill document any changes to the socio-economic data, highway and 

transit network or any other parameters in the North East Regional Planning Model. 

1.4 DeSiign Traffk f(Q)recas;t 

The CONSULTANT will develop opening and design year Directional Design Hour 

Volumes for the No-Build and Build Alternative. The DDHV will be developed in 

accordance with the FOOT project Traffic Forecasting Handbook. The CONSULTANT will 

develop turning movement projections for AM and PM peak hour using COUNTY 

approved methodology. 

1.5 OperatolOlna! Anaiysis; 

The CONSUL TANTwill analyze the operational performance of the No Build Alternative 

for the analysis years to identify deficiencies related to the purpose and need for the 

project. The CONSUL TANTwill evaluate the operational effectiveness of the No Build 

Alternative using agreed upon performance measures of effectiveness (MOEs). The 

CONSUL TANTwill use Highway Capacity Software or Synchro to obtain intersection 

delay at signalized and unsignalized intersections. 

The CONSULTANT will analyze the operational performance of the Build Alternative for 

the analysis years using the agreed upon measures of effectiveness (MOEs). 

:L6 Pr(Ojed Tra1fficc na~ os R!eport 

The CONSULTANT shall document the traffic data collection, existing conditions, travel 

demand forecasting analysis, future traffic projections and operational analysis in a 

Project Traffic Analysis Report. 
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~liY MAlD/'IIE 
\::=:;:/4.5SO·CI.4.TE§-+ 
TRIJ,FF« Cl_.fll. TA CU.Lf___f!ITlD.N' 

DBE Certified in: FL, GA, and VA 

Quote#: Q19-548 
Date: November 14, 2019 
Expiration Date: May 14, 2020 
Client: Osiris9 Consulting 
Contact: lmran Ghani 
E-mail: imran.ghani@osiris9.com 
State: FL 

Type of count 

4 Hour Turning Movement, 1 person 

24 Hour Volume Hose, 2 Directions 

Janette impson, Vice President 
js 

PRICE QUOTE 

Important Notice: Pricing valid for quantities shown until expiration date. 

CM2785 

Client Phone# 352-317-6131 
Job Description: 

William Burgess Project 
Nassau County 
Contract: n/a 

Unit Price #Units Total 

$305.00 2 $610.00 

$177.00 4 $708.00 

GRAND TOTALI $1,31a.oo I 

11114/2019 

Date 

14286 Beach Blvd. Ste 19-345; Jacksonville FL 32250; Phone: 904-992-8072; Fax: !Wif'2~ 



ATTACHMENT "B" 
(BACKUP INFO) 

Mr. Ronald Hoogland, P.E. 
GAl Consultants, Inc. 
1301 Riverplace Boulevard., Suite 900 
Jacksonville, FL 32207 

RE: Proposal for a Phase I Environmental Site Assessment 
Yulee Right-of-Way Corridor Parcels 
Yulee, Nassau County, Florida 

Dear Mr. Hoogland: 

CM2785 

November 14, 2019 

The NDN Companies, Inc. (NDN) is pleased to provide this proposal and cost estimate to perform a 
Phase I Environmental Site Assessment (ESA) on three parcels along the referenced corridor. A figure 
showing the corridor is included as Appendix A. The sites consist of two approximate, 1-acre ponds 
(Ponds A & B) and an approximate ~-mile section of the corridor right-of-way beginning at the 
intersection of Flounder Gig Drive and U.S. Highway 17, extending easterly along the southern perimeter 
of Flounder Gig Drive, then generally southeasterly along Jamnik Street, and transecting a portion of 
Parcel 42-2N-27-0000-0001-0120, then extending along an unnamed roadway south adjoining of Yulee 
High School, and terminating at Miner Road. 

The following scope of work outlines the activities necessary to complete a Phase I ESA in general 
accordance with ASTM Standard E 1527-13. Based on the length of the site corridor area, NON's site 
inspection will include a windshield survey of the site corridor from the existing roadways/rights-of­
ways, a walkthrough ofthe undeveloped areas, and individual perimetral inspections of Ponds A & B. 

SCOPE OF WORK 
Task 1: Site Reconnaissance 
An environmental specialist will conduct a windshield survey of the accessible portions of the site 
corridor from the existing roadways/rights-of-ways, a walkthrough of the undeveloped areas, and 
individual perimetral inspections of Ponds A & B. 

Task 2: Regulatory Review (including database search) 

NDN will review site background information and preliminary data provided by the client and/or other 
sources prior to conducting site inspection. An environmental regulatory database search report will also 
be reviewed. A search of the following databases will be conducted, as appropriate for the property, to 
help determine if hazardous sites or serious local environmental problems may exist on or immediately 
adjacent (see radius specifications) to the property: 

* Federal National Priorities List (1 mile radius); 

111200 St Johns Industrial Parkway North, Suite 2 • Jacksonville, FL • 32246 • 904-800-2671 • fax 904-212-2684 
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* Federal Delisted National Priorities List (0.5 mile radius); 

CM2785 

* Federal Comprehensive Environmental Response, Compensation, and Liability Information 
System (CERCUS) list (0.5 mile radius); 

* Federal CERCUS NFRAP list (0.5 mile radius); 

* Federal RCRA CORRACTS list (1 mile radius); 

* Federal RCRA non-CORRACTS TSD list (0.5 mile radius); 

* Federal RCRA Generators list (property and adjoining properties only); 

* Federal institutional control/engineering control registries (prope11y only); 

* Federal ERNS list (property only); 

* State and tribal equivalent NPL ( 1 mile radius); 

* State and tribal equivalent CERCUS (0 .5 mile radius); 

* State and tribal landfill and/or solid waste disposal site lists (0.5 mile radius); 

* State and tribal equivalent Leaking Underground Storage Tank (LUST) list (0.5 mile radius); 

* State and tribal registered storage tank lists (property and adjoining properties only); 

* State and tribal institutional control/engineering control registries (property only); 

* State and tribal voluntmy cleanup sites (0 .5 mile radius); and, 

* State or tribal Brownfield sites (0.5 mile radius). 

Task 3: Review of Site History 

A review of site histmy will be conducted to help establish what types of activities were previously 
conducted on the property. Standard historical sources that are reasonably ascertainable, such as fire 
insurance maps, USGS topographic maps, historical aerial photographs, city directories, and building 
department records, will be reviewed. This proposal does not include an environmental lien search. The 
environmental lien search is required by AAI. This proposal does not include a 50-year chain-of-title 
search. The 50-year chain-of-title search is not a requirement of AAI, but it is listed as an appropriate 
historical record source. The NON Companies can provide these services if requested. 

Task 4: Interviews 
Interviews will be conducted with available knowledgeable persons regarding site history and current 
uses of the site conidor. This may include, but is not limited to, JEA employees (if allowable), state and 
local agency officials, or knowledgeable residents of the area. 
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A report will be prepared documenting our research, on-site inspection, and other findings. The report 
will provide an overall assessment of recognized environmental conditions and make recommendations. 

COST ESTIMATE 

Phase I ESA ......... ... ................ .. ........... .... .... ... .. ....... ............. .. .. .................... .. .. .... ... ... ... ....... ..... ... $2,400.00 

The NDN Companies anticipates completing the project within 1 0 business days of receipt of 
authorization to proceed. 

NDN appreciates the opportunity to provide this cost estimate. If you have any questions or require 
additional information, please feel free to contact me at (904) 800-2671. 

Sincerely, 

The NDN Companies, Inc 

~ 
GeoffReichold, P.G. 
Principal 
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CSIGeo 
Geotechnical • CMT • CEI 

GEOTECHNICAL SCOPE OF WORK 
William Burgess Extension 

from US Highway 17 to Miner Road 
NC19-016 

Nassau County, Florida 

SCOPE OF PROPOSED GEOTECHNICAL SERVICES 

CM2785 

The geotechnical exploration will consist of field exploratory borings, laboratory testing, and a 
geotechnical analysis of the collected data. All geotechnical work will be in general accordance with 
FDOT Standards, the Soils and Foundations Handbook, related directives, Federal Highway 
Administration Checklist and Guidelines for review of Geotechnical Reports and Preliminaty Plans 
and Specifications, F.H.W.A. Work Zone Traffic Control Practices Manual. 

PROPOSED GEOTECHNICAL EXPLORATION 

General- The project will create a new two (2) lane extension of William Burgess Boulevard from US 
Highway 17 to Miner Road, and includes: 

• Signalization and improvements at the intersection of US Highway 17. 
• Intersection improvements at the intersection of Miner Road. 
• Construction of roadway drainage facilities. 
• Construction of anew 8'-10' wide multi-use path. 

Field Exploration 
The proposed exploration will consist of geotechnical studies and the collection of subsurface data as 
follows: 

Roadway - Auger borings will be performed to a depth of 5 feet at 1 00 feet spacing with 20 foot deep 
auger borings every 500 feet. In areas which have significant organic materials (i.e., muck); these 
areas will be delineated with additional auger borings. Soil samples for laboratory soil testing will be 
obtained on a frequency of three samples per stratum per mile. Soil samples for pipe corrosion testing 
will be obtained on a frequency of one sample per 1,500 feet of alignment. Additionally, samples will 
be collected from the existing subgrade soils at a frequency of one sample for every 2,500 feet of 
alignment and tested for the design LBR value. W ark will also include review of the encountered 
ground water levels and estimation of the seasonal high ground water levels as well as delineation of 
limits of unsuitable material(s). 

Ponds - The proposed stormwater management ponds will be explored by means of Standard 
Penetration Test (SPT) borings with continuous sampling which will extend to a depth of 20 feet at a 
frequency of three borings per one acre of stmmwater pond. In addition, the ponds will be tested for 
environmental classification testing. Sufficient testing will be performed on soils recovered from the 
ponds. 

Traffic Signal Foundations - These areas will be explored by means of one Standard Penetration Test (SPT) 
boring at each proposed foundation location. The borings will be extended to a depth of 25 feet each below the 
ground surface. One soil sample from each location will also be tested for environmental classification testing. 
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Soil samples will be classified, containerized, and marked in the field and returned to the laboratory for visual 
inspection and classification by the geotechnical engineer using the AASHTO and the Unified Soil 
Classification System. 

Usage of Special Equipment- Usage of truck mounted and All-Terrain Vehicle (ATV) mounted drill rigs has 
been accounted for in the preparation of the Geotechnical Cost Estimate. Type of equipment used for boring 
and sampling is a function of the site conditions actually encountered. Please note that usage of special 
equipment such as track mounted rigs, or amphibious rigs has not been accounted for, since usage of such 
equipment is not believed to be needed at this stage based on the available information. However, if site 
conditions are found to require the usage of special equipment, the associated cost will need to be negotiated 
separately and added to the contract amount. Compensation for the exploration outlined above, or any 
additional services you request, will be based upon the actual type of equipment used, actual time 
spent, and tests performed in accordance with the enclosed Geotechnical Cost Estimate. We will not 
exceed our cost estimate without an extension of the scope of services by your office. 

Laboratory Testing - Routine laboratory testing will be conducted on representative soil samples to 
determine classification, and aggressiveness. Laboratory classification and index soil tests will be 
performed as necessary on selected soil samples obtained from the exploration. Specific tests to be 
performed are Organic Content, Moisture Content, Percent Fines, Grain Size Analysis, Atterberg 
Limits, and Environmental/Conosion Testing. 

Engineering/Support Seryices - A geotechnical engineer, registered in the State of Florida, will direct 
the geotechnical exploration and provide a presentation of the site and subsurface conditions with 
respect to the planned construction. The results of the exploration will be presented in reports 
containing the following: 

• A brief discussion of the planned construction. 
• A graphical representation of the subsurface conditions encountered as well as the existing on-site 

conditions, such as topography, surface vegetation, encountered and seasonal high water tables, 
etc., as they relate to the planned construction. 

• Copies ofU.S.G.S. and S.C.S. maps with project limits shown. 
• A report of tests sheet that summarizes the laboratory test results, the soil stratification (i.e. soils 

grouped into layers of similar mate1ials) and construction recommendations relative to Standards. 
• An appendix that contains stratified soil boring profiles, laboratory test data sheets, and other 

pe1iinent calculations. 
• Written discussion of the subsurface conditions encountered. 
• Evaluation of the subsurface soils and recommendations conceming the suitability of the 

subsurface soils for suppmi of the planned roadway. 
• Evaluation of pond material and the existing sub grade soils for roadway construction. 
• Soil properties for design oftraffic signal foundations . 
• Recommendations for the required site preparation and earthwork construction. 
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Geotechnical Cost Estimate 
William Burgess Extension 

from US Highway 17 to Miner Road 

NC19-016 

Nassau County, Florida 

Geotechnical Item 
Number 

Unit ofUnits 

Field Investigation 
Crew & Equipment Mobilization I Demobilization : 

Mobilization- Truck Rig 

Mobilization- ATV Rig 

Roadway: 

103 Auger Borings@ 5' ea. 

26 Auger Borings @ 20' ea. 

I 0 Pavement Cores with Base Depth Check 

LBR Sample Pickup 

Clearing 

Standby Time /Difficult Access 

MOT 

Ponds (2 @ 3 acres ea., 3 SPT Borings per acre@ 20' ea.) 

18 Standard Penetration Test (SPT) @ 20' ea.: 

Extra Split Spoon Sample 0-50' SPT 

Clearing 

Standby Time /Difficult Access 

Traffic Signals (4) 

4 SPTs @ 25' ea. : 

MOT 

Labot·atoty Testing 

Moisture Content of Soils 
Organic Content in Soils 
Material Finer Than No. 200 Sieve 
Grain Size Analysis 
Plastic limit of soil 
Liquid limit of soil 
Corrosion Series Test - (Environmental Corrosion) 

LBR 

Engineering/Support Sei'V ices 
Project Manager 
Project Engineer 
Staff Engineer 
CADD/Computer Technician 
Geotechnical Technician 
Secretary/Clerical 

GRAND TOTAL ESTIMATED FEE: 

ea. 2 

ea. 2 

lin. ft. 515 

lin. ft . 520 

ea. 10.0 

ea. 7 

hr. 24 

hr. 7 

day 2 

lin. ft. 360 

ea. 54 

hr. 32 

hr. 9 

lin. ft . 100 

day 

Subtotal: 

ea. 36 
ea. 36 
ea. 36 
ea. 16 
ea. II 

ea. 11 
ea. 16 
ea. 7 

Subtotal: 

hr. 15 
hr. 31 
hr. 61 
hr. 98 
hr. 80 
hr. 22 

Subtotal: 

CM 2785 

2394 St. Johns Bluff Road, Ste 200 
Jacksonville, Florida 32246 

tel (904) 641-1993 
fax (904) 645-0057 

Cost I Unit 

$550.00 /ea. 

$550.00 /ea. 

$10.50 /lin. ft . 

$10.50 /lin. ft. 

$125.00 /ea. 

$90.00 /ea. 

$225.00 /hr. 

$225 .00 /hr. 

$1,150.00 /day 

$13 .50 /lin. ft. 

$34.00 /ea. 

$225 .00 /hr. 

$225.00 /hr. 

$13.5 0 /lin. ft. 

$1,150.00 /day 

$21.00 /ea. 
$37 .00 /ea. 
$38.85 /ea. 
$67.00 /ea. 
$49.00 /ea. 
$50.00 /ea. 

$225.00 /ea. 
$335.00 /ea. 

$221.86 /hr. 
$153 .09 /hr. 
$150.22 /hr. 
$112.10 /hr. 

$92.40 /hr. 
$56.10 /hr. 

Estimated 
Cost 

$1 , 100.00 

$1 , 100.00 

$5,407.50 

$5,460.00 

$1,250.00 

$630.00 

$5,400.00 

$1,575.00 

$2,300.00 

$4,860.00 

$1,836.00 

$7,200.00 

$2,025 .00 

$1,350.00 

$1,150.00 

$42,643.50 

$756.00 
$1 ,332.00 
$1 ,398.60 
$1 ,072.00 

$539.00 
$550.00 

$3,600.00 
$2,345.00 

$11,592.60 

$3,327.90 
$4,745.79 
$9,163.42 

$10,985.80 
$7,392.00 
$1,234.20 

$36,849.11 

$91,085.21 
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November 13, 2019 

GAl CONSULTANTS 

ATIN: Ron Hoogland 

1301 Riverplace Blvd., Suite 900, 

Jacksonville, FL 32207 

r.hoogland@gaiconsultants.com 

Reference: Price Proposal for Subsurface Utility Locating Services 

Design Services William Burgess Extension 

CM2785 

T 904.779.5972 E FRAJax@FR-ALEMAN.COM 
F 904.779.5974 W FR-ALEMAN.COM 

Board of County Commissioners, Nassau County: NC19-016 

FRA Project No.: 3231 

Dear Mr. Hoogland : 

Per your request, F.R. Aleman & Associates, Inc. (FRA) is pleased to submit our proposal to provide subsurface 

utility locating services to your organization. 

Fee Proposal 

3 Days for Designating Services @ $2,000 per Day 
15 Utility Test Hole@ $375 per Test Hole (Soft surface)- (US-17) 
5 Utility Test Hole@ $400 per Test Hole (Hard surface)- (US-17) 
10 Utility Test Hole @ $375 per Test Hole (Soft surface)- (Minor Rd.) 
10 Utility Test Hole@ $400 per Test Hole (Hard surface)- (Minor Rd.) 
FDOT General Permit 
Nassau County Permit 
2 Day Standard MOT@ $500 per Day 
10 Hours of Project Manager@ $175 per Hour 

$ 6,000.00 
$ 5,625.00 
$ 2,000.00 
$ 3,750.00 
$ 4,000.00 
$ 350.00 
$ 350.00 

Total Lump Sum 

$ 1,000.00 
$ 1,750.00 
$24,825.00 

Note: It should be noted obtaining a FDOT permit for lane closure (if required) could take up to 4 weeks upon 

receiving the signed contract. 

Description of Services & Deliverables 

General Notes 
FRA will provide subsurface utilities engineering (SUE) personnel, tools, and specialized equipment to locate 

apparent underground public utilities. FRA is aware that utility test holes are being requested on an as needed basis 

and exact locations have not yet been established . Utility test holes shall be performed per ASCE/CI 38-02 (Quality 

Level A) Standards. This proposal is based on public agencies allowing standard maintenance of traffic (MOT) (limited 

to Index 613) and typical working hours (Monday through Friday, 8:00AM-5:00PM). Should additional permitting 

and/or MOT be required, this proposal may need to be revised. Restoration shall be limited to standard SUE 

practices. Should additional restoration become necessary, this proposal may need to be revised. Survey is not 

included in this proposal. 

6196 LAKE GRAY BOULEVARD, SUITE 101 
JACKSONVILLE, FLORIDA 32244 1 h 
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Designation Services 
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Designate the horizontal location of existing utilities for this project using Ground Penetrating Radar (GPR) 

with paint and flags. 

Hand dig holes in all situations when excavating within 24" of FRA's markings. 

Conduct appropriate records research. 

Program and calibrate electromagnetic utility locating equipment. 

Perform horizontal locations of existing conductive utilities using electromagnetic techniques. 

Mark selected targets on the ground surface, as necessary. 

Interpret field data and perform on-site designating field sketches. 

Utility Test Holes 
Provide 40 test holes at sites specified by GAl. 

Test holes will be used to locate utilities and minimize the likelihood of damage during construction or other 

forms of excavation. 

The techniques listed above are not guaranteed to identify all utilities. Therefore, FRA by no means 

guarantees or warrants these markings to be exact for any utility and accepts no responsibility for any utility 

damages, down-time, delays, etc. 

Obtain all necessary permits from the involved entities and coordinate with utility agency owners to 

perform the required work. 

Cut and remove existing pavement or ground surface (not to exceed 225-sq. in. per cut). 

Excavate the cut in a manner as to prevent any damage to wrappings, coatings, or other protective 

coverings (i.e., vacuum/pressure excavations and hand digging). 

Furnish and install color-coded permanent, above ground markers (i.e., pk, nails, and steel rods) directly 

above the centerline of the utility structure and record the elevation of the marker. 

Provide restoration of the test hole area by backfilling to its prior condition using pavement or other 

materials that were removed. 

Provide a complete clean-up of the work site to equal or better condition than before restoration. 

Conditions & Exclusions 
FRA is not responsible for moved, altered, obliterated, or maintaining marks. If marks are destroyed, FRA 

may impose additional fees to relocate/remark facilities. 

If underground facilities are damaged, whether marked by FRA or not, it is WASD's obligation to inform 

FRA within 24 hours of the damage. 

Use of the above techniques does not guarantee the identification of all utilities. 

FRA by no means guarantees or warrants these markings to be exact for any utility and accepts no 

responsibility for any utility damages, down-time, delays, etc. 

Additional fees may be applicable, depending on unforeseen site conditions. 

Prior to excavation for test holes, FRA will be responsible for securing locations of public utilities through 

Sunshine 811, (800-432-4770). 

This proposal assumes access to the project site is available and work can be performed between the 

hours of 8:00am to 5:00pm, Monday through Friday. 

This proposal does not include fees for any security/police escort that may be needed. 

Requests outside the scope of this proposal will be discussed and agreed upon prior to starting additional 

work. 

Page 2 of4 
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This proposal is valid for acceptance for 30 days from November 13, 2019, after which time it shall be 

subject to review and adjustment by FRA. 

FRA has estimated approximately 3 days for designating services and 40 utility test holes for apparent underground 

public utilities. Should significantly more utilities be found, or if utilities cannot be located, more test holes may be 

required. If needed, any additional test holes will be at the same rate as above and only done at your direction. 

FRA appreciates the opportunity to submit this proposal and looks forward to partnering on this project. If you find 

this proposal acceptable, please sign the agreement in the spaces provided below and return the executed copy for 

our files, which will serve as your formal authorization for our services. We are prepared to commence work upon 

your authorization. Please do not hesitate to contact me if you have a question. 

Sincerely, 

~ 
Lis R. Tolstoy, PSM -Survey Director 
FR Aleman & Associates 

Date: November 13, 2019 

ACCEPTED AND AGREED: 

Client: 

Approved By: 

Title: 

Date: 

Client Project No. 

GAl Consultants 
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Exhibit "1" 

Contract Tracking No. CM2785 
Bid No. NC19-016 

GENERAL INFORMATION AND MINIMUM INSURANCE REQUIREMENTS 

COMMERCIAL GENERAL LIABILITY INSURANCE 
The ContractorNendor shall purchase and maintain at the ContractorNendor's expense Commercial General 
Liability insurance coverage (ISO or comparable Occurrence Form) for the life of this Contract. Modified 
Occurrence or Claims Made forms are not acceptable. 

The Limits of this insurance shall not be less than the following limits: 
Each Occurrence Limit 
Personal & Advertising Injury Limit 
Fire Damage Limit (any one fire) 
Medical Expense Limit (any one person) 
Products & Completed Operations Aggregate Limit 
General Aggregate Limit (other than Products & 

Completed Operations) Applies Per Project 

$1,000,000 
$1,000,000 
$ 50,000 
$ 5,000 
$2,000,000 

$2,000,000 

General liability coverage shall continue to apply to "bodily injury" and to "property damage" occurring after all 
work on the Site of the covered operations to be performed by or on behalf of the additional insureds has been 
completed and shall continue after that portion of "your work" out of which the injmy or damage arises has been put 
to its intended use. 

WORKERS' COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE 
The ContractorNendor shall purchase and maintain at the ContractorNendor's expense Workers' Compensation 
and Employer's Liability insurance coverage for the life of this Contract. 

The Limits of this insurance shall not be less than the following limits: 
Part One- Workers' Compensation Insurance - Unlimited 
Statutory Benefits as provided in the Florida Statutes and 
Part Two - Employer's Liability Insurance 
Bodily Injury By Accident 
Bodily Injury By Disease 
Bodily Injury By Disease 

$500,000 Each Accident 
$500,000 Policy Limit 
$500,000 Each Employee 

*Ifleased employees are used, policy must include an Alternate Employer's Endorsement 

AUTOMOBILE LIABILITY INSURANCE 
The ContractorNendor shall purchase and maintain at the ContractorNendor's expense Automobile Liability 
insurance coverage for the life of this Contract. 

The Limits of this insurance shall not be less than the following limits: 
Combined Single Limit- Each Accident $1,000,000 

Covered Automobiles shall include any auto owned or operated by the insured ContractorNendor, insured Sub­
ContractorNendor including autos which are leased, hired, rented or borrowed, including autos owned by their 
employees which are used in connection with the business of the respective ContractorN endor or Sub­
ContractorN endor. 

UMBRELLA LIABILITY INSURANCE 
The ContractorNendor shall purchase and maintain at the ContractorNendor's expense Umbrella/Excess Liability 
(Umbrella Form) insurance coverage for the life of this Contract. 

The Limits of this insurance shall not be less than the following limits: 
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Each Occurrence Limit 
Aggregate Limit 

Contract Tracking No. CM2785 
Bid No. NC19-016 

$1,000,000 
$1,000,000 

PROFESSIONAL LIABILITY <ERRORS & OMISSIONS) 
This additional coverage will be required for all projects involving consultants, engineering services, architectural or 
design/build projects, independent testing firms and similar exposures. 

The ContractorNendor shall purchase and maintain at the ContractorNendor's expense Professional Liability 
insurance coverage for the life of this Contract. 

If the contract includes a requirement for Professional Liability or Errors and Omissions insurance, the minimum 
amount of such insurance shall be as follows: 

Each Occurrence/ Annual Aggregate - Project Specific Form 
OR 

Each Occurrence/ Annual Aggregate - Non Project Specific Form 

$1,000,000 

$3,000,000 

Design Professional Liability coverage will be provided on an Occurrence Form or a Claims Made Form with a 
retroactive date to at least the frrst date of this Agreement. If provided on a Claims Made Form, the coverages 
must respond to all claims reported within three years following the period for which coverage is required and 
which would have been covered had the coverage been on an occurrence basis. 

Contractor/Vendor shall require each of his Sub-ContractorNendors to likewise purchase and maintain at their 
expense Commercial General Liability insurance, Workers' Compensation and Employer's Liability coverage, 
Automobile Liability insurance and Umbrella Liability insurance, Professional Liability, Environmental Liability, 
insurance coverage (as applicable) meeting the same limit and requirements as the Contractor/Vendors insurance. 

Certificates of Insurance acceptable to Nassau County Board of County Commissioners for the ContractorNendor's 
insurance must be received within ten (IO) days ofNotification of Selection and at time of signing Agreement. 

Certificates of Insurance and the insurance policies required for this Agreement shall contain an endorsement that 
coverage afforded under the policies will not be cancelled or allowed to expire until at least thirty (30) days prior 
written notice has been given to Nassau County Board of County Commissioners. 

Ce1tificates of Insurance and the insurance policies required for this Agreement will include a provision that 
policies, except Workers' Compensation and Professional Liability, are primary and noncontributory to any 
insurance maintained by the ContractorNendor. 

Nassau County Board of County Commissioners must be named as an Additional Insured and endorsed onto the 
Commercial General Liability (CGL), Auto Liability, Umbrella Liability and Environmental Liability policy (ies). 
A copy of the endorsement( s) must be supplied to Nassau County Board of County Commissioners ten ( 1 0) days 
following the execution of the agreement or prior to the frrst date of services, whichever comes frrst. 

CGL policy Additional Insured Endorsement must include Ongoing and Completed Operations (Form 
CG2010 11 84 OR Form CG2010 04 13 and GC2037 04 13 edition or equivalent). Other Additional 
Insured forms might be acceptable but only if modified to delete the word "ongoing" and insert the 
sentence "Operations include ongoing and completed operations". 
CGL policy shall not be endorsed with Exclusion -Damage to Work performed by SubContractorNendors 
on Your Behalf (CG2294 or CG2295) 
CGL policy shall not be endorsed with Contractual Liability Limitation Endorsement (CG2139) or 
Amendment oflnsured Contract Defmition (CG 2426) 
CGL policy shall not be endorsed with Exclusion - Damage to Premises Rented to you (CG 2145) 
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CGL policy shall include broad form contractual liability coverage for the ContractorNendors covenants to 
and indemnification of the Authority under this Contract 

Certificates of Insurance and the insurance policies required for this Agreement shall contain a provision under 
General Liability, Auto Liability, Environmental Liability and Workers' Compensation to include a Waiver of 
Subrogation clause in favor ofNassau County Board of County Commissioners. 

All Certificates of Insurance shall be dated and shall show the name of the insured ContractorNendor, the specific 
job by name and job number, the name of the insurer, the policy number assigned its effective date and its 
termination date and a list of any exclusionary endorsements. · 

All Insurers must be authorized to transact insurance business in the State of Florida as provided by Florida Statute 
624.09(1) and the most recent Rating Classification/Financial Category of the insurer as published in the latest 
edition of"Best's Key Rating Guide' (Property-Casualty) must be at least A- or above. 

All of the above referenced Insurance coverage is required to remain in force for the duration of this Agreement and 
for the duration of the warranty period. Accordingly, at the time of submission of final application for payment, 
ContractorNendor shall submit an additional Certificate oflnsurance evidencing continuation of such coverage. 

If the ContractorNendor fails to procure, maintain or pay for the required insurance, Nassau County Board of 
County Commissioners shall have the right (but not the obligation) to secure same in the name of and for the 
account of ContractorNendor, in which event, ContractorNendor shall pay the cost thereof and shall furnish upon 
demand, all information that may be required to procure such insurance. Nassau County Board of County 
Commissioners shall have the right to back-charge ContractorNendor for the cost of procuring such insurance. The 
failure of Nassau County Board of County Commissioners to demand ce1tificates of insurance and endorsements 
evidencing the required insurance or to identifY any deficiency in Contractor/Vendors coverage based on the 
evidence of insurance provided by the ContractorNendor shall not be construed as a waiver by Nassau County 
Board of County Commissioners of ContractorNendor's obligation to procure, maintain and pay for required 
msurance. 

The insurance requirements set forth herein shall in no way limit ContractorNendors liability arising out of the work 
performed under the Agreement or related activities. The inclusions, coverage and limits set forth herein are 
minimum inclusion, coverage and limits. The required minimum policy limits set forth shall not be construed as a 
limitation of ContractorNendor's right under any policy with higher limits, and no policy maintained by the 
ContractorN endor shall be construed as limiting the type, quality or quantity of insurance coverage that 
ContractorNendor should maintain. ContractorNendor shall be responsible for determining appropriate inclusions, 
coverage and limits, which may be in excess of the minimum requirements set forth herein. 

Ifthe insurance of any ContractorNendor or any Sub-ContractorNendor contains deductible(s), penalty(ies) or self­
insured retention(s), the ContractorNendor or Sub-ContractorNendor whose insurance contains such provision(s) 
shall be solely responsible for payment of such deductible(s), penalty(ies) or self-insured retention(s). 

The failure of ContractorNendor to fully and strictly comply at all times with the insurance requirements set forth 
herein shall be deemed a material breach of the Agreement. 
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