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WORK AUTHORIZATION # CM2786-WA 14 
NASSAU COUNTY 

BOARD OF COUNTY COMMISSIONERS 

Consultant: Florida Governmental Utility Authority 
(FGUA) 

Contract Number: CM2786-WA14 
Contact Name: Steve Spratt 
Contact Number: 407-629-6900 
Email: sspratt@govmserv.com 

CURRENT WORK AUTHORIZATION 
Project Short Title: NAU WWTP Groundwater Monitoring Well Abandonment I Replacement I 
Reclassification Work Plan 

CONTRACT OVERVIEW 

Date Submitted 111512021 Total of Previous Authorizations $1.739 825.09 
Amount $18,785.00 This Work Authorization $18 785.00 
Scheduled Completion 0413012022 Current Contract Total $1.758.610.09 

This Work Authorization is to the AGREEMENT between Nassau County and the 
Consultant known as the Interlocal Agreement between Nassau County and Florida 
Governmental Utility Authority for Water and Wastewater Utility Capital Project and 
related Grant/Loan Administration and Special Assessment Services, dated December 12, 
2019. The services to be provided under this Work Authorization are as follows: 

ARTICLE 1. Services Described as: 

The Consultant shall assist the County in carrying out all services necessary to finalize a 
work plan for the abandonment/replacement/reclassification of the ground water 
monitoring wells at the NAU WWTP. These services shall include: 

1. Project management and selection and engagement of an appropriately qualified 
engineering firm. 

2. Review historical groundwater monitoring well site information. 

3. Develop a map to identify and classify proposed groundwater monitoring well 
locations. 

4. Prepare for and conduct up to three (3) virtual meets with FDEP and the St. Johns 
River Water Management District (SJRWMD) to identify documentation required 
to abandon, replace, and/or reclassify groundwater monitoring wells MWC-01, 
MWC-02, MWC-03 and MWC-04. Agendas and resulting meeting minutes will 
be prepared and distributed to the stakes holders. 

5. Preparation and submittal of a Work Plan to FD EP for Review and Comment. 

6. Respond to FDEP and SJRWMD request for additional information (RAis) (up to 
two (2) RAis). 
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As part of the corrective action plan associated with Settlement Agreement OGC File No. 
20-0714 the FDEP has requested a work plan to address the issues associated with ground 
water monitoring wells at the NAU WWTP. 

ARTICLE 2. Time Schedule 

The Consultant shall begin upon execution of this Work Authorization and shall submit 
the work plan to the FDEP by 12/15/2021. RAJ response shall be completed by 
4/30/2022 (if needed). 

ARTICLE 3. Budget 

The Consultant will perform the scope of services outlined herein for a lump sum amount 
of$18,785.00. A copy ofthe related Work Authorization to Government Services Group, 
Inc. is attached hereto for reference. 

Article 4. Other Provisions 

The Services covered by this Work Authorization will be performed in accordance with 
the provisions set forth in the AGREEMENT referenced above and any of its attachments 
or schedules. Additional terms or agreement provisions whether submitted purposely or 
inadvertently, shall have no force or effect. This Work Authorization will become a part 
of the referenced AGREEMENT when executed by both parties. 

In presenting this Work Authorization, Consultant agrees that: 

Unless detailed herein, all drawings, data, electronic files and other information required 
for this Work Authorization has been accepted by Consultant. Specifically, all electronic 
files have been reviewed and accepted for the purposes of this Work assignment. Any 
additional information, including detailed scope of services are attached. 

AGREED TO BY: 

BY: ____ S_fuM.,_--=-S~-~---
Print Name: Stephen M. Spratt 
Title: System Manager 
Date: II/23/2U2r 
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RECOMMENDED AND APPROVED BY NASSAU COUNTY: 

Department Head/Managing Agent: 
11/18/2021 

Department Head/Managing Agent (Date) 

Procurement: 
11/18/2021 

Marshall Eyerman (Date) 

Office of Management & Budget: ~?1~~~21 
Marshall Eyerman (Date) 

County Manager: "T -.&0 E. ?0?-\ A:r.c.? 11/23/2021 

Taco E. Pope, AICP (Date) 

Ex-Officio Clerk: 
N/A 

John Crawford (Date) 

County Attorney/Contract Management: OwSt- C.~ 11/23/2021 

MichaelS. Mullin (Date) 

APPROVED by the BOARD OF COUNTY COMMISSIONERS or their Designee, this 
__ day of , 2021. 

BOARD OF COUNTY COMMISSIONERS 
NASSAU COUNTY, FLORIDA 

N/A 

Thomas R. Ford 
Chairman 

ACCOUNT NO.: 471 .500.536.53.546000.RNWRP 
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FGUA and CPH 

Work Authorization for NAU WWTP Groundwater 

Monitoring Well Abandonment I Replacement I 
Reclassification Work Plan 
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Work Authorization No. CPH 21-06 
to 

Professional Services Agreement Between the 
Florida Governmental Utility Authority ("FGUA"), 

a legal entity and public body created by lnterlocal agreement pursuant to 
Section 163.01(7), Florida Statutes 

and 
CPH, Inc. 

Nassau Amelia Utilities Groundwater Monitoring Well 
Abandonment;ReplacementjReclassification Work Plan 

A. SUMMARY OF SERVICES TO BE RENDERED 

This Work Authorization addresses the necessary engineering services to develop a Work Plan to Abandon, Replace, 

and/or Reclassify groundwater monitoring wells for the Nassau Amelia Utilities Wastewater Treatment Facility 

(NAUWWTF). The NAUWWTF is permitted by Florida Department of Environmental Protection (FDEP) under Permit 

No. FLA011688 to monitor groundwater monitoring wells. CPH, Inc. (CPH) will perform services necessary to 

develop a Work Plan for the following groundwater monitoring wells: 

>- MWC-01 Abandon- No reclaimed water main from NAUWWTF to Golf Club of Amelia Island at Summer 

Beach site exists 

>- MWC-02 Abandon, Replace andjor Reclassify 

>- MWC-03 Abandon, Replace and/or Reclassify 

>- MWC-04 Abandon, Replace and/or Reclassify 

CPH, Inc. (CPH) will proceed with a desk-top evaluation based upon historical information of the WWTP site to 

determine suitable locations of the proposed monitoring wells and anticipates submitting the monitoring well work 

plan to FDEP for review by the end of November. CPH shall perform the following services: 

1. Review historical groundwater monitoring well site information provided by FGUA. 

2. Develop a map to identify and classify proposed groundwater monitoring well locations. 

3. Prepare for and conduct up to three (3) virtual meets with FDEP and the St. Johns River Water Management 

District (SJRWMD) to identify documentation required to abandon, replace, and/or reclassify groundwater 

monitoring wells MWC-01, MWC-02, MWC-03 and MWC-04. Agendas and resulting meeting minutes will 

be prepared and distributed to the stakes holders. 

4. Prepare a DRAFT Work Plan for FGUA review and comment. 

5. Prepare a FINAL Work Plan and submit to FDEP for Review and Comment. 

6. Respond to FDEP and SJRWMD request for additional information (RAis) (up to two (2) RAis). 

If additional work is needed beyond what is listed, a scope amendment will be requested. All documents shall be 

provided to FGUA electronically. 

CPH 21-06 - NAU WWTP GW MW Abandon, Replace, Reclassify.docx 
li Page 
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B. PROJECT COST PROJECT No: Operational Expense 
Staff Billed At 
Principal/ Associate $ 180.00 
Professional Engineer 3 $ 170.00 
En~ineer 1 $ 120.00 
CAD Tech 3 $ 105.00 
Administrative 2 $ 75.00 
Well Driller Actual Costs 
Well Driller Allowance Allowance 
Topographic Survey Actual Costs 
Expenses Actual Costs 

TOTAL LUMP SUM COST: $18,785 

C. PROJECT SCHEDULE: 

Number of Hours Cost Extended 
7 $ 1,260 

46 $ 7,820 
62 $ 7,440 
18 $ 1,890 
5 $ 375 

N/A N/A 
N/A N/A 
N/A N/A 
N/A N/A 

1. DRAFT Work Plan submitted to FGUA for review and comment -Two (2) weeks after Notice to Proceed 

2. FINAL Work Plan submitted to FDEP for review and comment -Two (2) weeks after receipt of FGUA comments 

D. NOTICE/PROJECT MANAGER OF CONSULTANT: 

CPH, Inc., Vice President; Associate 
Scott A. Breitenstein, P.E. 
1117 East Robinson Street 
Orlando, FL 32801 

Certification that Sufficient Funds are Available: 

David DiLena 
Chief Financial Officer 

Dated this __ day of -----• 2021 

CPH 21-06- NAU WWfP GW MW Abandon, Replace, Reclassify.docx 

Stephen M. Spratt, System Manager 
Florida Governmental Utility Authority 
280 Wekiva Springs Road, Ste 2070 
Longwood, Florida 32779 

William Fontaine 
Operations Manager 
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