### **SECTION 00 43 15**

# **BID BOND**

Any singular reference to Bidder, Surety, Owner, or other part	ty shall be considered plural where applicable.
	V.
BIDDER (Name and Address):	
Anderson Columbia Co., Inc.	
871 NW Guerdon Street, Lake City, FL. 32056	
SURETY (Name and Address of Principal Place of Business): Travelers Casualty and Surety Company of America and Berkshire Hathaway Specialty Insurance Company One Tower Square, Hartford CT 06183 and 1314 Douglas St., Suite 1300, Omaha, NE 68102	
OWNER (Name and Address):	
NASSAU COUNTY BOARD OF COUNTY COMMISSIONERS	
96135 BASSAU PLACE, SUITE 1	
YULEE, FLORIDA 32097 BID	
Bid Due Date: 5/15/2025	
Project (Brief Description Including Location): RESURFACING AND SAFETY IMPROVEMENTS CR 121 FROM DU RECONSTRUCTION AND RESURFACING OF CR 121 BOND	JVAL COUNTY LINE TO CR 119 (PHASE 1) NC25-012-ITB
Bond Number: Bid Bond	
Date (Not later than Bid due date): 5/15/2025	
Penal Sum: Five percent of the amount bid	5% of the amount bid
(Words)	(Figures)
Surety and Bidder, intending to be legally bound hereby, so side hereof, do each cause this Bid Bond to be duly execut agent, or representative.	

Anderson Columbia Co., Inc. (Seal)

By:

Signature and Itle

E. Tony Williams Jr., Vice President

Attest: B~PAQ

Signature and Title Brian P. Schreiber, Secretary

Attest, \_

**SURETY** 

Signature and Title Amy Scott, Witness

(Attach Power of Attorney)

Travelers Casualty and Surety Company of America and Berkshire Hathaway Specialty Insurance Company

Signature and Title Kevin R. Wojtowicz. Attorney-in-Fact

Surety's Name and Corporate Seal

(Seal)

Note: Above addresses are to be used for giving required notice.

- 9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind the Surety thereby.
- 10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.
- 11. The term "Bid" as used herein includes a Bid, offer, or proposal as applicable.

[Remainder of the page is intentionally blank.]



**Travelers Casualty and Surety Company of America Travelers Casualty and Surety Company** St. Paul Fire and Marine Insurance Company

#### POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint KEVIN R WOJTOWICZ , their true and lawful Attorney(s)-in-Fact to sign, execute, seal and STPETERSBURG , Florida , their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 21st day of April, 2021.







State of Connecticut

City of Hartford ss.

On this the 21st day of April, 2021, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal,

My Commission expires the 30th day of June, 2026



Robert L. Raney. Senior Vice President

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, 'the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary: or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 15th day of May





2025

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880. Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.

One Lincoln Street, 73" Floor

us at: BHSI Surety Department, Berkshire Hathaway Specialty Insurance Company,

contact please

Attorney email at

ď À

of this P

authenticity

To verify the MA

Boston,

62111 ; (776) 625-2516 or

THIS POWER OF ATTORNEY IS

VOID IF ALTERED



### Power Of Attorney

# BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY NATIONAL INDEMNITY COMPANY / NATIONAL LIABILITY & FIRE INSURANCE COMPANY

Know all men by these presents, that BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, a corporation existing under and by virtue of the laws of the State of Nebraska and having an office at One Lincoln Street, 23rd Floor, Boston, Massachusetts 02111, NATIONAL INDEMNITY COMPANY, a corporation existing under and by virtue of the laws of the State of Nebraska and having an office at 3024 Harney Street, Omaha, Nebraska 68131 and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, a corporation existing under and by virtue of the laws of the State of Connecticut and having an office at 100 First Stamford Place, Stamford, Connecticut 06902 (hereinafter collectively the "Companies"), pursuant to and by the authority granted as set forth herein, do hereby name, constitute and appoint: Kevin R. Wojtowicz, 1000 Central Avenue, Suite 200 of the city of St. Petersburg, State of Florida, their true and lawful attorney(s)-in-fact to make, execute, seal, acknowledge, and deliver, for and on their behalf as surety and as their act and deed, any and all undertakings, bonds, or other such writings obligatory in the nature thereof, in pursuance of these presents, the execution of which shall be as binding upon the Companies as if it has been duly signed and executed by their regularly elected officers in their own proper persons. This authority for the Attorney-in-Fact shall be limited to the execution of the attached bond(s) or other such writings obligatory in the nature thereof.

In witness whereof, this Power of Attorney has been subscribed by an authorized officer of the Companies, and the corporate seals of the Companies have been affixed hereto this date of August 24, 2023. This Power of Attorney is made and executed pursuant to and by authority of the Bylaws, Resolutions of the Board of Directors, and other Authorizations of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, which are in full force and effect, each reading as appears on the back page of this Power of Attorney, respectively. The following seals of the Companies and signatures by an authorized officer of the Company may be affixed by facsimile or digital format, which shall be deemed the equivalent of and constitute the written signature of such officer of the Companies and original seals of the Companies for all purposes regarding this Power of Attorney, including satisfaction of any signature and seal requirements on any and all undertakings, bonds, or other such writings obligatory in the nature thereof, to which this Power of Attorney applies.

**BERKSHIRE HATHAWAY SPECIALTY** INSURANCE COMPANY,



NATIONAL INDEMNITY COMPANY, NATIONAL LIABILITY & FIRE INSURANCE COMPANY,

By: David Fields, Vice President





NOTARY

By:

State of Massachusetts, County of Suffolk, ss:

On this 24th day of August, 2023, before me appeared David Fields, Executive Vice President of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY and Vice President of NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, who being duly sworn, says that his capacity is as designated above for such Companies; that he knows the corporate seals of the Companies; that the seals affixed to the foregoing instrument are such corporate seals; that they were affixed by order of the board of directors or other governing body of said Companies pursuant to its Bylaws, Resolutions and other Authorizations, and that he signed said instrument in that capacity of said Companies.







Notary Public

1, Ralph Tortorella, the undersigned, Officer of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies which is in full force and effect and has not been revoked. IN TESTIMONY WHEREOF, see hereunto affixed the seals of said Companies this May 15, 2025.







Ralph Tortorella, Officer

# **SECTION 00 43 35**

# **TABULATION OF SUBCONTRACTORS & SUPPLIERS**

The undersigned states that the following is a full and complete list of the proposed subcontractors and suppliers on this Project and the class of work to be performed by each, and that such list will not be added to nor altered without written consent to the Owner through the Engineer.

	SUBCONTRACTOR OR SUPPLIER	CLASS OF WORK OR MATERIAL	
1.	AND ADDRESS  TOTAL CONCRETE REPAIRS,INC.	CONCRETE FLAT WORK	
	4/50 CISCO DR. W JACKSONVILLE, FL. 32219 BOBS BARRIVADES INC	MOT	
2.	921 SHOTGUN RD SUNRISE, FL. 33326		6
3.	TRP CONSTRUCTION GROUP 3501 SANFORD AVE SANFORD, FL. 32773	PAINTED PAVEMENT MARKINGS	
4.			
5.			
6.			
7,		<del>-</del> /	WEIA CO.
	Ву:Е	Tony Williams Jr.  President	SONA + 10
	Date:MAY	Y 15TH 2025	

# **SECTION 00 44 55**

### FLORIDA TRENCH SAFETY ACT CERTIFICATION

Bidder acknowledges that included in the various items of the proposal and in the Total Bid Price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) as modified October 1, 2008. The Bidder further identifies the costs to be summarized below:

Cost

	40.000.00
1. Trench Safety Act Compliance	\$10,000.00
2. Special Shoring	\$N/A
Identify method of compliance forItem#1:	SLOPE & SHORE
Identify or attach a copy of Special Shoring re	equirements for Item#2:N/A
project, and hereby gives written assurance standards specifically set forth in Florida's Tr	n Columbia Co., Inc.
Title: Vice Preside	nt
State of:Florida	
County of: Columbia	
country on <u>communication</u>	
Sworn to (or affirmed) and subscribed before me leading this 15TH day of MAY or Produced Identifica	by means of X physical presence or online notarization, 20 25.
ersonally men	(Specify type of Identification)
	House
AMANDA ADAMS Notary Public - State of Florida	Notary Public Amanda Adams
Commission # HH 273353 My Comm. Expires Jun 7, 2026	June 7 <sup>th</sup> 2026
Bonded through National Notary Assn.	My commission expires

To: NASSAU COUNTY BOARD OF COUNTY COMMISSIONERS

# **SECTION 00 45 13**

# STATEMENT OF BIDDER'S QUALIFICATIONS

Project: RESURF & SAFETY IMPROVEMENTS CR 121 FROM DUVAL CO. LINE TO

e of Bidder:	Anderson Columbia Co.,	Inc.	
ness Address	891 NW GUERDON ST	Street	
	LAKE CITY	FL	32056
	City	State	Zip Code
	work you are equipped to p	perform; ROAD CONSTRUCTION-	
Class of	work you are equipped to pwork you usually sublet:/	oerform: ROAD CONSTRUCTION-	SEE ATTACHED CERTIFICATE OF QUUALIFICATION
Class of the Class	work you are equipped to pwork you usually sublet:	perform; ROAD CONSTRUCTION-	SEE ATTACHED CERTIFICATE OF QUUALIFICATION  business name? NO
Class of the Class	work you are equipped to pwork you usually sublet:	n ever operated under any other	SEE ATTACHED CERTIFICATE OF QUUALIFICATION  business name? NO
Class of the Class	work you are equipped to pwork you usually sublet:/ y members of your concerned details: u ever failed to qualify as a	perform:ROAD CONSTRUCTION- ALL ITEMS LISTED ON CERTIFICATE OF Question ever operated under any other responsible bidder?NO	SEE ATTACHED CERTIFICATE OF QUUALIFICATION  business name? NO  f so, give details.
Class of the Class	work you are equipped to pwork you usually sublet:/ y members of your concerned details: u ever failed to qualify as a	n ever operated under any other	UALIFICATION  business name?  NO  f so, give details.

	ess of the County, type on the last three years:	of work, and the contract	amount of at least t
	(1)	(2)	(3)
Project Owner:	FDOT	FDOT	FDOT
Project Manager:	JOSH MCDOUGAL	JOSH MCDOUGAL	JOSH MCDOUGAL
Email:	RENAS	IA.SCOTT@DOT.STATE.FL.US	
Phone No:	850	).414.4015	
Address:	ALACHUA CO-T2864	COLUMBIA-T2839	GILCHRIST- T2929
City, State, Zip:			
Type of Work:		ROAD CONSTRUCTION	1-
Contract Amt:	\$ 2,568,963.54	\$ 31,969,186.10	2,525,783.43
process of construct	ion:		
process of constructi Name	ion:	Iress Type of W	
process of constructi Name	ion:	Iress Type of W	ount of projects now ork Contract Amo \$\$
Name  A  B	ion:	Iress Type of W RACTS ATTACHED.	
Name  A. SEE A  B. C.	ion: Add	Iress Type of W	
Name  A. SEE A  B. C.	ion: Add	Iress Type of W	
Name  A. SEE A  B. C. D. E	Add ATTACHED STATUS OF CONTE	Iress Type of W	ork Contract Amo
Name  ASEE A  B  C  Indicate your experies by Questions 9 and 1	ence in the construction .0, above):	Iress Type of W RACTS ATTACHED. of work similar to this pr	ork Contract Amo
Name  ASEE A  B  C  Indicate your experies by Questions 9 and 1	ence in the construction .0, above):	Iress Type of W RACTS ATTACHED.	ork Contract Amo

B. DOUG BOOTH	VICE PRESIDENT	25+		
C. GENE STRICKLAND	VICE PRESIDENT	25+		
D				
Ε,				
			NO If so, give detail	
Does your organization	operate as a corporation	, partnership, o	or individual?CORPORATION	
, 5		,		
A. If a corporation, whe	n incorporated: MARCH	1 7TH 1988		
In which state incorpora				
List name, title, and add				
Name		tle	Address	
(1) JOE H ANDERSON			D BOX 1829, LAKE CITY, FL. 32056	
(2) M.DOUGLAS ANDERSO		P PO	PO BOX 1829, LAKE CITY, FL. 32056	
(3) BRIAN P. SCHREIBER	SECRETARY	PO	BOX 1829, LAKE CITY, FL. 32056	
(4) E. TONY WILLIAMS JR.	VICE PRESIDE	NT PO	BOX 1829, LAKE CITY, FL. 32056	
(5)				
B. If a partnership, date	of organization:		_	
General, Limited, or Ass	ociated?GENERAL			
List name, address, and		parties:		
Name	Address		Proportional Interes	
(1)	· <u>-</u>			
(2)				
(3)				
(4)	/		_	

15. If requested prior to award of contract, provide to the County an accurate, up to date, condensed financial statement on a separate sheet attached to these qualifications of the individual, co-partnership, or corporation.

and condition of the organizati	res and certifies that the foregoing is a true statement of the experience on, therein first given and that any agency or individual herein named mation as may be deemed necessary to verify this statement.  Signed  Title  E. Tony Williams Jr., Vice President
State of: Florida  County of: Columbia	e 8
this 15TH day of MAY	d before me by means of physical presence or online notarization,, 20_25
Personally known or Produ	A December of the Control of the Con

June 7<sup>th</sup> 2026

My commission expires

My Comm. Expires Jun 7, 2026

Bonded through National Notary Assn.

#### **SECTION 00 45 20**

# DRUG FREE WORKPLACE CERTIFICATE

I, the undersigned, in accordance with Florida Statute 28	37.087, hereby certify that
Anderson Columbia Co., Inc.	(print or type name of firm)

- Publishes a written statement notifying that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance in the workplace named above and specifying actions that will be taken against violations of such prohibition.
- Informs employees about the dangers of drug abuse in the workplace, the firm's policy of
  maintaining a drug free working environment, and available drug counseling, rehabilitation, and
  employee assistance programs, and the penalties that may be imposed upon employees for drug
  use violations.
- Gives each employee engaged in providing commodities or contractual services that are under bid or proposal, a copy of the statement specified above.
- Notifies the employees that as a condition of working on the commodities or contractual services
  that are under bid or proposal, the employee will abide by the terms of the statement and will
  notify the employer of any conviction of, plea of guilty or nolo contendere to, any violation of
  Chapter 1893, or any controlled substance law of the State of Florida or the United States, for a
  violation occurring in the work place, no later than five (5) days after such conviction, and requires
  employees to sign copies of such written statement to acknowledge their receipt.
- Imposes a sanction on, or requires the satisfactory participation in, a drug abuse assistance or rehabilitation program, if such is available in the employee's community, by any employee who is so convicted.

• Makes a good faith effort to continue to maintain a drug free workplace through the implementation of a drug free workplace program.

"As a person authorized to sign a statement, I certify that the above-named business, firm, or corporation complies fully with the requirements set forth herein."

E. Tony Williams Jr., Vice President Authorized Signature
MAY 15TH 2025

**Date Signed** 

State of: Florida	
County of: Columbia	
Sworn to and subscribed before me by means of physical ph	sical presence or _ online notarization, this15TH
Personally knownor Produced Identification_	
Mosco	(Specify type of Identification)
Notary Public Amanda Adams	
June 7 <sup>th</sup> 2026	AMANDA ADAMS Notary Public - State of Florida
My commission expires	Commission # HH 273353  My Comm. Expires Jun 7, 2026  Bonded through National Notary Assn.

#### **SECTION 00 45 30**

# SWORN STATEMENT UNDER SECTION 287.133(3)(a), FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

(To be signed in the presence of a notary public or other officer authorized to administer oaths.)

STATE OFFlo	rida	<u> </u>		
COUNTY OFC	Columbia			
	me, the undersigned sworn, made the fo	l authority, personally appeared_ llowing statement:	E. Tony Williams Jr.	, who being
1. 871 NW	The business addre	ss of <u>Anderson Columbia Co., Ind</u> (firm name of Biddel		
is	Guerdon Street, Lak	e city, 1 L. 32030		
2.	My relationship to	Anderson Columbia Co., Inc.		
		(firm name of Bidde	r/Contractor)	
isVice Presi	dent			
	(relationship such a	s sole proprietor, partner, presid	ent, vice president)	

- 3. I understand that a public entity crime as defined in Section 287.133 of the Florida Statutes includes a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity in Florida or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid or contract for goods or services to be provided to any public entity or such an agency or political subdivision and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
- 4. I understand that "convicted" or "conviction" is defined by the statute to mean a finding of guilt or a conviction of a public entity crime, with or without adjudication or guilt, in any federal or state trial of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.
- 5. I understand that "affiliate" is defined by the statute to mean (1) a predecessor or successor of a person or a corporation convicted of a public entity crime; or (2) an entity under control of any natural person with is active in management of the entity and who has been convicted of a public entity crime; (3) those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate; or (4) a person or corporation who knowingly entered into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months.

6. Neither the Bidder/Contractor nor any officer, director, executive, partner, shareholder, employee, member, or agent who is active in the management of the Bidder/Contractor, nor any affiliate of the Bidder/Contractor, has been convicted of a public entity crime subsequent to July 1,1989.

(Draw a line through Paragraph 6 if Paragraph 7 below applies.)

There has been a conviction of a public entity crime by Bidder/Contractor, or an officer, director, executive, partner, shareholder, employee, member, or agent of the Bidder/Contractor who is active in the management of the Bidder/Contractor or an affiliate of the Bidder/Contractor. A determination has been made pursuant to 287.133(3) by order of the Division of Administrative Hearings that it is not in the public interest of the name of the convicted person or affiliate to appear on the convicted vendor list.

The name of the convicted person or affiliate is\_

A copy of the order of the Division of Administrative Hearings is attached to this

statement. (Draw a line through Paragraph 7 if Paragraph 6 above applies.)

Signature) E. Tony Williams Jr., Vice President

Sworn to and subscribed before me by means of physical presence or online notarization, in the State and County first mentioned above on the 15TH day of MAY 20.

Notary Public Ar

Amanda Adams

June 7th 2026

My commission expires

(affix seal)

AMANDA ADAMS

Notary Public - State of Florida

Commission # HH 273353

My Comm. Expires Jun 7, 2026

Bonded through National Notary Assn.

**General Information** 

# Resurfacing and Safety Improvements CR 121 from Duval County Line to CR 119 (Phase 1) NC25-012-ITB

iae [		ne of Busine	or the Business:	son Colum	hia Co I	nc		
	Corporate Office				DIU CO., 1	110,		
	Name: E. Tony Williams Jr.				Phon	e number:	386 752 75	85 Ext. 224
	Title: Vice President				address:		ndersoncolumbia	
	Business address of corporate office:			:			tony.wiiidinsed	
	Local Offi	ice						
	Name:	E. Tony Wi	lliams Jr.		Phon	e number:	386.752.7585	5 Ext. 224
1	Title:	Vice Presi	dent		Emai	address:	tony.williams@	andersoncolumbia
	Business	address of I						
				8	71 NW G	uerdon Stre	eet, Lake City, FL	32056
امام	informatic	n on the Du	siness's organiz	rational stri	ıcturo			
ue [						in Corno	ration	
1	Form of Business: Sole Proprietorship Partnership Corporation  Limited Liability Company Doint Venture comprised of the following companies:							
				venture co	omprised	of the folio	owing companie	S:
			, III - PRESIDENT					
	2. <sub>M</sub> .	DOUGLAS ANI	DERSON-EXECUTIVI	VICE PRESID	ENT			
	3. BRIAN P. SCHREIBER- SECRETARY							
	Provide a	separate Q	ualification Stat	ement for	each Joir	nt Venturer.		
	Date Business was formed: MARCH 8TH 1966				ate in w	hich Busine	ss was formed:	FLORIDA
Ì	Is this Bu	siness autho	orized to operat	e in the Pro	oject loca	ition? 🗶	Yes □ No □ Per	nding
	all busines		n Business in w				, or that are who	
Ì		business:			Aff	iliation:		
	Address:							
i	Name of business:		_	Aff	iliation:			
Ì	Address:							
ı	Name of business:			Aff	iliation:			
ĺ	Address:							
de	informatio	n regarding	the Business's	officers, pa	rtners, a	nd limits of	authority.	
	Name:	JOE H ANDER	RSON III		Title:	PRESIDNT		
	Authorize	ed to sign co	ntracts: XYes	□ No	Limit c	f Authority	: \$ UNLIMIT	ED
Authorized to sign contracts: Yes 🗆 N								

Authorized to sign contracts: XYes □ No		Limit o	of Authority:	\$ UNLIMITED
Name:	BRIAN P. SCHREIVER	Title:	SECRETARY	
Authoriz	ed to sign contracts: XYes □ No	Limit o	of Authority:	\$ UNLIMITED
Name:	E. TONY WILLIAMS JR.	Title:	VICE PRESID	DENT

### Licensing

Provide information regarding licensure for Business:

B neerisare for Basine		
E. TONY WILLIAMS JR:		
STATE OF FLORIDA		
CGC 060909	Expiration Date:	8/31/26
ANDERSON, J H III		
STATE OF FLORIDA		
CUC056796	Expiration Date:	8/31/26
	E. TONY WILLIAMS JR. STATE OF FLORIDA  CGC 060909  ANDERSON, J H III  STATE OF FLORIDA	CGC 060909 Expiration Date:  ANDERSON, J H III  STATE OF FLORIDA

### **Diverse Business Certifications**

Provide information regarding Business's Diverse Business Certification, if any. Provide evidence of current certification.

Certification	Certifying Agency	Certification Date
☐ Disadvantaged Business Enterprise		
☐ Minority Business Enterprise		
☐ Woman-Owned Business Enterprise		
☐ Small Business Enterprise		
☐ Disabled Business Enterprise		
☐ Veteran-Owned Business Enterprise		
☐ Service-Disabled Veteran-Owned Business		
☐ HUBZone Business (Historically Underutilized) Business		
□ Other		
□ None		

### Safety

Provide information regarding Business's safety organization and safety performance.

Name of Business's Safety Officer:	RUSSELL AKERS				
Safety Certifications					
Certification Name	Issuing Agency	Expiration			
FDOT ADVANCED MOT	FDOT	FEB 2029			
OSHA CONSTRUCTION	OSHA	JUNE 2027			

Provide Worker's Compensation Insurance Experience Modification Rate (EMR), Total Recordable Frequency Rate (TRFR) for incidents, and Total Number of Recorded Manhours (MH) for the last 3 years and the EMR, TRFR, and MH history for the last 3 years of any proposed Subcontractor(s) that will provide Work valued at 10% or more of the Contract Price. Provide documentation of the EMR history

 for Business and Subcontractor(s).

 Year
 2022
 2023
 2024

 Company
 EMR
 TRFR
 MH
 EMR
 TRFR
 MH
 EMR
 TRFR
 MH

2.3MM

1.21

1.09

# Financial

Provide information regarding the Business's financial stability. Provide the most recent audited financial statement, and if such audited financial statement is not current, also provide the most current financial statement.

FINANCIAL INFORMATION WILL BE PROVIDED IF LOW BIDDER

1.01

1.23

0.75

2.9MM

1.45

3.3MM

-	
Financial Institution:	
Business address:	
Date of Business's most recent financial statement:	☐ Attached
Date of Business's most recent audited financial statement:	☐ Attached
Financial indicators from the most recent financial statement	
Contractor's Current Ratio (Current Assets ÷ Current Liabilities)	
Contractor's Quick Ratio ((Cash and Cash Equivalents + Accounts Receivable Short Term Investments) ÷ Current Liabilities)	+

# **Surety Information**

Provide information regarding the surety company that will issue required bonds on behalf of the Business, including but not limited to performance and payment bonds.

Surety Name:			COMPANY OF AMERICA AND NSURANCE COMPANY		
Surety is a corpo			g under the laws of the	e state of:	CT/NE
Is surety authori	zed to provide	surety bonds i	n the Project location	? 🖄 Yes 🛭	□ No
Federal Bonds a	nd as Accepta	ble Reinsuring (	cates of Authority as A Companies" published vice, U.S. Department	l in Departr	nent Circular 570
Mailing Address		ONE TOWER SO	UARE, HARTFORD, CT 061	83 AND	
(principal place	of business):	1314 DOUGLAS	ST., STE 1400, OMAHA, NE	68102	
Physical Address (principal place		SEE ABOVE			
Phone (main):	860.277.0111/8	00.475.4477	Phone (claims):	SEE LEFT	

# Insurance

Provide information regarding Business's insurance company(s), including but not limited to its Commercial General Liability carrier. Provide information for each provider.

Insurance Provider  SAFETY NATIONAL CASUALTY CORPORTATION  WORKERS COMPENSATION  SAFETY NATIONAL CASUALTY CORPORTATION  WORKERS COMPENSATION  UMBRELLA/EXCESS LIABILITY  Are providers licensed or authorized to issue policies in the Project location?  Does provider have an A.M. Best Rating of A-VII or better?  Mailing Address  (principal place of business):  CHICAGO, IL 60693  Physical Address  (principal place of business):  SEE ABOVE		Name of insurance provider, a	and type	of policy (	CLE, auto, e	etc.):			
SAFETY NATIONAL CASUALTY CORPORTATION  SAFETY NATIONAL CASUALTY CORPORTATION  SAFETY NATIONAL CASUALTY CORPORTATION  WORKERS COMPENSATION  UMBRELLA/EXCESS LIABILITY  Are providers licensed or authorized to issue policies in the Project location?  Does provider have an A.M. Best Rating of A-VII or better?  Mailing Address  (principal place of business):  CHICAGO, IL 60693  Physical Address  SEE ABOVE		Insurance Provider			Type of Policy (Coverage Provided)				
SAFETY NATIONAL CASUALTY CORPORTATION  SAFETY NATIONAL CASUALTY CORPORTATION  WORKERS COMPENSATION  UMBRELLA/EXCESS LIABILITY  Are providers licensed or authorized to issue policies in the Project location?  Does provider have an A.M. Best Rating of A-VII or better?  Mailing Address  (principal place of business):  CHICAGO, IL 60693  Physical Address  SEE ABOVE		SAFETY NATIONAL CASUALTY CORP	GENERAL LI	ABILITY					
SAFETY NATIONAL CASUALTY CORPORTATION  Are providers licensed or authorized to issue policies in the Project location?  Does provider have an A.M. Best Rating of A-VII or better?  Mailing Address  (principal place of business):  CHICAGO, IL 60693  Physical Address  SEE ABOVE		SAFETY NATIONAL CASUALTY CORP	AUTO LIABI	LITY					
Are providers licensed or authorized to issue policies in the Project location?  Does provider have an A.M. Best Rating of A-VII or better?  Mailing Address (principal place of business):  CHICAGO, IL 60693  Physical Address  SEE ABOVE					WORKERS (	COMPENS	ATION		
Does provider have an A.M. Best Rating of A-VII or better?  Mailing Address (principal place of business):  CHICAGO, IL 60693  Physical Address  SEE ABOVE		SAFETY NATIONAL CASUALTY CORF	PORTATIO	N	UMBRELLA,	/EXCESS L	IABILITY		
Mailing Address (principal place of business):  CHICAGO, IL 60693  Physical Address SEE ABOVE		Are providers licensed or auth	norized t	o issue pol	icies in the	Project	location?	Ճ Yes □ No	
(principal place of business):  CHICAGO, IL 60693  Physical Address SEE ABOVE		Does provider have an A.M. B	Best Ratir	ng of A-VII	or better?			ĭ Yes □ No	
Physical Address SEE ABOVE		_	15509	COLLECTIONS	CENTER DR.				
		(principal place of business):	CHICAC	CHICAGO, IL 60693					
		·	SEE AB	BOVE					
Phone (main): 314.955.5300 Phone (claims):		Phone (main): 314.955.5300			Phone (cla	ims):			
Construction Experience Provide information that will identify the overall size and capacity of the Business.			he overa	ll size and	capacity of	the Bus	iness.		
Average number of current full-time employees: 1488		Average number of current fu	ıll-time e	employees:	1488				
Estimate of revenue for the current year: \$725,000,000		Estimate of revenue for the co	urrent ye	ear:	\$725,000,000				
Estimate of revenue for the previous year: \$572,685,000		Estimate of revenue for the p	revious v	vear:	\$572,685,000				
Provide information regarding the Business's previous contracting experience.	Provide						e.		
Years of experience with projects like the proposed project: 68 YEARS	, , , , ,								
As a general contractor: 68 YRS   As a joint venturer:		As a general contractor:	68 YRS	As a joint	venturer:				
Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03:		Has Business, or a predecesso	or in inte	rest, or an	affiliate ide	ntified i	n Paragrapl	n 1.03:	
Been disqualified as a bidder by any local, state, or federal agency within the last 5 years?  ☐ Yes ☒ No			by any lo	ocal, state,	or federal a	igency v	vithin the la	st 5 years?	
Been barred from contracting by any local, state, or federal agency within the last 5 years?  ☐ Yes ☐ No			g by any l	local, state	, or federal	agency	within the l	ast 5 years?	
Been released from a bid in the past 5 years? ☐ Yes ☐ No		Been released from a bid in th	ne past 5	years? □	Yes 🖾 No				

List all projects currently under contract in Schedule A and provide indicated information.

List a minimum of three and a maximum of six projects completed in the last 5 years in Schedule B and provide indicated information to demonstrate the Business's experience with projects similar in type and cost of construction.

Been a party to any currently pending litigation or arbitration? ☐ Yes ☒ No

Defaulted on a project or failed to complete any contract awarded to it? ☐ Yes ☒ No

change order? ☐ Yes ☐ No

Refused to construct or refused to provide materials defined in the contract documents or in a

Provide full details in a separate attachment if the response to any of these questions is Yes,

In Schedule C, provide information on key individuals whom Business intends to assign to the Project. Provide resumes for those individuals included in Schedule C. Key individuals include the Project

Manager, Project Superintendent, Quality Manager, and Safety Manager. Resumes may be provided for Business's key leaders as well.

# **Required Attachments**

Provide the following information with the Statement of Qualifications:

If Business is a Joint Venture, separate Qualifications Statements for each Joint Venturer, as required in Paragraph 1.02.

Diverse Business Certifications if required by Paragraph 3.01.

Certification of Business's safety performance if required by Paragraph 4.02.

Financial statements as required by Paragraph 5.01.

Attachments providing additional information as required by Paragraph 8.02.

Schedule A (Current Projects) as required by Paragraph 8.03.

Schedule B (Previous Experience with Similar Projects) as required by Paragraph 8.04.

Schedule C (Key Individuals) and resumes for the key individuals listed, as required by Paragraph 8.05. Additional items as pertinent.

This Stater	ment of Qualifications is offered by:
Business:	Anderson Columbia Co., Inc.
Ву:	(typed or printed name of organization)  (individual's signature)
Name:	E. Tony Williams Jr.  (typed or printed)
Title:	Vice President (typed or printed)
Date:	MAY 15TH 2025 (date sianed)
(If Busines	s is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)
Attest:	Gindividual's signature)
Name:	Brian P. Schreiber (typed or printed)
Title:	SECRETARY
Address fo	(typed or printed) or giving notices: P.O. Box 1829, Lake City, FL. 32056
Designate	d Representative:
Name: Title:	E. Tony Williams Jr.  (tvped or printed)  Vice President
ritte:	(typed or printed)
Address:	871 NW Guerdon Street, Lake City, FL. 32056
	P.O. Box 1829, Lake City, FL. 32056
Phone:	386.752.7585 Ext. 224
Fmail:	TONY.WILLIAMS@ANDERSONCOLUBIA.COM

# **SEE STATUS OF CONTRACT ON HAND FOR CURRENT PROJECTS**

	fety Improvements C	R 121 from	Duval County Lir	ne to CR 119 (Ph	ase 1)		NC25-012-ITB
Schedule A—Current Projects							
Name of Organization							
Project Owner				Project N	ame		
General Description of P	roject					46	
Project Cost				Date Proj	ect		
Key Project Personnel	Project Manager		Project Superi	intendent	Safety	Manager	Quality Control Manager
Name							
Reference Contact Infor	mation (listing names	indicates ap	proval to conta	cting the names	individuals	as a reference)	
	Name		/Position	Organizat		Telephone	Email
Owner							
Designer		- 3   1					
Construction Manager							
							· ·
Project Owner				Project N	ame		
General Description of P	roject			-		1	
Project Cost				Date Proj			
Key Project Personnel	Project Manager		Project Super	intendent	endent Safety Ma		Quality Control Manager
Name							
Reference Contact Infor	mation (listing names	indicates ap	proval to conta	cting the names	individuals	s as a reference)	
	Name	Title	/Position	Organizat	ion	Telephone	Email
Owner						*	
Designer							
Construction Manager							*
				10			
Project Owner				Project N	ame		
General Description of P	Project			15.5			
Project Cost				Date Proj			
Key Project Personnel	Project Manager		Project Super	intendent	Safety	Manager	Quality Control Manager
Name							
Reference Contact Infor	mation (listing names						
	Name	Title	/Position	Organiza	ion	Telephone	Email
Owner							
Designer							
Construction Manager							

### SEE CLOSED PROJECTS FOR PREVIOUS PROJECTS

Resurfacing and Sa	afety Improvements Cf	R 121 from Duval Coun	ty Line to CR 119 (Pl	nase 1)		NC25-012-ITB
chedule B—Previous Ex	perience with Similar	Projects				
Name of Organization						
Project Owner	. 1		Project N	lame		
General Description of P	Project					
Project Cost			Date Pro	ject	2011	
Key Project Personnel	Project Manager	Project Si	uperintendent	Safety M	anager	Quality Control Manager
Name						
Reference Contact Infor	mation (listing names i	indicates approval to c	ontacting the name	individuals as	s a reference)	
	Name	Title/Position	Organiza		Telephone	Email
Owner						
Designer						
Construction Manager						
Project Owner			Project N	lame		
General Description of F	Project					
Project Cost			Date Pro	ject		
Key Project Personnel	Project Manager	Project S	uperintendent	intendent Safety Ma		Quality Control Manager
Name						
Reference Contact Infor	mation (listing names	indicates approval to c	ontacting the name	s individuals as	s a reference)	
	Name	Title/Position	Organiza		Telephone	Email
Owner						
Designer						
Construction Manager						
Project Owner			Project I	Name		
General Description of F	Project		-	*		
Project Cost			Date Pro	ject		
Key Project Personnel	Project Manager	Project S	uperintendent	Safety M	lanager Quality Control Man	
Name						
Reference Contact Infor	mation (listing names	indicates approval to c	ontacting the name	s individuals a	s a reference)	
	Name	Title/Position	Organiza		Telephone	Email
Owner						
Designer		1				
Construction Manager						

EJCDC® C-451, Qualifications Statement—Schedule B—Previous Experience with Similar Projects.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved.

### **SEE CLOSED PROJECTS FOR PREVIOUS PROJECTS**

Resurfacing and Sa	afety Improvements Cf	R 121 from	<b>Duval County Li</b>	ne to CR 119 (Pl	nase 1)		NC25-012-ITB
Schedule B—Previous Ex	perience with Similar	Projects					
Name of Organization							
Project Owner				Project N	lame		
General Description of F	Project						
Project Cost				Date Pro	ject		
Key Project Personnel	Project Manager		Project Super	rintendent	endent Safety Manager		Quality Control Manager
Name							
Reference Contact Infor	mation (listing names	indicates ap	oproval to conta	acting the name:	s individuals as	a reference)	
	Name	Title	/Position	Organiza	ition	Telephone	Email
Owner							
Designer							0
Construction Manager							
Project Owner				Project N	lame		
General Description of F	Project						
Project Cost				Date Pro	ject		
Key Project Personnel	Project Manager		Project Super	intendent Safety Ma		nager	Quality Control Manager
Name							
Reference Contact Infor	mation (listing names	indicates a	oproval to conta	acting the name	s individuals as	a reference)	
	Name	Title	/Position	Organiza	ition	Telephone	Email
Owner							
Designer							
Construction Manager							
Project Owner				Project I	Name		
General Description of F	Project						
Project Cost				Date Pro	ject		
Key Project Personnel	Project Manager		Project Super		Safety Ma	anager	Quality Control Manager
Name							
Reference Contact Infor	mation (listing names	indicates a	pproval to conta	acting the name	s individuals as	a reference)	
	Name		/Position	Organiza		Telephone	Email
Owner							
Designer							
Construction Manager							

EJCDC® C-451, Qualifications Statement—Schedule B—Previous Experience with Similar Projects.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved.

NC25-012-ITB Resurfacing and Safety Improvements for CR121 from Duval County Line to CR119 (Phase 1) ADDENDUM NO  $\,$  1

# Schedule C—Key Individuals

# SCHEDULE C - QUALIFICATIONS STATEMENT

Project Manager							
Name of individu	al	E. TONY WILLIAMS	E. TONY WILLIAMS JR.				
Years of experien	ce as project manager	35+ YEARS	35+ YEARS				
Years of experien	ce with this organization	31+ YEARS	31+ YEARS				
Number of simila	r projects as project manager	MULTIPLE	MULTIPLE				
	r projects in other positions	MULTIPLE	MULTIPLE				
Current Project A	ssignments MULTIPLE						
Name of assignm		Percent of time u	sed for	Estimated project			
		this project		completion date			
HI-DRI ACRES PAVII	ON GOING		11-2025				
Reference Contac	ct Information (listing names indicate	es approval to contact n	amed ind	lividuals as a reference)			
Name	CHAD WILLIAMS	Name		KENNETH DUDLEY			
Title/Position	ENGINEER	Title/Position		COUNTY ENGINEER			
Organization	COLUMBIA CO. BOCC	Organization		TAYLOR COUNTY			
Telephone	386.758.1019	Telephone		850.838.3500			
Email	CHAD.WILLIAMS@COLUMBIACOUNTY FLORIDA						
Project	MULTIPLE-CCBOCC PROJECTS	Project		MULTIPLE-TCBOCC PROJECTS			
Candidate's role of project		Candidate's role	on	ENGINEER			
Project Superinte	endent	project					
Name of individu		ROBERT REED					
	ce as project superintendent		30+				
	ce with this organization	40+	40+				
	r projects as project superintendent	30+					
	r projects in other positions	MULTIPLE					
Current Project A		MULTIPLE					
Name of assignm		Percent of time u	ised for	Estimated project completion date			
Reference Contac	ct Information (listing names indicate	es approval to contact n	amed ind	 lividuals as a reference)			
Name	CHAD WILLIAMS	Name	KENNET	TH DUDLEY			
Title/Position			COUNT	Y ENGINEER			
Organization			TAYLOR	RCOUNTY			
Telephone	386.758.1019	Telephone	850.8	38.3500			
Email	CHAD.WILLIAMS@COLUMBIACOUNTY FL	ORIDA.QQ\\ail					
Project	MULTIPLE-CCBOCC PROJECTS	Project	MULTI	PLE-TCBOCC PROJECTS			
Candidate's role on project	ENGINEER	Candidate's role on project	ENGINE	EER			

Safety Manager						
Name of individu	ıal	RUSSELL AKERS				
Years of experier	nce as project manager	17 YEARS EXPERIENCE				
Years of experier	nce with this organization	30				
Number of simila	ar projects as project manager	20-30				
Number of simila	ar projects in other positions					
Current Project A						
Name of assignm	nent	Percent of time	used for	Estimated project		
		this project		completion date		
Reference Conta	ct Information (listing names indicates	annroyal to contact	named ind	lividuals as a reference)		
Name	CHAD WILLIAMS	Name	KENNETH DUDLEY			
Title/Position	COLUMBIA CO. ENGINEER	Title/Position		COUNTY ENGINEER		
Organization	COLUMBIA CO.	Organization		TAYLOR CO.		
Telephone	386.719.9985	Telephone		850.838.3500		
Email	300.713.3303	Email				
Project		Project		MULTIPLE		
Candidate's role	on .	Candidate's role on				
project	ENGINEER		. 511			
Quality Control	Manager	project		4		
Name of individu		CHRIS	HARRIS			
	nce as project superintendent	22 YEARS OF EXPERIENCE				
	nce with this organization	30+				
	ar projects as project superintendent	MULTIPLI	E			
	ar projects in other positions	MULTIPLE				
Current Project A						
Name of assignm		Percent of time	used for	Estimated project		
		this project		completion date		
Reference Conta	ct Information (listing names indicates		**			
Name	CHAD WILLIAMS	Name	KENNETH	H DUDLEY		
Title/Position	COLUMBIA CO. ENGINEER	Title/Position	COUNTY	' ENGINEER		
Organization	COLUMBIA CO.	Organization TAYLOR COUNTY				
Telephone	386-719-9985	Telephone	850.838	.3500		
Email		Email				
Project	MULTIPLE	Project	MULTIF	PLE		
Candidate's		Candidate's				
role on project		role on project				



# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 5/2/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER	surance Services LLC	NAME: Brittany Beck			
Acrisure Southeast Partners Insural 1317 Citizens Blvd		PHONE (A/C, No. Ext): 404-809-2530 FAX (A/C, No): 40		404-809-2531	
Leesburg FL 34748		ADDRESS: bbeck@acrisure.com			
		INSURER(S) AFFORDING COVERAGE		NAIC#	
		INSURER A: Indemnity National Insurance Company		18468	
INSURED	ANDECOL-02	INSURER B : Safety National Casualty Corporation		15105	
Anderson Columbia Co., Inc. P.O. Box 1829		INSURER c : Allied World National Assurance Company		10690	
Lake City FL 32056		INSURER D :			
·		INSURER E :			
		INSURER F:			
COVERAGES	CERTIFICATE NUMBER: 711157384	REV	SION NUMBER:		

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NSR LTR		TYPE OF INSURANCE	INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	(MM/DD/YYYY)	LIMITS	
В	Х	CLAIMS-MADE X OCCUR	INSU WW	GL 6676885	5/1/2025	5/1/2026	EACH OCCURRENCE DAMAGE TO RENTED	\$ 2,000,000 \$ 300,000
		CLAIMS-MADE X OCCUR					PREMISES (Ea occurrence)  MED EXP (Any one person)	\$10,000
							PERSONAL & ADV INJURY	\$2,000,000
	GEN	N'L AGGREGATE LIMIT APPLIES PER:					GENERAL AGGREGATE	\$4,000,000
	POLICY X PRO- X LOC			PRODUCTS - C	PRODUCTS - COMP/OP AGG	\$4,000.000		
								\$
В	AUT	TOMOBILE LIABILITY		CA 6676886	5/1/2025	5/1/2026	COMBINED SINGLE LIMIT (Ea accident)	\$2,000,000
	Х	ANY AUTO					BODILY INJURY (Per person)	\$
	Х	OWNED SCHEDULED AUTOS					BODILY INJURY (Per accident)	\$
	Х	LUCKE NOW ON THE					PROPERTY DAMAGE (Per accident)	\$
		ACTOS CIVET						\$
В		UMBRELLA LIAB X OCCUR	XS0001222 25 5/	5/1/2025 5/1/2025	5/1/2026 5/1/2026 5/1/2026	EACH OCCURRENCE	\$ 10,000,000	
A C	X EXCESS LIAB CLAIMS-MADE  DED RETENTION \$					5/1/2025	AGGREGATE	\$ 10,000,000
								\$
В		WORKERS COMPENSATION		SP 4066411	4/1/2025	4/1/2026	X PER OTH-	
	ANYPROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? N / A (Mandatory in NH)						E.L. EACH ACCIDENT	\$ 1,000,000
			N/A			E,L, DISEASE - EA EMPLOYEE	\$ 1,000,000	
	If yes	s, describe under CRIPTION OF OPERATIONS below					E.L. DISEASE - POLICY LIMIT	\$ 1,000,000

CERTIFICATE HOLDER	CANCELLATION
	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
EVIDENCE OF COVERAGE	AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.

# **CLOSED PROJECTS**

ACCI NO.	FIN Number	Contract No.	Description	RESPONDANT	Original Contract Amount	Final Contract Amt.	Final Acceptance
	102 437613-15201	T2733	SR 228 from I-10 Underpass to US 90 in Baker Co	Josh McDougal	1,682,749,57	1,453,564.07	03/19/20
	113 410212-57218/410212-6 103 436620-12501	T3708	Baker, Columbia & Suwannee Co Maint CR 280 (Shady Grove) from SR 69 to CR 286 (Blueberry Dr) in Jackson Co	Bryan Buchanan	262,000.00		05/20/20
518	109 212844-35201/415248-	T2709	CR 361 (Keaton Beach Rd) over Cypress Crk Br & Fish Crk Br in Taylor Co SR 200 (College Dr) from S of CR 484 to N of SW 60th Ave in Marion Co	Jake Beauchamp	3,462,427,80 9,260,071.09	3,506,155.64 9,156,362.80	05/08/20
	102 436879-5201/43879-152 112 434286-15201	T5624 T2715	SR 10 (US 90) from Madison Co Line to CR 49 in Suwannee Co	Josh McDougal	9 178 869 86	8,554,491.84	05/12/20
	106 437610-15201	T2746	SR 6 From US-90 to the Hamilton Co Line in Madison Co SR 93 (I-75) through Paynes Prairie in Alachua Co. (Guardrail)	Josh McDougal AJ Land	3,853,383.13 1,081,333.33		05/22/20
	109 443489-15201 104 436499-25201/439723-1	T2766 T3703	SR 276 (Penn Ave) from CR 10A(Old Coltondale Ave to S of SR 10 (US90) in Jackson Co	Bryan Buchanan	2,455,080,85	2,554,700.95	10/02/20
219	111 438075-15201/438077-1 106 439722-15201	T3724	SR 26 WB Right Tum Lane @ SE 70th Ave in Gilchrist Co SR 75 (US 231) from N of SR 73 to N of CR 162 (Jacob Rd) in Jackson CO	Josh McDougal Bryan Buchonan	1,543,447.17	1,518,031.85 4,673,127.24	10/23/20
	108 439116-15201	T2748	SR 49 (US 129) (Main SI) from End of Curb & Guller to Hilliard Ave in Gilchrist CO	Josh McDougal	4,749,616.61	4,774,009,59	09/15/20
	110 211728-15201/437405- 112 438650-25201/438850-2	T2751 E2Y85	CR 339 Over the Wacasassa River and Over Little Waccasassa River in Levy Co  -10 Baker/Columbia Co EB Rest Area Force Main Improvements	Josh Hamm Tony Williams	3,950,551.78	4,264,591.75 3,768,426,78	12/23/20 04/02/21
5201	104 445465-15201	E3T49	SR 8(I-10) W/B Bridge over CR 266A in Gadsden Co	Zach Lawson	1,331,979.98	1,344,020.70	04/13/21
	101 439724-15201 101 440311-15201/440311-1	T3744 E5Z67	SR 273 from Washington Co Line to US 231 in Jackson Co I-75 Wildwood Weight Station - Marion Co	Bryan Buchanan Austin Miller	5,908,321.45	5,961,005,30 12,026,186.02	04/30/21
520	105 437202-15201	T3717	CR 278 (Pioneer Rd) Over Pinev Branch (existing Br No_610020) in Washington CO	Zach Lawson	770,613.25	775,381.04	05/04/21
	101 212724-25201 103 442913-15201	T2703 E3T35	CR 250 at Suwannee River Bridge in Suwannee/Lafayette Co SR (8 (I-10) E/B Bridge over Perdido River in Escambia CO	Kevin Lamar Zach Lawson	1,717,625 30		05/03/21
220	110 441543-15201	T3746	SR 20 (US 27) from Leon Co Line to W of Chittling St in Jefferson Co	Tara Beauchamo	4,283,737.74 5,493,174.94		07/22/21 07/24/21
	104 441258-15201 105 220495-85201/220495-8	T2760 T3846	SR 10 (US 90) from Baya Ave to Llewellyn Ave in Columbia Co SR 369 (US 319) from N of SR 267 to Leon Co Line in Wakulla CO	Tony Williams Jason Barber	15,646,589 20	15,198,000.41	07/16/21
220	101 439399-15201	T2758	SR 21 from the Pulnam Co Line to N of Commercial Cir in Bradford/Clay CO	Josh McDaugal	6,913,039 65 2,569,909,00		08/16/21
	104 437753-15201 114 433957-15201	T3751 T2752	SR 81 at CR 183 and CR 181 in Walton CO CR 231over New River in Union Co	Josh McDougai	6,416,755.21		09/10/21
220	108 441059-15201	T2787	SR 55 (US 19) from MP 7.831 to Fenholloway River in Taylor Co	Tara Beauchamp Josh McDougal	13,904,802.75		10/27/21
	103 428455-15201 211 439497-15801	T2743 G1K51	Jacksonville National Cemetery Access Rd, from Lannie Rd to Amold Rd in Duval Co CR 23A from CR 125 to SR 121 in Baker Co	Josh McDougal	1,962,460.63	2,423,779.12	09/17/21
820	101 441080-15201	T2781	SR 500 (US 27) from W of CR 124 to W of SR 24 in Levy Co District V Maintenance	Tony Williams Mike Lemke	5,821,572.85 750,212.25		10/27/21
	102 423391-17212 206 439469-15801	E5V61 G1K50	SR 55A	Dylan Reed	318,555.77	318,555.77	10/18/21
	105 439725-15201	T3730 E3T51	SR 77 from end of curb & gutter Southport to S of Washington Co Line in Bay Co SR 10 (US 90) from CR 4 to Antioch Rd to Old Bethel Rd in Okaloosa Co	Jason Barber Hampton Jordon	13,201,615.01		11/29/21 12/16/21
	101 441542-15201 103 436273-15201	T3725	SR 189 from SR 4 to the Alabama State Line in Okaloosa Co	Hampton Jordon	6,407,925.11	6 913 503 66	01/19/22
	109 443657-25201 101 441014-15201	E3U12 T5708	US 90 from Washington Co Line to W of US 231 in Jankson Co ISR 44 from the Citrus Co Line to West of I-75 in Sumter Co	Kevin Buchanan Austin Miller	2,742,031.35 6,490,690.50		03/02/22
	109 441337-15201	T2784	I-10 from Madison Co Line to US 90 in Suwannee Co	Josh McDougal	8,801,979.92	8,592,792.80	03/03/22
	101 433171-45201 218 435680-25801	E20C5 G1i37	CR 18 Rail to Trail from CR 325 to SE 36th Ave, Bradford Co CR 351A/NE 223 Ave Connector Trail in Dixie Co	Josh McDougal	1,735,612.84		05/05/22
321	103 439740-15201	E3T55	SR 75 (US 231) frm Bay Co Line to Pike Pond Rd in Jackson Co	Bryan Buchanan	5,227,145.29	5,610,766.07	05/31/22
	105 441544-15201 103 443646-15201; 443646-	E3T54 1 T3820	SR 55, Jefferson Co from Madison Co Line to Georgia State Line SR 2 (White Ave) From Holmes Co. Line to SR 77 ( Cotton St.)	Tara Beauchamp Bryan Buchanan	3,673,382.08 833,892.47		06/27/22
520	107 437406 15201	T2792	CR 361; Over Clearwater Creek Br. Taylor Co.	Kevin Lamar	2,747,193.52	2,789,106.98	07/13/22
	101 443282-15201 111 442581-15201	T2825 T2788	SR 100A from US 41 to US 441 i-75, Columbia Co from N of SR 47 to S of US 90	Josh McDougal  Dylan Reed	698,919 34 7,945,667 28	656,099 33 5,422,015 36	06/28/22
222	105 410215-57239	E20/3		Dylan Reed	328,045.50		08/04/22 08/05/22
	106 432316-15201 106 443332-15201	T2820 T2831	SR 53 From SR 10 (US 90) To the Georgia St Line SR 47 From Walter Little Rd. To SW Brentwood Way	Josh McDougal  Josh McDougal	6,513,333,00 1,605,412,54		07/14/22
321	102 439731-15201:445671-1	T3769	SR 75 (US 231) From S of SR 8 (I-10) To S of SR 10 (US 90) Jackson Co.	Bryan Buchanan	4,598,873,47	4,782,885.23	09/28/22 11/09/22
	111 433171-35201 05 21790945201;21790955	E20S7 2E3O15	CR 18; Hempton Trail (CR 325-18) SR 77 Multi Lane improvements from North of CR 279 to N of Blue Lake Road	Dylan Reed Jason Barber	57,871,400,00		09/27/22
322	110 449866-15201	E3V85	SR 10 (US 90) Olaloosa Co.	Hampton Jordon	794,706.51 6,173,212,31		1 <u>2/02/22</u> 11/23/22
	102 443258-15201	T2833 T2739	SR 20 (SE Hawthorn Rd.) From CR 325 To W of US 301 C Street Bridge Replacement from Dock Street to 1st Street	Auslin Miller Jake Beauchamp	6,739,298.77	9 115 309 07	01/13/23
221	104 439358-15201	T2855	SR 103 (Lane Ave) From SR 208 (Wilson Blvd) To SR 228 (Normandy Blvd) SR 20 Resurfacing on SR 20 from SR 77 to SE 75; Bay Co	Billy Jennings Bryan Buchanan	5,541,772.23 6,166,448.53		02/23/23
	108 436266-15201:436266-2 101 4436591-5201:4436591		SR 85; Okaloosa Co	Tiffany Adams	3,230,598.63	3,378,195.71	02/18/23
222	116 449129-25201	T2878	High Friction Surface Treatment 3 Off Ramp Locations in Columbia and Duval	Williams/Billy Je Bryan Buchanan	1,388,562.46 2,537,432.20		03/14/23
	108 443644-15201 103 436178-15201,446295-1	T3794 T2813	SR 10 (US 90) FROM END OF 4-LANE TO THE WASHINGTON COUNTY LINE SR 25 (US 41) Columbia Co from US 90 to I-10 and at Bascom Norris Dr	Joshua McDouga	6155492.27	6665942.1	01/20/23
222	109 443311-15201	T2826	SR 30 (US 90) FROM CABBAGE GROVE ROAD TO US 19; TAYLOR CO. SR 10 From lake City Ave, To Baya Ave, W: Columbia Co.	Dylan Reed Dylan Reed	9,173,879.05		
	107 443313-15201	T2822 T2827	SR 55 (SE US 19) CROSS CITY	Tara Beauchamp	6,658 469 94	7,132,055.67	06/28/23
	102 445758-15201	E3V90	SR 10 (US 90) W. JAMES LEE BLVD, OKALOOSA CO	Tiffany Adams	1,499,652.72		06/27/23
	108 433571-15201/433574-1 108 43256615201	T3664	SR 77, Washington Co. from CR 280 (Brickyard Rd) to CR 273 (South Blvd) at CR 273 Interset SR 85: FROM SR 20 (JOHN SIMS PKWY) TO N OR CR 190 (COLLEGE RD) OKALOOSA	Kevin Buchanan Tiffany Adams	3,353,932.44		
322	114 443875-1-52-01	T3817	CR 177A from Bonifay Gritney Road to Skitter Road; Holmes Co.	Kevin Buchanan	535,084,09		
821	103 441136-1-52-01 106 443283-1-52-01; 443283	T5705	SR 25 FROM 20TH ST. TO THE US-441/US-301 SPLIT, MARION CO. SR 10 ( US 90 ) FROM E OF CR 49 TO THE SUWANNEE/COLIMBIA CO. LINE	Mike Lemke Jeshua McDouga	15,404,884,26 8,536,880 9	8,987,509,62	
521	108 439371-1-52-01	T3712	CR 67: BRIDGE REPLACEMENT OVER YELLOW CREEK; LIBERTY CO.	Casey Woods	4 199 999 0		
-	104 443166-1-52-01	T5771	SR 50 FROM SR 471 TO LAKE COUNTY LINE; SUMTER CO.	Buddy Howell Austin Miller	3,891,608.41 49,333,141,99		
	107 218024-4-5201	T2736 T2663	SR 20 FROM THE ALACHUA/PUTNAM CO. LINE TO SW 56TH AVE.  High Friction Surface Treatment: I-10 WB Off Ramp, I-295 Off Ramp and I-75 SB Off Ramp in		2,185,964.43	1.926 695,97	09/29/23
322	115 445632-15201	T3816	SR 2, From E of SR 71 (10th St.) To E of CR 165 (Basswood Rd.) Jackson Co	Bryan Buchanan	3,430,507,84 6,686,744,13		
	108 44397315201	T3802 T2848	SR 8 (I-10) JEFFERSON CO. SR 21; FROM COMMERCIAL CIRCLE TO SR 16; CLAY CO	Billy Jennings	13 369 605 7		08/03/23
322	109 437762-1-52-01; 43776;	73848	SR 75; FROM SR 30 (BUS 98/6TH ST.) TO SR 30A (US 98/15TH ST.) BAY CO.	Jason Barber	2,961,905,7 2,236,763.5		
	113 444043 1 52 1 101 439386-1-52-01	T3819	SR 8 (I-10) EASTBOUND AT SR 75 (US 231) OFF-RAMP; JACKSON CO. CR 259 BRIDGE NO. 540027 OVER ABABDONED SCL RAILROAD; JEFFERSON CO.	Bryan Buchanan Casey Woods	3 077 145 6		10/30/23
222	118 445401-01-52-01	T2892	SR 249 (US 129) RESURFACING FROM THE CITY OF MCALPIN TO THE CITY OF LIVE OF		9,775,622.3		
	110 433171-5-52-01 103 439280-1-52-01	E2011 T2902	CR 18 TRAIL FROM SR 100 TO SE 36TH AVENUE; BRADFORD CO. 180TH STREET BRIDGE OVER LITTLE RIVER (BRIDGE NO. 374022) SUWANNEE CO.	Dylan Reed Jake Beauchamp	3,588,896.6	4,198,814.15	02/28/24
322	118 444020-1-52-01	T3838	SR 189 (LEWIS TURNER BLVD) FROM WILLWALL ST TO GAMP PINCHOT RD; OKALOOS	Titlany Adams	2,633,706.7 7,809,544.8		
	110 4377631-52-01, 52-02 A		321110-SR 79 Bay Co. SR 10 (US 90) GADSDEN CO.	Bryan Buchanan Jason Barber	3,980,189.0	4,101,913.63	03/04/24
823	102 447037-1-52-01	T2026	SR 500 FROM BRONSON TO CR 241; LEVY CO	Austin Miller MIKE LEMKE	12,488,206.2 5,899,711.2		
	103 447033-1-52-01 1121 441058 1 52 01	T2911 T2933	SR 25 (US 441): From SR 331 To SR 24 (Archer Road) ALACHUA CO. SR 55 (US 221): TAYLOR CO.	DYLAN REED	10,782,105.6	10,297,505.18	07/09/24
223	105 447176 1 52 01	T2922	SR 21FROM CR 215 TO CR 218	Billy Jennings DYLAN REED	4,788,192.2 5,713,250.3		
	104 447040 1 52 01 108 44573315201	T2912 T3856	SR 20 (US 27; LAFAYETTE CO. SR 85: OKALOOSA CO.	RANDON PURVI	6,737,295.6	8 7,124,378.86	07/17/24
322	105 43973315201;43973615	T3806	SR 85 (EGLIN PKWY.) RESURFACING AND NOMAD WAY TURN LANE EXTENSIONS	RYAN BUCHANA	10,103,387.7 19,944,475.3		
	2117 445635-1-52-01 2101 442875 1 52 01	T3834 T5721	SR 8 (I-10): FROM E OF SR 276 TO 4 MILES E OF SR 71; JACKSON CO. SR 44 AT US 301; SUMTER CO.	MIKE LEMKE	16,581,764 6	1 18,596,670.26	08/27/24
823	1105 445491 1 52 01	T2942	SR 500 (US 27A) FROM MP 22 304 TO MP 23 269; LEVY CO. SR 26 (W UNIVERSITY AVE.) FROM GALE LEMERAND DR. TO NW 14TH ST. ALACHUA	Austin Miller OSH MCDOUGA	3,471,985,4 2,588,963,5		
	2104 207658 2 52 01 2102 443421 1 52 01,443422	T2864 T2839	I-10 BAKER/ COLUMBIA CO.	OSH MCDOUGA	31,959,186.1	33,927,298 9	06/14/24
223	1106 445724 1 52 01: 445724	T2929	SR 26 (Wade Ave.) Gilchrist Co.	OSH MCDOUGA	2,525,783.4 12,471,547.4		
	2122 445402-1-52-01 1102 207798 7 52 01	T2894 T2971	SR 47 FROM SR 20 (US 27) TO 1-75; COLUMBIA CO. SR 45 (US 41) FROM LEVY CO. LINE TO SR 24; ALACHUA CO.	MIKE LEMKE	3,853,062.7	9 3,906,799.10	12/20/24
224	107 446278 1 52 12	T9034	SR 55 (SE HWY 19) AT OLD TOWN WEIGH STATION; DIXIE CO. SR 30A (US 98) FROM THE WALTON CO. LINE TO HEATHER DR.	RYAN BUCHANA	799,814.2 20,065,805.8		
223	106 437759 1 52 01, 437759 3111 447077 1 52 01	T2947	SR 51 (US 129) HAMILTON CO.	VESLEY BLAKLE	3,629,114,0	6 3,056,545,8	01/09/25
	3102 439935 1 52 01	T2901	CR 361B OVER ROCKY CREEK BRIDGE:TAYLOR CO	CASEY WOODS	5,408,913.9	0 5,981,959 6	02/15/25

# State of Florida Department of State

I certify from the records of this office that ANDERSON COLUMBIA CO., INC. is a corporation organized under the laws of the State of Florida, filed on March 8, 1988, effective March 7, 1988.

The document number of this corporation is M71821.

I further certify that said corporation has paid all fees due this office through December 31, 2025, that its most recent annual report/uniform business report was filed on March 11, 2025, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the Great Seal of the State of Florida at Tallahassee, the Capital, this the Second day of May, 2025



Secretary of State

Tracking Number: 0223218215CU

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication



# CORPORATE RESOLUTION

I hereby certify that at a meeting, duly called, of the Board of Directors of Anderson Columbia Co, Inc., a Florida Corporation, held the 1st day of August 2003 at which said meeting a quorum was present and acting throughout, the following preamble and resolution was adopted and ever since has been and now is in full force and effect and does not conflict with the by-laws of said Corporation:

BE IT RESOLVED that, Tony Williams, is a duly elected Vice Presidents of Anderson Columbia Co., Inc. and is hereby authorized to execute and submit proposals and bid bonds on behalf of Anderson Columbia Co., Inc. The documents and other such instruments signed by him shall be binding upon the said corporation as it own acts and deeds.

Brian P. Schreiber - Secretary

Corporate Seal

# William D. (Doug) Booth

800 NE 22nd Street | Ocala, FL 34475 | (352) 351-3334

Email: doug.booth@andersoncolumbia.com

# **CONSTRUCTION PROJECT MANAGER**

Experienced and results-driven Construction Project Manager with over 43 years of expertise in construction supervision, project management, budgeting, estimating, contracting, scheduling, material procurement, and environmental permitting. Skilled in overseeing large-scale projects, ensuring quality control, and leading cross-functional teams to successful project completion.

### PROFESSIONAL EXPERIENCE

Anderson Columbia Co., Inc. – Ocala, FL Area Manager | January 2009 to Present

- Oversee all aspects of project construction, including budgeting, estimating, scheduling, and procurement.
- Manage asphalt plant production and ensure efficient material procurement and general construction activities.
- Lead cross-functional teams to meet project deadlines, budgets, and quality standards.

The Archer Group – Jacksonville, FL Vice President / Land Development | August 2005 to January 2009

- Directed all phases of residential development, from permitting and design to construction.
- Ensured compliance with local regulations and timely project completion while managing project budgets.

**Anderson Columbia Co., Inc.** – Ocala, FL **Area Manager** | August 2000 to August 2005

- Managed project construction with responsibility for budgets, estimating, schedules, asphalt production, and material procurement.
- Directed teams to ensure the successful completion of construction projects within scope and on time.

PROFESSIONAL EXPERIENCE (CONTINUED)

Jones Edmunds & Associates – Gainesville, FL Senior Inspector / Project Manager | August 1990 to August 2000

- Supervised construction inspection and project management for city, county, and municipal FDOT projects.
- Managed quality control and inspection efforts on critical infrastructure projects.

**Professional Services, Inc. (PSI)** – Ocala, FL **QC Technician** | August 1986 to August 1990

• Performed construction materials testing and inspections, including earthwork, base, asphalt, concrete, structural steel, pile installation, and drill shafts.

Universal Engineering & Sciences – Gainesville, FL QC Technician | June 1982 to August 1986

• Conducted geotechnical drilling, sampling, and construction materials testing and inspections on earthwork, base, asphalt, and concrete.

# PROJECT EXPERIENCE

SR 326 US 441 to SR 40, Marion County (FDOT) - \$2.5 Million

• Awarded District 5 Excellence in Paving Award.

SR 20 from Francis Rd. to SR 19, Putnam County (FDOT) - \$14.9 Million

**SR 500 (US27) Levy County Line to SR 326 (FDOT)** – \$12.8 Million

SR 40 Ocklawaha River Bridge to Lake County Line, Marion County (FDOT) – \$6.6 Million

• Awarded District 5 Pat Bolton Award.

SR 20, Rowland Ave. to Francis/Radcliff Rd., Putnam County (FDOT) – \$13.4 Million I-95 North of SR 40 to Flagler County Line, Volusia County (FDOT) – \$22.3 Million

I-75 Sumter County Line to SR 200, Marion County (FDOT) - \$40.0 Million

**SKILLS** 

- Construction Supervision & Management
- Project Budgeting & Estimating
- Scheduling & Material Procurement
- Quality Control & Materials Testing Environmental Permitting
- Contract Negotiations

# **Dylan Colby Reed**

P.O. Box 327, Steinhatchee, FL 32359

Phone: (352) 356-3938 | Email: dylan.reed@andersoncolumbia.com | dylancolbyreed@yahoo.com

#### **EDUCATION**

Florida State University, Panama City, FL Bachelor of Science in Civil Engineering, Graduated May 2017

GPA: 3.621

Florida Gateway College, Lake City, FL Associate of Arts in Pre-Engineering, Graduated May 2015

Summa Cum Laude, GPA: 3.97

• President's List: Spring 2015, Spring 2014, Fall 2013

Vice-President's List: Fall 2014

### **CERTIFICATIONS & SKILLS**

#### Certifications:

- ACI Concrete Laboratory Testing Technician-Level 1 (Expires 9/15/2021)
- ACI Concrete Strength Testing Technician (Expires 9/15/2021)
- ACI Aggregate Testing Technician-Level 1 (Expires 9/15/2021)
- Nuclear Safety Certification-FDOT Reference No. 61020 (Issued 3/16/2017)

### **COMMUNITY & SCHOOL ACTIVITIES**

- Treasurer, Civil Engineering Association, Florida State University Panama City
- Member, Chi Epsilon Civil Engineering Honors Society, FAMU/FSU
- Member, Student Government Council, Florida State University Panama City
- Member, Phi Theta Kappa Honor Society, Xi Phi Chapter, Florida Gateway College

### **WORK EXPERIENCE**

Anderson Columbia Co., Inc., Lake City, FL Estimation & Project Management
May 2017 – Present

- Collaborate with Senior Project Estimators to prepare FDOT and County Highway bids using specialized software.
- Oversee projects from the bidding phase through to construction and completion.
- Manage timelines, resources, and ensure projects adhere to budget and quality standards.

# Panhandle Engineering, Inc., Panama City, FL Intern (Part-Time)

January 2017 - May 2017

- Supported engineers and AutoCAD designers in daily project operations.
- Monitored ongoing construction projects and responded to urgent issues.
- Gained hands-on experience with WaterCad, Pond Pack, and ICPR stormwater modeling software.

# **Nova Engineering and Environmental**, Panama City Beach, FL **Concrete Inspector / Lab Technician (Part-Time)**

November 2015 - December 2016

- Conducted field testing (slump, air, and density tests) and assisted with structural inspections alongside PEs and Els.
- Performed lab work, including ACI Aggregate Testing, soil classification, and compression strength testing on concrete samples.

# L. Eugene Strickland

3575 Baker Creek Rd Marianna, FL 32446 Phone: 850-526-8297

# **Professional Experience**

Anderson Columbia Co., Inc. — Vice President / Area Manager

Lake City, FL | May 1993 - Present

In charge of operations for the Marianna and Panama City divisions, overseeing all aspects of management including daily operations, plant production, and project management. Key responsibilities include:

- Estimating and scheduling manpower and equipment for jobs
- Hiring and managing subcontractors, material procurement, and coordination with owners and engineers
- Managing the flow of job cost information from projects to the accounting department
- Creating and monitoring project budgets to ensure cost control
- Reviewing and approving project expenditures
- Handling project correspondence, including delay notices and change orders
- Managing projects ranging from a few thousand dollars to over \$15 million

**Mitchell Brothers, Inc.** — Vice President, Operations & Project Management Tallahassee, FL | June 1980 – May 1993

Led operations and project management, working in both general superintendent and project manager roles. Responsibilities included:

- Estimating all aspects of Highway/Heavy construction (sewer, water, site work, and paving)
- Producing work progress schedules and managing equipment/manpower allocation
- Overseeing project correspondence, quality control, and safety
- Initiating and assisting in the creation of a job cost reporting system
- Gaining experience in all aspects of earthwork and paving, starting as a laborer and progressing through equipment operator and foreman roles

# Education

**B.S. in Economics** — Florida State University

# Certifications

- ATSSA Certified Work Zone Safety Supervisor
- Florida Department of Transportation Certified Asphalt Paving Technician

# **Awards & Recognitions**

- District III Resurfacing Award 1997
- District III A.P. (Pat) Bolton Award 1998

# Significant Projects & Leadership Roles

- FTBA (Florida Transportation Builders Association)
  - o Board of Directors (2012-2016)
  - o Chairman (2014-2015)
  - o Past Chairman (2015 Present)
- ARTBA (American Road and Transportation Builders Association)
  - o Board of Directors Member
- Jackson Hospital Board of Trustees
  - o Chairman (2007-2009)
  - o Member (2002-2010)
- Jackson County Economic Development Council
  - o Board of Directors (2023 Present)

#### E. Tony Williams, Jr., P.E.

P.O. Box 1829 | Lake City, FL 32056

Phone: (386) 752-7585

Email: Tony.Williams@AndersonColumbia.com

#### **PROFILE**

Seasoned Engineer and Construction Manager with over 35 years of experience in construction supervision, engineering, and project management. Expertise in take-offs, estimating, budgeting, contracting, purchasing, invoicing, scheduling, materials testing, inspection, and environmental permitting. Strong background in overseeing complex heavy civil and highway construction projects.

#### PROFESSIONAL EXPERIENCE

#### Anderson Columbia Co., Inc.

Lake City, FL

Vice President | June 2003 - Present

- Oversee management of approximately \$150 million/year in heavy civil and highway construction projects.
- Direct all aspects of project development, from budgeting to scheduling and quality control.

#### Area Manager | June 1997 – June 2003

- Managed multiple large-scale construction projects across the region.
- Coordinated project teams and ensured timely completion within budget constraints.

#### Project Manager | April 1994 – June 1997

- Managed contractors and on-site activities for heavy civil and highway construction projects, with a project value of approximately \$41 million/year.
- Notable projects include:
  - o I-75 (Bid Build): 6 projects across Alachua, Columbia, Suwannee, and Hamilton counties (1995-1998) Approx. 30 miles, Total contract value: \$40M
  - o I-95, St. Johns Co. (Design Build): 12.1 miles of 4 to 6 lane widening (2002) Contract value: \$24.5M
  - o I-95, Volusia Co. (Bid Build): 9.3 miles of 4 to 6 lane widening including bridge widening (2003) Contract value: \$25.2M

#### Asphalt Technologies, Inc.

Lake City, FL

**President** | April 2013 – Present

• Oversee the supervision of quality control managers and review of all material test data prior to submission.

Vice President | May 1998 – April 2013

• Led testing teams and ensured all material testing was performed in compliance with quality standards.

#### Georgia Department of Transportation

Various Locations

Assistant Resident Engineer | September 1992 – April 1994

- Managed complex construction projects, including interstate projects.
- Supervised a team of 5-6 project engineers and provided support in resolving technical issues.

Project Engineer | April 1989 – August 1992

- Responsible for engineering design, inspection, and oversight of highway construction projects.
- Led a team of 4-6 project inspectors ensuring compliance with project specifications.

#### **EDUCATION**

Georgia Institute of Technology, Atlanta, GA

Bachelor of Civil Engineering | April 1989

#### LICENSES & CERTIFICATIONS

- Professional Engineer (P.E.), State of Florida | July 1996
- Professional Engineer (P.E.), State of Georgia | June 1995
- Certified General Contractor, State of Florida | June 1999

### J. Russell Akers

#### Experience

Anderson Columbia Co., Inc. Lake City, Florida

#### Safety Director: 2003 - present

Responsibilities include strict enforcement of all the Company's safety policies and procedures. This consists of administering New Employee Orientation, coordinating weekly toolbox safety meetings, conducting monthly truck driver safety meetings, investigating jobsite losses, coordinating workers' compensation claims, completing jobsite safety evaluations, participating in enforcement of the company's drug-free workplace program, administering the Company's return to work policy, evaluating field personnel's compliance with the Company's safety policies, and enforcing the Company's safety program for subcontractors. Additional duties include supporting human resources concerning company benefits (401k, group health, etc.) for eligible employees, training employees in first aid, qualifying employees for flagging, organizing required training for maintenance of traffic, and teaching the OSHA 510 construction class to Company personnel.

#### Maintenance of Traffic Supervisor: 1992 - 2003

Trained in all aspects of maintenance of traffic (MOT) required by the State of Florida Department of Transportation. MOT duties include the proper placement and positioning of temporary safety devices for every jobsite to assure the safety of all entities (motorists, employees, subcontractors, etc.) approaching, driving through, or working in the Company's construction zones

#### Education

Florida Advanced Traffic Control Supervisor - 1992

Qualified as an OSHA Outreach Trainer - 2003

Florida Advanced Flagger Instructor - 2003

CPR & First Aid Responder & Trainer - 2003

#### STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATUS OF CONTRACTS ON HAND

STATUS AS OF:

F001 OTHER TOTAL

April 14th 2025

636,955,345 59 468,115,579 97 1,105,070,925 56

CONTRACTOR ANDERSON COLUMBIA CO , INC POST OFFICE 1829 LAKE CITY, FL 32056

(Furnish full information about all of your contracts, whether prime or subcontracts, whether in progress or awarded, but not yet begun, and regardless of with whom contracted.)

	-	,	4	UNCOMPLETED AMOUNT TO			
	CONTRACTS (OF	AMOUNT	BALANCE OF	BE DONE	AMOGNITO		
PROJECT, OWNER,	CONTRACTS (OR SUBCONTRACT)	SUBLET	CONTRACT	AS PRIME AS SUB-		- COMPLETE	
LOCATION AND DESCRIPTION	AMOUNT	TO OTHERS	AMOUNT	CONTRACTOR	CONTRACTOR	COMPLEXE	
D2 SR 9 (I-95) ST JOHNS CO. 434615-15201. ETC. (T2793)	31.049.851.00	7 762 462 75	23 287 388 25	2 452 103 10	CONTINUENCE	0.8947	0.
12 SR 25 (US 41) From I-75 (SR 93) to CR 252	11 159 564 41	2 789 891 10	8 369 673 31	4 574 536 45		0.4534	0 :
13 SR 20 (US 27) from Alachua County Line to Suwannee County Line	11 841 194 19	2 960 298 55	8 880 895 64	2.031.024.91	7	0.7713	0.3
14 SR 10 (US 90) from East of Greenbille to Madison	8 601 469 45	2,150,367,36	6.451 102 09	1 957 572 73		0.6966	0:
15 SR 93 (I-75) From Columbia Co. Line To Hamilton Co. Line: Suwannee Co.	10,095.026.00	2,523,756,50	7 571 269 50	773.351.12		- 0.8979	0
17 SR 8 (I-10) From E of SR 51 (US 129) To E of the Columbia Co. Line	16,769.255.00	4 192 313 75	12.576.941.25	4.125.006.91		0.6720	0.
20 SR 93 (I-75) From S of CR 240 To N of SR 47 and From N of SR 8 (I-10) To I	25 628 657 00	6,407,164,25	19.221.492.75	2.624.657.48		0.8635	0.
3 LAKE BAISDEN LOOP-ROADWAY/BRIDGE CULVERT:HAMILTON CO	5 537 750 00	1,384,437.50	4,153,312.50	3,588,890.76		0,1359	0
01 SR 55 From Gilchrist Co. Line To NE 8th St : Levv Co	18 472 974 91	4 618 243 73	13,854,731.18	627,100,97		0.9547	.0.
SR 51 from 1st Avenue South to Dixie Couny Line Taylor Co DESIGN BUIL	11,213,775 00	2 803 443 75	8,410,331.25	5,644,361.25		0.3289	0.
33 SR47 N of I-10 To Deep Creek- Resurfacing: Columbia Co DESIGN BUI	9 409 691 00	2 352 422 75	7,057,268.25	4,394,350.55		0/3773	0.
07 SR 14 From SW Sampala Lakr Rd. To SR 53 Madison Co.	4 420 616 71	1 105 154 18	3,315,462.53	1,130,079.62	1.3	0.8591	0
08 SR8(I-10)BAKER CO FIN446042-15201 ETC FAPD223067B ETC :T2939	13 052 788 16	3 263 197 04	9,789,591.12	9.000.335.45		0.0806	0.
11 SR 51 (US 129); From the Suwannee County Line To I-75; Hamilton Co.	3,579,114,06	894.778 52	2,684,335.55	902,837.52		0.6837	- 0
12 SR 47 (US 441). From SR 100A (NW Bascom Norris Dr) To I-10: Columbia C	5 714 114 82	1 428 528 71	4 285 586 12	1,087,681,73	/	0.7462	0
01 Cypress Lake Road & Charles Terrace Paving	6,526,025 73	1 631 506 43	4 894 519 30	2 117 334 61		0.5674	0
12 NW 30TH ST. AND NW 20TH AVE GILCHRIST CO	2 354 990 00	588 747 50	1,766,242 50	1 655 448 21		0.0627	0
01 SR 20 (US 27) From Connell Rd. To Main Bay Canal Rd ; Taylor Co	2.921.782.83	730.445.71	2,191,337 12	599,265 94		0.7265	0
33 SR 49 (US 129) From Hilliard Ave To Suwannee Co Line Gilchrist Co	10.923.209.82	2 730 802 46	8,192,407 37	5 479 729 49		0.3311	0
04 SR 8 (I-10) From Chaffee Rd. To SR 9A (I-295); DUVAL CO	25,893,809 69	6 473 452 42	19 420 357 27	7.087.255 64		0.6357	0
D5 SR 24; At NE 96th Place and From Bronson To Alachua Co. Line; LEVY CO	7 043 462 00	1 760 865 50	5 282 596 50	945 975 71		0.8209	(
36 SR 200 (US 301): From Alachua Co Line To CR 100A; BRADFORD CO	18,339,895 00	4 584 973 75	13-754 921 25	9,473 187 64		0.3113	(
08 SR-145 SLOPE REPAIR (FAST RESPONSE) SLOPE AT MP 20 179; MADIS	494,509.00	123.627.25	370 881 75	151 432 07		0.5917	(
18 SR 26: FROM NE/SE 1ST ST TO W OF THE ALACHUA CO. LINE: GILCHR	8,804,081.42	2.201.020.36	6 603 061 07	6 549 440 78		0,0081	(
20 SR 20 ( US 27 ): FROM THE LAFAYETTE CO. LINE TO THE COLUMBIA CO	9.621.506.75	2.405 376 69	7,216,130,06	7 158 286 14		0300,0	
01 CR 6 WIDENING AND RESURFACING: COLUMBIA CO	2 451 846 00	612 961 50	1,838,884,50	378,935,56		0.7939	
02 CR 229 North Milling & Resurfacing, Union Co	6.727.525.80	1,681,881.45	5.045.644.35	152,697 25		0.9695	(
03 CR 345 WIDENING & RESURFACING: LEVY CO	1.564.078.80	391,019,70	1,173,059 10	534 163 60		0.5446	(
04 CR 347 WIDENING & RESURFACING, LEVY CO	1.880.181.00	470 045 25	1,410,135,75	1 391 440 14		0.0133	(
05 NW Leonia Way NW Queen Rd NW Chambria Way, and NW Winfield St. C	3 894 885 00	973,721.25	2.921 163 75	226.829.30		-0 9223	
DB ELLISVILLE WATER MAIN EXTENSION, COLUMBIA CO.	4 432 533 31	1,108,133,33	3.324.399.98	245 150 78		0.9263	
07 1ST AVENUE SOUTHEAST WIDENING/RESURFACING; TAYLOR CO	3 897 952 00	974 488 00	2,923,464.00	2.492.014.48		0 1478	
08 CR 127-WIDENING AND RESURFACING BEECH STREET TO WILLIE GRIT	2 410 165 00	602 541 25	1.807,623.75	54,745,84		0.8697	1
OP CR 218 from Cosmos Avenue to Pine Tree Lane for the Bonded Transportation	18,778,156,87	4 694 539 22	14,083,617,65	9 522 203 98		4 3239	
10 LIVE OAK SEPTIC TO SEWER AND REUSE; CITY OF LIVE OAK	5,463,360,00	1,365,840,00	4,097,520,00	2 919 674 15		0.2876	
14 CR 25A FROM SE 141ST ST TO US 41. HAMILTON CO.	4.813,830.00	000 500 00	4,813,830.00	3.744.860.37	-	0 2221	
15 LEVY COUNTY ROAD C-341 SCRAP RESURFACING (SR 345 TO US 98); I	1 466 399 69	366 599 92	1,099,799,77	534 989 14 4 558 824 25		0.6463	
16 WIDENING AND RESURFACING OF 76TH STREET; SUWANNEE CO	6 373 236 90	1.593.309.23 1.121.548.54	4,779,927 68 3,364,645.61	747,811.78		0.7777	
17 RESURFACING OF COUNTY ROAD 225; BRADFORD CO.	4,486,194 14		1,498,424 71	1.487 636 45		0.0072	
18 62ND AVENUE WIDENING AND RESURFACING, DIXIE CO	1,997,899,61	499,474,90	1,493,749,49	1 395 206 99	_	0.0061	
19 CR 250 FROM CR 53 TO CR 250 BRIDGE: LAFAYETTE CO	1,871,665.99 4,421,632.69	467 916 50 1 105 408 17	3 316 224 52	3 062 006 11		0.0767	- 0
21 HI-DRI SUBDIVISION ROAD PAVING AND CROSS DRAIN UPGRADES: CC	293,521.00	73.380.25	220 140 75	218 734 92		0.0064	
22 CR 240 FROM SR 247 TO CR 131: COLUMBIA CO	1.430,959.81	357,739 95	1.073.219.86	1 068 117 92		0.0048	(
23 NE 592ND ST FROM US 19 TO NE 272ND AVE: DIXIE CO	7,185,251.56	1.796.312.89	5.368.938.67	5 357 109 09		0.0059	
24 CR 18 WIDENING & RESURFACING FROM COLUMBIA CO LINE TO SR 1	2.048.134.15	512 033 54	1 536 100 61	242 993 01	No.	0.6418	
25 RUNWAY 4-22 REHABILITATION CROSS CITY AIR PORT 26 CR 351 FROM SE 163 ST TO CR 351A DIXIE CO	2,398,960 10	599,740,03	1,799 220 08	1 787 806 35		0.0063	
27 CR 349 FROM END OF CR 349S TO BEGINNING OF NEW PAVEMENT ON	7 423 449 29	1.855.862.32	5,567 586 97	5 474 049 75		0.0168	
	3 904 537 50	976 134 38	2 928 403 13	2 365 994 39		0 1921	
28 CR 127 PAVING FROM CR 120 TO MOCCASIN CREEK CIRCLE: BAKER C 31 CR 138 RESURFACING AND PAVED SHOULDERS: GILCHRIST CO	5 607 396 69	1 401 849 17	4 205 547 52	4 188 672 33		0.0040	
32 WIDEN AND RESURFACING AND PAVED SHOULDERS: GILCHRIST CO	1 768 884 88	442 221 22	1 326 663 66	1 317 271 72		0.0023	
33 CR 49 WIDEN AND RESURFACE SUWANNEE CO	8,706,519.17	2,176,629.79	6 529 889 38	6.502 873 54		0.0041	
	995 367 69	248 841 92	746,525.77	176,192.77		0.7640	
01 CLET HARVEY RD. OVER MUD LAKE SWAMP	174 000 00	43.500 00	130,500.00	16 908 22		0.8704	
03 CEDAR KEY TOWER SITE; LEVY CO. 02 SW ENGLISH ST & LM AARON ROADWAY:COLUMBIA CO: CNT 2023-11	613,447.00	153 361 75	460.085.25	86.233.56		0.8126	

STATE OF FLORGIA DEPARTMENT OF THANGPORTATION
STATUS OF CONTRACTS ON HAND

STATUS AS OF:

UTHER

636,955,345 59 468,115,579 97 1,105,070,925 56

1.000

0.954

0.973

1.000

0.045

CONTRACTOR: ANDERSON COLUMBIA CO , INC POST OFFICE 1829 LAKE CITY, FL 32056

324705 INDIAN SPRINGS PHASE 2B SEWER: JACKSON CO

324706 JACKSON COUNTY TEACHERS CREDIT UNION: JACKSON CO

325101 GULF WINTER WEATHER SYSTEM; OKALOOSA CO. (EMERGENCY CON

325102 SR 267 FROM SR 20 TO GADSDEN CO. LINE: GADSDEN AND LIBERTY C

S AS OF: April 14th 2025

194 709 75

187,500,00

150,000.00

4 344 244 47

194 709 75

178,916.67

145 878 33

4 344 244 47

(Furnish full information about all of your contracts, whether prime or subcontracts, whether in progress or awarded, but not yet begun, and regardless of with whom contracted.) UNCOMPLETED AMOUNT TO BALANCE OF CONTRACTS (OF AMOUNT BE DONE PROJECT, OWNER, SUBCONTRACT SUBLET CONTRACT AS PRIME AS SUB-COMPLETE LOCATION AND DESCRIPTION TO OTHERS CONTRACTOR AMOUNT AMOUNT CONTRACTOR 224803 SUWANNEE COUNTY MITIGATION: SUWANNEE CO 530 220 00 132 555 00 397\_665 00 161 689 27 0.893 0 407 224804 SR 6 LOGISTICS PARK; HAMILTON CO 434 359 88 108 589 97 325 769 91 324 293 24 0 995 224805 NFC DRIVING RANGE REPLACEMENT: MADISON CO 1.139 965 00 284 991 25 854 973 75 238 760 78 0.279 225102 SR 51 DIXIE AND LAFAYETTE CO 12.598,730.57 3 149 682 64 9 449 047 93 9 400 835 60 0 995 225103 SR 345 FROM CR 345 TO SR 500 LEVY CO 4.938.587.53 1 234 646 88 3.703.940.65 3.680.614.79 0 994 225104 SR 200 (US 301). FROM SR 20 TO SR 26. ALACHUA CO. 12 465 171 88 3 116 292 97 9 348 878 91 9 296 939 74 0.994 SR 115 (Lem Turner Rd): From Duval Co Line To SR 15 (US 1): NASSAU CO 4.346 749 04 1.086,687.26 3.260,061.78 326,006,178,00 100 000 225201 RESURFACING OF CR 132 FROM US 129 TO US 41:HAMILTON CO 3,499,995 11 874 998 78 2 624 996 33 2.611.328.62 0 995 225202 CR 6 PAVEMENT REPAIR: HAMILTON CO 94 226 75 23,556 69 70 670 06 70.398 39 0 996 225203 RESURFACING OBASCOM NORRIS RD FROM SR 47 TO SW FAITH, COL 2.750.404.09 687 601 02 2 062 803 07 2.051.897.44 0.995 225205 MARTIN LUTHER KING JR DRIVE GOEORGETOWN DRAINAGE IMPROVE 266,715.18 200 036 39 1 000 66 678 80 200 036 39 225206 RESURFACING OF CR 235; BRADFORD CO 4 907 210 63 1 226 802 66 3.680.407.97 3 680 407 97 0.000 1.000 225601 SR 23 (FIRST COAST XWAY) FROM E OF CR 2209 TO E OF CR 16A; ST J 16,284,420.01 4 071 105 00 12.213.315.01 12 213 315 01 1.000 225701 COLUMBIA COUNTY STORM PROCESSING SITE DEVELOPMENT 642,990.00 160,747.50 482,242.50 477.045.11 0 0 10 0.989 225801 MITIGATION PAVING PROJECT: SUWANNEE CO (CURTS) 145,932.00 36,483.00 109 449 00 109 449 00 1,000 SR 30 (US 98) BAY CO: FIN 431684-15201 ETC. (E3Q67) 13.298.722.00 3.324.680.50 9.974.041.50 1.064,369.33 0.107 320102- SR 369 WAKULLA CO:FIN 220495-75201 ETC:FAP D319080B: T3701 25,408,428.00 6,352,107.00 19.056.321.00 1.043.336.27 0.055 320105- SR 77 WASHINGTON CO: FIN 217909-35201: FAP D319075B: T3618 30,312,321,27 7.578 080 32 22,734,240,95 112 834 36 0.005 SOUTHWEST CRESTVIEW BYPASS (PHASE 5 AND EAST/WEST CONNE 21,729,265.49 5.432,316.37 16 296 949 12 1,847,090.20 0.113 321105 SR 85 (FERDON BLVD) OKALOOSA CO FIN 44158-15201 ECT (T3752) 25,410,994.52 6,352,748.63 19,058,245.89 5,979,417,15 0.314 321106 SR 30A (US 98) BAY CO FIIN 437759-15201 ETC (T3766) 5.061.255.25 15 183 765 75 161.322.03 0.011 20.245.021.00 SR 8 (I-10) OKALOOSA CO FIN 407981-55201 ETC (E3T77) 55 625 648 35 13.906,412.09 41,719,236.26 24 670 006 43 0.591 0.192 322104 District Wide Push Button 2 071 841 00 517 960 25 1,553,880.75 297.953.12 0.808 322111 SR 370 (Gulf Coast Parkway) From SR 30A ((US 98) To CR 2315 (Star Ave) 16 259 869 28 4 064 967 32 12 194 901 96 3.685.189.19 0.302 14 015 331 17 322112 SR 392A (Hutchison Blvd.) From SR 30 (US 98A) To SR 30 (US 98A) 3 503 832 79 10.511,498.38 7,390,716.27 0.703 322116 SR 188 (Racetrack Rd) From SR 189 (Beal Parkway) to SR 85 (Eglin Parkwa 9 290 457 45 2 322 614 36 6.967.843.09 1.801.325.14 0.741 0.259 322203 Rogers Road, Sylvania Road, and Owens Community Road; Washington Co. 2 534 736 00 1 236 271 59 0.488 3 379 648 00 844 912 00 323103 SR10/SR71 (US 90) from Chipola River Bridge to East of SR 71 South: Jacks 10 068 433 00 2 517 108 25 7 551 324 75 751 891 33 0.900 0 100 323104 SR 75 (US 231) From CR 2301 To N of Campflowers Rd Bay Co. 14 249 839 69 3 562 459 92 10 687 379 77 8 450 614 79 0.791 323105 SR 10 (US 90), From W of SR 75 (US 231) To W of FG&A Railroad Overpas 10 965 377 74 2 741 344 44 8 224 033 31 4 143 155 43 0 504 4 203 957 34 0.395 323107 SR 8 (I-10) From W of Yellow River To E of Shoal River, Okaloosa Co. 16 815 829 35 12 611 872 01 4 981 390 44 49 717 716 00 12 429 429 00 37 288 287 00 28 785 350 70 0.772 323108 SR 77; From N of Rogers Rd To S of Cane Mill Rd 6 359 858 81 12.495.664.11 3 123 916 03 9.371.748.08 0.679 323109 SR 71: Jackson Co. 8 018 213 95 323110 SR 85 (S Ferdon Blvd.) From S of W Redstone Ave. To SR 10 (US 90) and F 10 690 951 93 2 672 737 98 3 690 224 53 0.460 323112 SR 10 (US 90); From Walton Co Line To E of CSX Railroad; Holmes Co. 5,789,402 19 1 447 350 55 4.342 051 64 407 170 79 0 094 323201 CARTER CIRCLE FROM CHAIN LAKE ROAD TO SR 77. WASHINGTON C 1,285,039.91 321,259 98 963,779.93 957,278 21 0.993 1 975 550 09 323205 Jewel Rd, Kent Mill Pnd Rd and Porter Road, Washington Co. 2 648 617 00 662 154 25 1.986.462.75 0.995 323601 Ingram Signalization/FDOT Dist III 1,287,960,00 321 990 00 965.970.00 441,349.82 0.457 324101 SR 71, FROM N OF SR 8 (I-10) TO SR 10 (US 90) JACKSON CO 2.729.483.24 2,441,365.88 0.894 3 639 310 98 909 827.75 3.708.716.50 0.989 3 750 000 00 Districtwide State Roads. At Various Locations. Dist/St-Wide 5 000 000 00 1.250 000 00 324103 SR 285 FROM S OF SR 293 (MIDBAY CONNECTOR) TO WALTON CO LII 6 032 019 87 1 508 004 97 4,524,014.90 2,600,395 26 0.425 0.575 324105 SR 10 (US 90) FROM EAST OF SR 71. TO BEGINNING OF 4 LANE WST O 5.054 355 29 3.166 237 86 0.979 4,950,373.76 6 739 140 39 1.684.785.10 2.263,180.89 0.715 324106 SR 71, FROM N OF CR 165 (BASSWOOD ROAD) TO 5TH AVE: JACKSON 4 221 650 48 1 055 412 62 324110 COASTAL CORRIDORS EMERGENCY REPAIR SUPPORT 1.458.758.00 384,689.50 1.094.068.50 995,676.00 0.910 13,065,110.18 12.867.234.71 0.985 324111 SR 79: FROM S OF MILLERS FERRY RD TO S OF MALLORY RD: WASHIN 17,420,146.91 4.355.036.73 2.516.917.61 2.500.500.94 0.993 838 972 54 324112 SR 166 (Caverns Rd), From Chipola River Bridge To SR 71 JACKSON CO 3,355,890 14 0.491 324204 WEST LINGER LONGER ROAD SEDIMENT REDUCTION PROJECT: BAY ( 2 321 571 50 1.741.178.63 854.441.28 580 392 88 324205 CR 278 (ALLIANCE RD) RESURFACING PROJECT, JACKSON CO 3 422 548 10 855 637 03 2.566,911.08 2.551.971.33 0.994 236 747 50 710,242 50 706.506.03 0.995 324207 SOUTH APRON REHABILITATION, CALHOUN CO 946 990 00 324702 WATSON DR DRAINAGE (BAXTER) 168,700 00 506 100 00 456,396 75 0.902 674,800,00 0.86 0.130 204 944 25 26.735 08 324703- BLUE SPINGS SEWER (BAXTER) 273 259 00 324704 TARA ESTATES SEWER PROJECT (BAXTER) (SET UP BY K BUCHANAN 106,789.75 320 369 25 160 241 46 0.500 427 159 00

64 903 25

62,500.00

50,000.00

1.448.081.49

259,613 00

250.000 00

200 000 00

5 792 325 96

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATUS OF CONTRACTS ON HAND

STATUS AS OF:

OTHER

April 14th 2025

636,955,345 59 468,115,579 97 1,105,070,925 56

CONTRACTOR ANDERSON COLUMBIA CO , INC POST OFFICE 1829 LAKE CITY, FL 32056

(Furnish full information about all of your contracts, whether prime or subcontracts, whether in progress or awarded, but not yet begun, and regardless of with whom contracted.)

-1	2	3	- (4)	- 5	- 0		
				UNCOMPLETED AMOUNT TO			
	CONTRACTS (OR	AMOUNT	BALANCE OF	BE DONE			
PROJECT, OWNER,	SUBCONTRACT)	SUBLET	CONTRACT	AS PRIME	AS SUB-	GOMPLETE	
LOCATION AND DESCRIPTION	AMOUNT	TO OTHERS	AMOUNT	CONTRACTOR	CONTRACTOR		
D1 Dumajack Road Reconstruction from SR 77 to Deadening Rd Washington C	1,725,552.10	431,388.03	1 294 164 08	1 286 975 88	-	0.0056	0 99
01 SR 10 (US 90 AT SR 69 (PORTER AVE) JACKSON CO	922 347 10	230 586 78	691,760.33	691,760.33		0.0000	1.00
01 ACADEMY SPORTS PARKING LOT	375,000.00	93,750.00	281,250.00	281,250.00		0.0000	1.00
08 SR 30 (US 98) BAY CO FIN 431684-15201 ETC (E3Q67)	8,700,476.25	2,175,119.06	6,525,357.19	720,680.12		0.6896	0.11
05 SOUTHWEST CRESTVIEW BYPASS (PHASE 5 AND EAST/WEST CONNE	25,488,158.94	6,372,039,74	19,116,119.21	4,386,352.71		0.7705	0.22
01 US 90 WASHINGTON CO FIN 417672-25201 (T3711)	8.792.631.00	2,198,157,75	6.594,473.25	1,783,295.55		0.7296	0.27
07 I-10 OKALOOSA CO 407981-55201/407981-55602: (E3T77) BRIDGE	17 297 815 30	4 324 453 83	12,973,361.48	3,890,468.30		0.7001	0.30
02 SR 8 (I-10), Madison Co	9.464 305 00	2 366 076 25	7 098 228 75	1.733.742.71		0.7557	0.24
01 CR 361 Over Spring Warrior Creek: Taylor Co	10 398 461 00	2 599 615 25	7 798 845 75	1 744 261 68		0.7763	0.22
02 CR 361B: Over Rocky Creek Bridge: Taylor Co	5 408 791 00	1 352 197 75	4 056 593 25	218.022 35		0/9463	0.05
03 DENNIS HOWELL:TAYLOR CO FIN437423-1-52-01:FAP D223036B T2953	3 145 242 00	786 310 50	2 358 931 50	1 887 751 86		0.1997	0.80
08 SR 77 From N of Rogers Rd. To S of Cane Mill Rd. (323108 ROADWAY)	6 079 921 45	1 519 980 36	4 559 941 09	3.703.912.88		0.1877	0.81
01 SR 71. Over Baker Branch Bridge Bridge No 470050. Calhoun Co.	2 606 259 00	651 564 75	1 954 694 25	1.631.536 12		0.1653	0.83
02 SR 8 (I-10) and SR 10 (US 90)Over Suwanee River Relief and Aucilla River	9 474 792 00	2 368 698 00	7 106 094 00	6 401 904 40		0.0991	0.90
01 SAN PEDRO ROAD RETAINING WALL, TAYLOR CO	1 174 963 00	293 740 75	881 222 25	872,097 51		0.0104	0.99
01 TATE'S HELL FORESTWIDE BRIDGE IMPROVEMENTS: FRANKLIN CO.	8 159 610 00	2 039 902 50	6 119 707 50	3.549.392.58		0.4200	0.58
01 SR 55 (US 221) At Two Pines Creek Bridge No. 380011 and At Woods Creek	13.809 124 49	3 452 281 12	10.356.843.37	10.356.843.37		0.0000	1.00
109-FM 624: NUECES CO.: PROJECT# F2022(932): CONTRACT# 0989-02-054	10.234.313.92	2,558,578,48	7.675,735.44	465,165 62		0.9394	0.06
217 BULK DOCK 1 EXPANSION OF LANDSIDE OPS, NUECES CO. PRO-21-030	12,867,476.00	3,216,869,00	9,650,607,00	2 889 705 86		0.7006	0.29
04 FM 2678: REFUGIO CO CNT 155-06-213, PRO #C 155-6-213	13,060,414.00	3,265,103,50	9.795.310.50	5,661,313.80		C 4220	0.57
105 IUS 181 BEE CO CNT#646-18-8001 PRO #MMC-6457-25-001	278.160.00	69.540.00	208.620.00	177,450.00		0.1494	0.85
	7.440.000.00	1.860.000.00	5,580,000,00	104.357.10		0.9813	0.01
02 RINCON EAST CARGO YARD: NUECES CO							
204-2023 STREET AND DRAINAGE BOND PROJECT-PORT ARANSAS, TX	6,722,521.00	1.680.630.25	5,041,890 75	1,218,699 57	-	G 7583	0.24
05- STREET PREVENTATIVE MAINTENANCE (SPMP) FY2024 (24002)	13,452,000.00	3.363,000.00	10,089,000,00	1.860.401.33		0,8156	0.18
05 STEEL DYNAMICS 2023, SAN PATRICIO CO	13 452 000 00 i	3 363 000 00	10.089.000.00	10,013,125.68 2,667,576,72		0.6075	0.39
06 WHITECAP NPI COMMODORES DRIVE BRIDGE	9.050,512.00	2,262,628,00	6,787,884,00				
707 GP ALL PURPOSE FACILITY	976 000 00	244.000 00	732,600.00	89,065,92		0.8783	0.12
01 US 181, SAN PATRICIO CO.	12 996 390 00	3 249 097 50	9,747,292.50	3,704,360.06		0.6200	0.38
02 US 77 KLEBERG CO	322 582 00	80 645 50	241.936.50	190,879.83		0 2110	0.78
04 SH 358 NUECES CO	6 746 673 00	1,686,668,25	5,060,004.75	3,893,154,61		0.2306	0.76
106 SH 44, NUECES CO	8.824.812.00	2 206 203 00	6 618 609 00	6 531 142 01		0.0132	0.98
07 SH 35, ARANSAS CO	295 600 00	73 900 00	221 700 00	187 325 83		0 1560	0.84
D8 US 284; JIM WELLS CO.	514,000.00	128,500.00	385 500 00	350,947 50		0.0896	0.9
109 MUSTANG BEACH AIRPORT	4,790,192.80	1,197,548.20	3,592,644.60	2,229,939,45		0.6793	0 62
10 SH 358 NUECES CO	557.000.00	139.250.00	417 750 00	415.052.50		0 0065	0.99
201 RESIDENTIAL STREET REBUILD PROGRAM (RSRP) FY 2024-BASE BID 3	6 334 092 85	1.583,523 21	4 750 569 64	1,770 B42 04		0.6272	0.37
203 AL SPEIGHT YARD RAIL AND DRAINAGE MODIFICATIONS	6 335 000 00	1 583 750 00	4,751,250.00	3,092,545.90		0.3491	0.65
205 BULK TERMINAL PUBLIC PAD DRAINAGE IMPROVEMENTS	5 735 959 00	1 433 989 75	4,301,969.25	1,660,035,69		0.6141	0.38
206 PORT OF CORPUS CHRISTI. RINCON WEST LAYDOWN YARD	9 245 000 00	2.311 250.00	8,933,750.00	1,256,723,83		0.6188	0.18
PORT OF CORPUS CHRISTI. JFC IMPROVEMENTS AT ADM INTERSECTION	1 380 000 00	345.000.00	1.035.000.00	945,433,04		0.0865	0.91
101 FM 1356, KLEBERG CO	898 358 10	224 589 53	673 768 58	666,083.03		0.0114	0.98
102 IH 37: NUECES CO.	673,234.65	168,308.66	504,925 99	504,925 99		0.0000	1.00
103 1-75 CR 484, MARION CO. FROM SUMPTER CO LINE TO SR 200	40,834,066.40	10.208,516.60	30,625,549.80	3,725,504,41		0.8784	0.12
104 SR 464; From SR 500 To SR 35; Marion Co.	26.172.485.00	6,543,121.25	19,629,363,75	8,514,203 14		0.5663	0.43
IOT SR 200 FROM I-75 TO US 301-RESURFACING MARION CO	16 652 098 00	4 163 024 50	12,489,073,50	9,764,931.61		0.2181	0.78
102 1-75 SUMTER & MARION CO E54F4	13.460.000.00	3 365 000 00	10,095,000.00	7,760,386,35		0.2313	0.76
103 SR 200(US 301)ALACHUA FAP D224060B:FIN434318-2-52-01# T2A02	7 332 696 00 1	1 833 174 00	5,499,522.00	5,370,066,52		0 0235	0.9
201 CR 234 MAJOR REHABILITATION, ALACHUA CO	3 815 076 67	953 769 17	2.861,307.50	2,845,876.21		0.0054	0.9
9 VA. HIDALGO CO BORDER INSPECTION SAFETY FACILITY	21 634 503 50	5 408 625 88	16,225,877,63	664,674.95		0.9550	0.0
107 US 83. HIDALGO CO (LAJOYA BYPASS)	89,959,035.10	22,489,758.78	67,469,276 33	27,142 48		0.9996	0.0
108 US 83 WEBB CO. NH-2019(047)	68 163,199.00	17,040,799.75	51,122,399,25	1.212.258.64		0.9763	0.0
101 IH35 WEBB CO. CONTRACT 0018-05-104; PROJECT NO. C-18-5-104	15.093.979.55	3,773,494,89	11,320,484,66	1 080 320 48	7 1	0.9046	0.0
102 US 77 KLEBERG CO	180 351 244 36	45 087 811 09	135 263 433 27	77 810 252 70	-	0.4248	0.5
103 US 281 JIM WELLS CO PROJECT NO F2022 (654) C# 0254-03-081	15 324 468 00	3 831 117 00	11,493,351.00	1 038 882 69		0.9096	0.09
101 IH-35 Webb Co	30 636 359 77	7,659,089,94	22.977 269 83	309 164 81		0.9885	0.0
102 US 77 Kleberg Co	488.600.00	122 150 00	366,450,00	143 884 37	-	0.6074	0.39

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATUS OF CONTRACTS ON HAND

STATUS AS OF:

HAND TO BE DONE BY YOU

(TOTAL-COLUMNS 5 AND 6)

OTHER TOTAL

April 14th 2025

1 105 070 925 5

636,955,345 59 468,115,579 97 1,105,070,925 56

CONTRACTOR ANDERSON COLUMBIA CO, INC POST OFFICE 1829 LAKE CITY, FL 32056

(Furnish full information about all of your contracts, whether prime or subcontracts, whether in progress or awarded, but not yet begun, and regardless of with whom contracted.)

	2	3	4	5			
	CONTRACTS (OR	AMOUNT	BALANCE OF	UNCOMPLETED AMOUNT TO BE DONE			
PROJECT, OWNER, LOCATION AND DESCRIPTION	SUBCONTRACT) AMOUNT	SUBLET TO OTHERS	CONTRACT AMOUNT	AS PRIME CONTRACTOR	AS SUB- CONTRACTOR	" COMPLETE	
923103 SH 35. Aransas Co.	22,334,444.00	5,583,611.00	16,750.833.00	5.259.910.08		0.6886	0.31
923106 US 281 Jim Wells Co	138 438 662 84	34,609,665,71	103 828 997 13	71 700 076 57		0.3094	0.69
923107 FM 186 DIMMIT CO.	13 645 429 42	3 411 357 36	10 234 072 07	6 962 184 85	/	03197	0 68
923110-US 59 LIVE OAK CO CONTRACT 6448-33-001 PROJ MMC-644833001	304 420.00	76.105.00	228,315.00	221 705 00		0.0290	0 97
923111 SH 359 WEBB CO.	47 421 034 00	11 855 258 50	35 565 775 50	20 380 621 71		0 4270	0.57
923705 SAXET ENERGY PARK-DATA CENTER PROJECT	2 912 244 00	728 061 00	2.184 183 00	843 504 55		0.6138	0 386
924101 IH 35 FRIO CO	11 872 494 75	2 968 123 69	8 904 371 06	5 803 619 71		0.3482	0 65
924102 SH 141 JIM WELLS CO	24 833 825 30	6.208.456.33	18 625 368 98	14 285 926 73		0.2330	0.76
924103 IH 35 LA SALLE COUNTY	31.549.072.00	7.887.268.00	23.661.804.00	7 521 477 66		0.6821	0 31
924104 SH 255: WEBB COUNTY	24.522.672.40	6.130,668 10	18 392 004 30	17 995 290 40		0.0216	0.97
924105 SL 20, WEBB CO CONTRACT 0086-16-008 PROJ # F 2025(211)	49.586.906.60	12.396.726.65	37 190 179 95	36 957 581 45		0.0063	0.99
924201 EL PICO RD WIDENING & PAVING WEBB CO ARPA PJT NO 25	5.876 920 00	1,469,230,00	4 407 690 00	3,764,943.71		0.1458	0.85
924601 SH 285: JIM HOGG CO	15,792,191,10	3.948.047.78	11.844.143.33	10.929.593.74		0.0772	0.92
924602 FM 469 LA SALLE COUNTY	7 270 852 00	1,817,713.00	5 453 139 00	5,453,139 00		0.0000	1.00
925101 IH 35, WEBB CO	10.599.419.72	2,649,854.93	7,949,564,79	7,949,564 79		0.0000	1.00
NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column							
4 to be difference between columns 2 and 3 Amount in columns 5 or 6 to be			TOTALS	1,105,070,925,56			
uncompleted portion of amount in columns 4. All amounts to be shown to nearest		TOTA	L UNCOMPLETED WORK ON		/ -		

a to be dimerence deween columns 4 and 3, amount in columns 5 or a to be uncompleted portion of amount in columns 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in aggregate, amount to less than 20% of the total.

Page 4

NC25-012-ITB Resurfacing and Safety Improvements for CR121 from Duval County Line to CR119 (Phase 1) Addendum No. 2

### Kimley»Horn

#### **RELEASE OF ELECTRONIC FILES**

**TO:** Prospective Bidder ("Recipient")

RE: NC25-012-ITB, Resurfacing and Safety Improvements (Phase 1) CR 121 From Duval County Line to CR 119

**DATE:** April 28, 2025

Kimley-Horn is providing electronic files to Recipient pursuant to Recipient's request. Release of the files is subject to Recipient's execution of this document.

These electronic files and any information contained therein are being released and transferred as a courtesy and solely for Recipient's convenience. Kimley-Horn will not be responsible for any damages arising out of or in connection with the furnishing of these files or Recipient's use of the files. Recipient recognizes that electronic files may be purposely or inadvertently altered or corrupted in any number of ways. Neither Kimley-Horn nor Nassau County make any representations, warranties, either express or implied, as to their suitability for any specific purpose.

By accepting delivery hereof, Recipient agrees to indemnify, defend and hold harmless Kimley-Horn and Nassau County, the Nassau County Board of County Commissioners and their respective officers, directors, and employees from any and all liability or damages that may arise or result from, in whole or in part, the furnishing of the electronic files or from the use of the electronic files and any information contained therein by Recipient, Recipient's employees, agents, or sub-Recipients.

Kimley-Horn does not guarantee the files will be compatible with Recipient's processing systems and is not responsible for any updates or modifications required for use by Recipient. It is Recipient's responsibility to examine the files for viruses or other contaminations prior to use.

The undersigned represents that the undersigned is an authorized signer on behalf of Recipient.

#### **ACCEPTED AND AGREED:**

Prospective Bidder, Recipient	
Entity Name: Anderson Columbia Co., Inc.	— eller
Signature: ESWA	► Date: MAY 9TH 2025
Printed Name:E. Tony Williams Jr.	Title: Vice President
STATE OF <u>Florida</u> COUNTY O	F Columbia
notarization, E. Tony Williams Jr. , who is pe	ersonally known to me or who has producedd who executed the foregoing instrument and who acknowledged
before me that they executed the same for the uses	s and purposes therein expressed.
Witness my hand and official seal, this <u>9TH</u> day of _	

#### APPENDIX N

#### **CONTRACTOR E-VERIFY AFFIDAVIT**

	l hereby certify thatAnderson Columbia Co., Inc(Contractor Company Name) does not employ, contract with, or subcontract with an unauthorized alien, and is otherwise in full compliance with Section 448.095, Florida Statutes.
	All employees hired on or after January 1, 2021 have had their work authorization status verified through the E-Verify system.
	A true and correct copy ofAnderson Columbia Co., Inc (Contractor Company Name) proof of registration in the E-Verify system is attached to this Affidavit.
	Print Name: E. Tony Williams Jr., Vice President
	Date: MAY 15TH 2025
	STATE OF FLORIDA
	COUNTY OF Columbia
(	The foregoing instrument was acknowledged before me by means of ½physical presence or □online notarization, thisgth (Date) byE. Tony Williams Jr (Name of Officer or Agent, Title of Officer or Agent) of (Name of Contractor Company Acknowledging), a (State or Place of Incorporation) Corporation, on behalf of the Corporation. He/She is personally known to as identification.
	Notary Public  Amanda Adams  Printed Name  Amanda Adams  Amanda Adams  Printed Name  Amanda Adams  A
	My Commission Expires: June 7th 2026

#### **APPENDIX N-1**

#### SUBCONTRACTOR E-VERIFY AFFIDAVIT

I hereby certify that	(Subcontractor Company Name) subcontract with an unauthorized alien, and is on 448.095, Florida Statutes.
All employees hired on or after Januar verified through the E-Verify system.	y 1, 2021 have had their work authorization status
A true and correct copy of Name) proof of registration in the E-Ve	(Subcontractor Company erify system is attached to this Affidavit.
Print Name:	<del></del>
Date:	
STATE OF FLORIDA	
COUNTY OF	
The foregoing instrument was acknow	ledged before me by means of physical presence Date) by(Name Agent) of(Name ging), a(State or Place of the Corporation. He/She is personally known to as identification.
Notary Public	
Printed Name	
My Commission Expires:	





# THE E-VERIFY MEMORANDUM OF UNDERSTANDING FOR EMPLOYERS

### ARTICLE I PURPOSE AND AUTHORITY

The parties to this agreement are the Department of Homeland Security (DHS) and the Anderson Columbia Co., Inc. (Employer). The purpose of this agreement is to set forth terms and conditions which the Employer will follow while participating in E-Verify.

E-Verify is a program that electronically confirms an employee's eligibility to work in the United States after completion of Form I-9, Employment Eligibility Verification (Form I-9). This Memorandum of Understanding (MOU) explains certain features of the E-Verify program and describes specific responsibilities of the Employer, the Social Security Administration (SSA), and DHS.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as amended (8 U.S.C. § 1324a note). The Federal Acquisition Regulation (FAR) Subpart 22.18, "Employment Eligibility Verification" and Executive Order 12989, as amended, provide authority for Federal contractors and subcontractors (Federal contractor) to use E-Verify to verify the employment eligibility of certain employees working on Federal contracts.

### ARTICLE II RESPONSIBILITIES

#### A. RESPONSIBILITIES OF THE EMPLOYER

- 1. The Employer agrees to display the following notices supplied by DHS in a prominent place that is clearly visible to prospective employees and all employees who are to be verified through the system:
  - a. Notice of E-Verify Participation
  - b. Notice of Right to Work
- 2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and telephone numbers of the Employer representatives to be contacted about E-Verify. The Employer also agrees to keep such information current by providing updated information to SSA and DHS whenever the representatives' contact information changes.
- 3. The Employer agrees to grant E-Verify access only to current employees who need E-Verify access. Employers must promptly terminate an employee's E-Verify access if the employer is separated from the company or no longer needs access to E-Verify.





- 4. The Employer agrees to become familiar with and comply with the most recent version of the E-Verify User Manual.
- 5. The Employer agrees that any Employer Representative who will create E-Verify cases will complete the E-Verify Tutorial before that individual creates any cases.
  - a. The Employer agrees that all Employer representatives will take the refresher tutorials when prompted by E-Verify in order to continue using E-Verify. Failure to complete a refresher tutorial will prevent the Employer Representative from continued use of E-Verify.
- 6. The Employer agrees to comply with current Form I-9 procedures, with two exceptions:
  - a. If an employee presents a "List B" identity document, the Employer agrees to only accept "List B" documents that contain a photo. (List B documents identified in 8 C.F.R. § 274a.2(b)(1)(B)) can be presented during the Form I-9 process to establish identity.) If an employee objects to the photo requirement for religious reasons, the Employer should contact E-Verify at 888-464-4218.
  - b. If an employee presents a DHS Form I-551 (Permanent Resident Card), Form I-766 (Employment Authorization Document), or U.S. Passport or Passport Card to complete Form I-9, the Employer agrees to make a photocopy of the document and to retain the photocopy with the employee's Form I-9. The Employer will use the photocopy to verify the photo and to assist DHS with its review of photo mismatches that employees contest. DHS may in the future designate other documents that activate the photo screening tool.

Note: Subject only to the exceptions noted previously in this paragraph, employees still retain the right to present any List A, or List B and List C, document(s) to complete the Form I-9.

- 7. The Employer agrees to record the case verification number on the employee's Form I-9 or to print the screen containing the case verification number and attach it to the employee's Form I-9.
- 8. The Employer agrees that, although it participates in E-Verify, the Employer has a responsibility to complete, retain, and make available for inspection Forms I-9 that relate to its employees, or from other requirements of applicable regulations or laws, including the obligation to comply with the antidiscrimination requirements of section 274B of the INA with respect to Form I-9 procedures.
  - a. The following modified requirements are the only exceptions to an Employer's obligation to not employ unauthorized workers and comply with the anti-discrimination provision of the INA: (1) List B identity documents must have photos, as described in paragraph 6 above; (2) When an Employer confirms the identity and employment eligibility of newly hired employee using E-Verify procedures, the Employer establishes a rebuttable presumption that it has not violated section 274A(a)(1)(A) of the Immigration and Nationality Act (INA) with respect to the hiring of that employee; (3) If the Employer receives a final nonconfirmation for an employee, but continues to employ that person, the Employer must notify DHS and the Employer is subject to a civil money penalty between \$550 and \$1,100 for each failure to notify DHS of continued employment following a final nonconfirmation; (4) If the Employer continues to employ an employee after receiving a final nonconfirmation, then the Employer is subject to a rebuttable presumption that it has knowingly





employed an unauthorized alien in violation of section 274A(a)(1)(A); and (5) no E-Verify participant is civilly or criminally liable under any law for any action taken in good faith based on information provided through the E-Verify.

- b. DHS reserves the right to conduct Form I-9 compliance inspections, as well as any other enforcement or compliance activity authorized by law, including site visits, to ensure proper use of E-Verify.
- 9. The Employer is strictly prohibited from creating an E-Verify case before the employee has been hired, meaning that a firm offer of employment was extended and accepted and Form I-9 was completed. The Employer agrees to create an E-Verify case for new employees within three Employer business days after each employee has been hired (after both Sections 1 and 2 of Form I-9 have been completed), and to complete as many steps of the E-Verify process as are necessary according to the E-Verify User Manual. If E-Verify is temporarily unavailable, the three-day time period will be extended until it is again operational in order to accommodate the Employer's attempting, in good faith, to make inquiries during the period of unavailability.
- 10. The Employer agrees not to use E-Verify for pre-employment screening of job applicants, in support of any unlawful employment practice, or for any other use that this MOU or the E-Verify User Manual does not authorize.
- 11. The Employer must use E-Verify for all new employees. The Employer will not verify selectively and will not verify employees hired before the effective date of this MOU. Employers who are Federal contractors may qualify for exceptions to this requirement as described in Article II.B of this MOU.
- 12. The Employer agrees to follow appropriate procedures (see Article III below) regarding tentative nonconfirmations. The Employer must promptly notify employees in private of the finding and provide them with the notice and letter containing information specific to the employee's E-Verify case. The Employer agrees to provide both the English and the translated notice and letter for employees with limited English proficiency to employees. The Employer agrees to provide written referral instructions to employees and instruct affected employees to bring the English copy of the letter to the SSA. The Employer must allow employees to contest the finding, and not take adverse action against employees if they choose to contest the finding, while their case is still pending. Further, when employees contest a tentative nonconfirmation based upon a photo mismatch, the Employer must take additional steps (see Article III.B. below) to contact DHS with information necessary to resolve the challenge.
- 13. The Employer agrees not to take any adverse action against an employee based upon the employee's perceived employment eligibility status while SSA or DHS is processing the verification request unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1(I)) that the employee is not work authorized. The Employer understands that an initial inability of the SSA or DHS automated verification system to verify work authorization, a tentative nonconfirmation, a case in continuance (indicating the need for additional time for the government to resolve a case), or the finding of a photo mismatch, does not establish, and should not be interpreted as, evidence that the employee is not work authorized. In any of such cases, the employee must be provided a full and fair opportunity to contest the finding, and if he or she does so, the employee may not be terminated or suffer any adverse employment consequences based upon the employee's perceived employment eligibility status

  Page 3 of 17 E-Verify MOU for Employers | Revision Date 06/01/13





(including denying, reducing, or extending work hours, delaying or preventing training, requiring an employee to work in poorer conditions, withholding pay, refusing to assign the employee to a Federal contract or other assignment, or otherwise assuming that he or she is unauthorized to work) until and unless secondary verification by SSA or DHS has been completed and a final nonconfirmation has been issued. If the employee does not choose to contest a tentative nonconfirmation or a photo mismatch or if a secondary verification is completed and a final nonconfirmation is issued, then the Employer can find the employee is not work authorized and terminate the employee's employment. Employers or employees with questions about a final nonconfirmation may call E-Verify at 1-888-464-4218 (customer service) or 1-888-897-7781 (worker hotline).

- 14. The Employer agrees to comply with Title VII of the Civil Rights Act of 1964 and section 274B of the INA as applicable by not discriminating unlawfully against any individual in hiring, firing, employment eligibility verification, or recruitment or referral practices because of his or her national origin or citizenship status, or by committing discriminatory documentary practices. The Employer understands that such illegal practices can include selective verification or use of E-Verify except as provided in part D below, or discharging or refusing to hire employees because they appear or sound "foreign" or have received tentative nonconfirmations. The Employer further understands that any violation of the immigration-related unfair employment practices provisions in section 274B of the INA could subject the Employer to civil penalties, back pay awards, and other sanctions, and violations of Title VII could subject the Employer to back pay awards, compensatory and punitive damages. Violations of either section 274B of the INA or Title VII may also lead to the termination of its participation in E-Verify. If the Employer has any questions relating to the anti-discrimination provision, it should contact OSC at 1-800-255-8155 or 1-800-237-2515 (TDD).
- 15. The Employer agrees that it will use the information it receives from E-Verify only to confirm the employment eligibility of employees as authorized by this MOU. The Employer agrees that it will safeguard this information, and means of access to it (such as PINS and passwords), to ensure that it is not used for any other purpose and as necessary to protect its confidentiality, including ensuring that it is not disseminated to any person other than employees of the Employer who are authorized to perform the Employer's responsibilities under this MOU, except for such dissemination as may be authorized in advance by SSA or DHS for legitimate purposes.
- 16. The Employer agrees to notify DHS immediately in the event of a breach of personal information. Breaches are defined as loss of control or unauthorized access to E-Verify personal data. All suspected or confirmed breaches should be reported by calling 1-888-464-4218 or via email at <a href="mailto:E-Verify@dhs.gov">E-Verify@dhs.gov</a>. Please use "Privacy Incident Password" in the subject line of your email when sending a breach report to E-Verify.
- 17. The Employer acknowledges that the information it receives from SSA is governed by the Privacy Act (5 U.S.C. § 552a(i)(1) and (3)) and the Social Security Act (42 U.S.C. 1306(a)). Any person who obtains this information under false pretenses or uses it for any purpose other than as provided for in this MOU may be subject to criminal penalties.
- 18. The Employer agrees to cooperate with DHS and SSA in their compliance monitoring and evaluation of E-Verify, which includes permitting DHS, SSA, their contractors and other agents, upon Page 4 of 17 E-Verify MOU for Employers | Revision Date 06/01/13





reasonable notice, to review Forms I-9 and other employment records and to interview it and its employees regarding the Employer's use of E-Verify, and to respond in a prompt and accurate manner to DHS requests for information relating to their participation in E-Verify.

- 19. The Employer shall not make any false or unauthorized claims or references about its participation in E-Verify on its website, in advertising materials, or other media. The Employer shall not describe its services as federally-approved, federally-certified, or federally-recognized, or use language with a similar intent on its website or other materials provided to the public. Entering into this MOU does not mean that E-Verify endorses or authorizes your E-Verify services and any claim to that effect is false.
- 20. The Employer shall not state in its website or other public documents that any language used therein has been provided or approved by DHS, USCIS or the Verification Division, without first obtaining the prior written consent of DHS.
- 21. The Employer agrees that E-Verify trademarks and logos may be used only under license by DHS/USCIS (see M-795 (Web)) and, other than pursuant to the specific terms of such license, may not be used in any manner that might imply that the Employer's services, products, websites, or publications are sponsored by, endorsed by, licensed by, or affiliated with DHS, USCIS, or E-Verify.
- 22. The Employer understands that if it uses E-Verify procedures for any purpose other than as authorized by this MOU, the Employer may be subject to appropriate legal action and termination of its participation in E-Verify according to this MOU.

#### **B. RESPONSIBILITIES OF FEDERAL CONTRACTORS**

- 1. If the Employer is a Federal contractor with the FAR E-Verify clause subject to the employment verification terms in Subpart 22.18 of the FAR, it will become familiar with and comply with the most current version of the E-Verify User Manual for Federal Contractors as well as the E-Verify Supplemental Guide for Federal Contractors.
- 2. In addition to the responsibilities of every employer outlined in this MOU, the Employer understands that if it is a Federal contractor subject to the employment verification terms in Subpart 22.18 of the FAR it must verify the employment eligibility of any "employee assigned to the contract" (as defined in FAR 22.1801). Once an employee has been verified through E-Verify by the Employer, the Employer may not create a second case for the employee through E-Verify.
  - a. An Employer that is not enrolled in E-Verify as a Federal contractor at the time of a contract award must enroll as a Federal contractor in the E-Verify program within 30 calendar days of contract award and, within 90 days of enrollment, begin to verify employment eligibility of new hires using E-Verify. The Employer must verify those employees who are working in the United States, whether or not they are assigned to the contract. Once the Employer begins verifying new hires, such verification of new hires must be initiated within three business days after the hire date. Once enrolled in E-Verify as a Federal contractor, the Employer must begin verification of employees assigned to the contract within 90 calendar days after the date of enrollment or within 30 days of an employee's assignment to the contract, whichever date is later.





- b. Employers enrolled in E-Verify as a Federal contractor for 90 days or more at the time of a contract award must use E-Verify to begin verification of employment eligibility for new hires of the Employer who are working in the United States, whether or not assigned to the contract, within three business days after the date of hire. If the Employer is enrolled in E-Verify as a Federal contractor for 90 calendar days or less at the time of contract award, the Employer must, within 90 days of enrollment, begin to use E-Verify to initiate verification of new hires of the contractor who are working in the United States, whether or not assigned to the contract. Such verification of new hires must be initiated within three business days after the date of hire. An Employer enrolled as a Federal contractor in E-Verify must begin verification of each employee assigned to the contract within 90 calendar days after date of contract award or within 30 days after assignment to the contract, whichever is later.
- c. Federal contractors that are institutions of higher education (as defined at 20 U.S.C. 1001(a)), state or local governments, governments of Federally recognized Indian tribes, or sureties performing under a takeover agreement entered into with a Federal agency under a performance bond may choose to only verify new and existing employees assigned to the Federal contract. Such Federal contractors may, however, elect to verify all new hires, and/or all existing employees hired after November 6, 1986. Employers in this category must begin verification of employees assigned to the contract within 90 calendar days after the date of enrollment or within 30 days of an employee's assignment to the contract, whichever date is later.
- d. Upon enrollment, Employers who are Federal contractors may elect to verify employment eligibility of all existing employees working in the United States who were hired after November 6, 1986, instead of verifying only those employees assigned to a covered Federal contract. After enrollment, Employers must elect to verify existing staff following DHS procedures and begin E-Verify verification of all existing employees within 180 days after the election.
- e. The Employer may use a previously completed Form I-9 as the basis for creating an E-Verify case for an employee assigned to a contract as long as:
  - i. That Form I-9 is complete (including the SSN) and complies with Article II.A.6,
  - ii. The employee's work authorization has not expired, and
  - iii. The Employer has reviewed the Form I-9 information either in person or in communications with the employee to ensure that the employee's Section 1, Form I-9 attestation has not changed (including, but not limited to, a lawful permanent resident alien having become a naturalized U.S. citizen).
- f. The Employer shall complete a new Form I-9 consistent with Article II.A.6 or update the previous Form I-9 to provide the necessary information if:
  - i. The Employer cannot determine that Form I-9 complies with Article II.A.6,
  - ii. The employee's basis for work authorization as attested in Section 1 has expired or changed, or
  - iii. The Form I-9 contains no SSN or is otherwise incomplete.

Note: If Section 1 of Form I-9 is otherwise valid and up-to-date and the form otherwise complies with





Article II.C.5, but reflects documentation (such as a U.S. passport or Form I-551) that expired after completing Form I-9, the Employer shall not require the production of additional documentation, or use the photo screening tool described in Article II.A.5, subject to any additional or superseding instructions that may be provided on this subject in the E-Verify User Manual.

- g. The Employer agrees not to require a second verification using E-Verify of any assigned employee who has previously been verified as a newly hired employee under this MOU or to authorize verification of any existing employee by any Employer that is not a Federal contractor based on this Article.
- 3. The Employer understands that if it is a Federal contractor, its compliance with this MOU is a performance requirement under the terms of the Federal contract or subcontract, and the Employer consents to the release of information relating to compliance with its verification responsibilities under this MOU to contracting officers or other officials authorized to review the Employer's compliance with Federal contracting requirements.

#### C. RESPONSIBILITIES OF SSA

- 1. SSA agrees to allow DHS to compare data provided by the Employer against SSA's database. SSA sends DHS confirmation that the data sent either matches or does not match the information in SSA's database.
- 2. SSA agrees to safeguard the information the Employer provides through E-Verify procedures. SSA also agrees to limit access to such information, as is appropriate by law, to individuals responsible for the verification of Social Security numbers or responsible for evaluation of E-Verify or such other persons or entities who may be authorized by SSA as governed by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and SSA regulations (20 CFR Part 401).
- 3. SSA agrees to provide case results from its database within three Federal Government work days of the initial inquiry. E-Verify provides the information to the Employer.
- 4. SSA agrees to update SSA records as necessary if the employee who contests the SSA tentative nonconfirmation visits an SSA field office and provides the required evidence. If the employee visits an SSA field office within the eight Federal Government work days from the date of referral to SSA, SSA agrees to update SSA records, if appropriate, within the eight-day period unless SSA determines that more than eight days may be necessary. In such cases, SSA will provide additional instructions to the employee. If the employee does not visit SSA in the time allowed, E-Verify may provide a final nonconfirmation to the employer.

Note: If an Employer experiences technical problems, or has a policy question, the employer should contact E-Verify at 1-888-464-4218.

#### D. RESPONSIBILITIES OF DHS

- 1. DHS agrees to provide the Employer with selected data from DHS databases to enable the Employer to conduct, to the extent authorized by this MOU:
- a. Automated verification checks on alien employees by electronic means, and Page 7 of 17 E-Verify MOU for Employers | Revision Date 06/01/13





- b. Photo verification checks (when available) on employees.
- 2. DHS agrees to assist the Employer with operational problems associated with the Employer's participation in E-Verify. DHS agrees to provide the Employer names, titles, addresses, and telephone numbers of DHS representatives to be contacted during the E-Verify process.
- 3. DHS agrees to provide to the Employer with access to E-Verify training materials as well as an E-Verify User Manual that contain instructions on E-Verify policies, procedures, and requirements for both SSA and DHS, including restrictions on the use of E-Verify.
- 4. DHS agrees to train Employers on all important changes made to E-Verify through the use of mandatory refresher tutorials and updates to the E-Verify User Manual. Even without changes to E-Verify, DHS reserves the right to require employers to take mandatory refresher tutorials.
- 5. DHS agrees to provide to the Employer a notice, which indicates the Employer's participation in E-Verify. DHS also agrees to provide to the Employer anti-discrimination notices issued by the Office of Special Counsel for Immigration-Related Unfair Employment Practices (OSC), Civil Rights Division, U.S. Department of Justice.
- 6. DHS agrees to issue each of the Employer's E-Verify users a unique user identification number and password that permits them to log in to E-Verify.
- 7. DHS agrees to safeguard the information the Employer provides, and to limit access to such information to individuals responsible for the verification process, for evaluation of E-Verify, or to such other persons or entities as may be authorized by applicable law. Information will be used only to verify the accuracy of Social Security numbers and employment eligibility, to enforce the INA and Federal criminal laws, and to administer Federal contracting requirements.
- 8. DHS agrees to provide a means of automated verification that provides (in conjunction with SSA verification procedures) confirmation or tentative nonconfirmation of employees' employment eligibility within three Federal Government work days of the initial inquiry.
- 9. DHS agrees to provide a means of secondary verification (including updating DHS records) for employees who contest DHS tentative nonconfirmations and photo mismatch tentative nonconfirmations. This provides final confirmation or nonconfirmation of the employees' employment eligibility within 10 Federal Government work days of the date of referral to DHS, unless DHS determines that more than 10 days may be necessary. In such cases, DHS will provide additional verification instructions.

### ARTICLE III REFERRAL OF INDIVIDUALS TO SSA AND DHS

#### A. REFERRAL TO SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must print the notice as directed by E-Verify. The Employer must promptly notify employees in private of the finding and provide them with the notice and letter containing information specific to the employee's E-Verify Page 8 of 17 E-Verify MOU for Employers | Revision Date 06/01/13





case. The Employer also agrees to provide both the English and the translated notice and letter for employees with limited English proficiency to employees. The Employer agrees to provide written referral instructions to employees and instruct affected employees to bring the English copy of the letter to the SSA. The Employer must allow employees to contest the finding, and not take adverse action against employees if they choose to contest the finding, while their case is still pending.

- 2. The Employer agrees to obtain the employee's response about whether he or she will contest the tentative nonconfirmation as soon as possible after the Employer receives the tentative nonconfirmation. Only the employee may determine whether he or she will contest the tentative nonconfirmation.
- 3. After a tentative nonconfirmation, the Employer will refer employees to SSA field offices only as directed by E-Verify. The Employer must record the case verification number, review the employee information submitted to E-Verify to identify any errors, and find out whether the employee contests the tentative nonconfirmation. The Employer will transmit the Social Security number, or any other corrected employee information that SSA requests, to SSA for verification again if this review indicates a need to do so.
- 4. The Employer will instruct the employee to visit an SSA office within eight Federal Government work days. SSA will electronically transmit the result of the referral to the Employer within 10 Federal Government work days of the referral unless it determines that more than 10 days is necessary.
- 5. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case updates.
- 6. The Employer agrees not to ask the employee to obtain a printout from the Social Security Administration number database (the Numident) or other written verification of the SSN from the SSA.

#### **B. REFERRAL TO DHS**

- 1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must promptly notify employees in private of the finding and provide them with the notice and letter containing information specific to the employee's E-Verify case. The Employer also agrees to provide both the English and the translated notice and letter for employees with limited English proficiency to employees. The Employer must allow employees to contest the finding, and not take adverse action against employees if they choose to contest the finding, while their case is still pending.
- 2. The Employer agrees to obtain the employee's response about whether he or she will contest the tentative nonconfirmation as soon as possible after the Employer receives the tentative nonconfirmation. Only the employee may determine whether he or she will contest the tentative nonconfirmation.
- 3. The Employer agrees to refer individuals to DHS only when the employee chooses to contest a tentative nonconfirmation.
- 4. If the employee contests a tentative nonconfirmation issued by DHS, the Employer will instruct the





employee to contact DHS through its toll-free hotline (as found on the referral letter) within eight Federal Government work days.

- 5. If the Employer finds a photo mismatch, the Employer must provide the photo mismatch tentative nonconfirmation notice and follow the instructions outlined in paragraph 1 of this section for tentative nonconfirmations, generally.
- 6. The Employer agrees that if an employee contests a tentative nonconfirmation based upon a photo mismatch, the Employer will send a copy of the employee's Form I-551, Form I-766, U.S. Passport, or passport card to DHS for review by:
  - a. Scanning and uploading the document, or
  - b. Sending a photocopy of the document by express mail (furnished and paid for by the employer).
- 7. The Employer understands that if it cannot determine whether there is a photo match/mismatch, the Employer must forward the employee's documentation to DHS as described in the preceding paragraph. The Employer agrees to resolve the case as specified by the DHS representative who will determine the photo match or mismatch.
- 8. DHS will electronically transmit the result of the referral to the Employer within 10 Federal Government work days of the referral unless it determines that more than 10 days is necessary.
- 9. While waiting for case results, the Employer agrees to check the E-Verify system regularly for case updates.

### ARTICLE IV SERVICE PROVISIONS

#### A. NO SERVICE FEES

1. SSA and DHS will not charge the Employer for verification services performed under this MOU. The Employer is responsible for providing equipment needed to make inquiries. To access E-Verify, an Employer will need a personal computer with Internet access.

### ARTICLE V MODIFICATION AND TERMINATION

#### A. MODIFICATION

- 1. This MOU is effective upon the signature of all parties and shall continue in effect for as long as the SSA and DHS operates the E-Verify program unless modified in writing by the mutual consent of all parties.
- 2. Any and all E-Verify system enhancements by DHS or SSA, including but not limited to E-Verify checking against additional data sources and instituting new verification policies or procedures, will be covered under this MOU and will not cause the need for a supplemental MOU that outlines these changes.





#### **B. TERMINATION**

- 1. The Employer may terminate this MOU and its participation in E-Verify at any time upon 30 days prior written notice to the other parties.
- 2. Notwithstanding Article V, part A of this MOU, DHS may terminate this MOU, and thereby the Employer's participation in E-Verify, with or without notice at any time if deemed necessary because of the requirements of law or policy, or upon a determination by SSA or DHS that there has been a breach of system integrity or security by the Employer, or a failure on the part of the Employer to comply with established E-Verify procedures and/or legal requirements. The Employer understands that if it is a Federal contractor, termination of this MOU by any party for any reason may negatively affect the performance of its contractual responsibilities. Similarly, the Employer understands that if it is in a state where E-Verify is mandatory, termination of this by any party MOU may negatively affect the Employer's business.
- 3. An Employer that is a Federal contractor may terminate this MOU when the Federal contract that requires its participation in E-Verify is terminated or completed. In such cases, the Federal contractor must provide written notice to DHS. If an Employer that is a Federal contractor fails to provide such notice, then that Employer will remain an E-Verify participant, will remain bound by the terms of this MOU that apply to non-Federal contractor participants, and will be required to use the E-Verify procedures to verify the employment eligibility of all newly hired employees.
- 4. The Employer agrees that E-Verify is not liable for any losses, financial or otherwise, if the Employer is terminated from E-Verify.

### ARTICLE VI

- A. Some or all SSA and DHS responsibilities under this MOU may be performed by contractor(s), and SSA and DHS may adjust verification responsibilities between each other as necessary. By separate agreement with DHS, SSA has agreed to perform its responsibilities as described in this MOU.
- B. Nothing in this MOU is intended, or should be construed, to create any right or benefit, substantive or procedural, enforceable at law by any third party against the United States, its agencies, officers, or employees, or against the Employer, its agents, officers, or employees.
- C. The Employer may not assign, directly or indirectly, whether by operation of law, change of control or merger, all or any part of its rights or obligations under this MOU without the prior written consent of DHS, which consent shall not be unreasonably withheld or delayed. Any attempt to sublicense, assign, or transfer any of the rights, duties, or obligations herein is void.
- D. Each party shall be solely responsible for defending any claim or action against it arising out of or related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom, including (but not limited to) any dispute between the Employer and any other person or entity regarding the applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by the Employer.
- E. The Employer understands that its participation in E-Verify is not confidential information and may be disclosed as authorized or required by law and DHS or SSA policy, including but not limited to,





Congressional oversight, E-Verify publicity and media inquiries, determinations of compliance with Federal contractual requirements, and responses to inquiries under the Freedom of Information Act (FOIA).

- F. The individuals whose signatures appear below represent that they are authorized to enter into this MOU on behalf of the Employer and DHS respectively. The Employer understands that any inaccurate statement, representation, data or other information provided to DHS may subject the Employer, its subcontractors, its employees, or its representatives to: (1) prosecution for false statements pursuant to 18 U.S.C. 1001 and/or; (2) immediate termination of its MOU and/or; (3) possible debarment or suspension.
- G. The foregoing constitutes the full agreement on this subject between DHS and the Employer.

To be accepted as an E-Verify participant, you should only sign the Employer's Section of the signature page. If you have any questions, contact E-Verify at 1-888-464-4218.





#### Approved by:

Employer		
Anderson Columbia Co., Inc.		
Name (Please Type or Print)	Title	
, , , , , , , , , , , , , , , , , , , ,	Title	
Tonya E Wasson		
Signature	Date	
Electronically Signed	09/18/2009	
Department of Homeland Security – Verificati	on Division	
Name (Please Type or Print)	Title	
USCIS Verification Division		
Signature	Date	
Electronically Signed	09/18/2009	





Informatio	on Required for the E-Verify Program
Information relating to your Con	npany:
Company Name	Anderson Columbia Co., Inc.
Company Facility Address	871 Guerdon Street Lake City, FL 32056
Company Alternate Address	PO Box 1829 Lake City, FL 32087
County or Parish	COLUMBIA
Employer Identification Number	592871935
North American Industry Classification Systems Code	238
Parent Company	Anderson Columbia Co., Inc.
Number of Employees	1,000 to 2,499
Number of Sites Verified for	3





Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each State:

FLORIDA	1 site(s)
GEORGIA	1 site(s)
TEXAS	1 site(s)





### Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name Patti A Chiappini

Phone Number (386) 752 - 7585 ext. 231

Fax Number (386) 755 - 9132

Email Address chiappinip@andersoncolumbia.com

Name Mark Resler

Phone Number (386) 752 - 7585 ext. 252

Fax Number (386) 755 - 9132

Email Address mresler@andersoncolumbia.com





### Page intentionally left blank

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

375-030-32 PROCUREMENT

## CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSIONLOWER TIER COVERED TRANSACTIONS FOR FEDERAL AID CONTRACTS

(Compliance with 2 CFR Parts 180 and 1200)

It is certified that neither the below identified firm nor its principals are presently suspended, proposed for debarment declared ineligible, or voluntarily excluded from participation in this transaction by any federal department or agency

Name of Consultant/Contractor: Anderson Columbia Co., Inc.

Date: 5-15-2025

Title: E. Tony Williams Jr., Vice President

#### Instructions for Certification

Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost \$25,000 or more - 2 CFR Parts 180 and 1200)

- a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.
- b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.
- c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.
- d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in obtaining a copy of those regulations. "First Tier Covered Transactions" refers to any covered transaction between a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). "Lower Tier Covered Transactions" refers to any covered transaction under a First Tier Covered Transaction (such as subcontracts). "First Tier Participant" refers to the participant who has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). "Lower Tier Participant" refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).
- e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
- f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions exceeding the \$25,000 threshold.
- g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services Administration.
- h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
- i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

### STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION LAP CERTIFICATION OF CURRENT CAPACITY

525-010-46 PROGRAM MANAGEMENT 09/20

1,105,070,925.56

CONFIDENTIAL per Ch 337.14(1) F.S.

For bids to be received on _	MAY 15TH 2025 (Letting Date)	Fill in your FDOT Vendor Number  VFF59-2871935  (Only applicable to FDOT pre-qualified contractors)				
	CERTIFICATE					
I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount of the Firm's CURRENT CAPACITY (maximum capacity rating less total uncompleted work).						

I further certify that the "Status of Contracts on Hand" report (page 2) was prepared as follows:

The total uncompleted work as shown on

the "Status of Contracts on Hand" report (page 2)

- 1. If the letting is before the 25<sup>th</sup> day of the month, the certificate and report reflect the uncompleted work as of the 15<sup>th</sup> day of the month, last preceding the month of the letting.
- 2. If the letting is after the 25<sup>th</sup> day of the month, the certificate and report reflects the uncompleted work in progress as of the 15<sup>th</sup> day of the month of the letting.
- 3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report and charged against our total rating.

	Anderson Columbia Co., Inc.	. el h. CO.
I certify that the information above is correct.	NAME OF FIRM	Silve or
Sworn to and subscribed this15TH_ day	By: E. Swill	
of, 20	E. Tony Williams Jr., Vice President	7.0 0 0
	Title	ONY *

# SEE STATUS OF CONTRACT ONB HAND ATTACHED 525-010-46 PROGRAM MANAGEMENT 09/20 Page 2 of 2

#### STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts; whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

1	2	3	4	5	6	
PROJECTS	CONTRACT (OR	NTRACT (OR AMOUNT BALANCE OF	BALANCE OF BY Y	AMOUNT BALANCE OF BY	ED AMOUNT TO BE DONE BY YOU	
OWNER, LOCATION AND DESCRIPTION	SUBCONTRACT) AMOUNT	SUBLET TO OTHERS	CONTRACT AMOUNT	AS PRIME CONTRACTO	AS SUBCONTRACTOR	
NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All		TOTALS	\$(	0.00 \$0.00		
amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 20% of the total.			TOTAL UNCOMPLETED WORK ON HAND TO BE DONE BY YOU (TOTAL COLUMNS 5 AND 6)			

#### STATUS OF CONTRACTS ON HAND

STATUS AS OF

MAY 13TH 2025

OTHER 302,918,864,95 OTHER 478,864,820,58 TOTAL 781,783,685,54

CONTRACTOR ANDERSON COLUMBIA CO, INC POST OFFICE 1829 LAKE CITY, FL 32056

(Furnish full information about all of your contracts, whether prime or subcontracts, whether in progress or awarded but not yet begun, and regardless of with whom contracted.)

	.2	1	4	UNCOMPLETED AMOUNT TO			
	CONTRACTS (OR	AMOUNT	BALANCE OF	BE DONE		W CONTRACTO	
PROJECT, OWNER,	SUBCONTRACT)	SUBLET TO OTHERS	CONTRACT	AS PRIME CONTRACTOR	AS SUB- CONTRACTOR	% COMPLETE	
LOCATION AND DESCRIPTION 2 SR 9 (I-95) ST JOHNS CQ 434615-15201 ETC (T2793)	31.049,851 00	7,762,462,75	23 287 388 25	2 263 324 87	CONTRACTOR	0.9028	
2 SR 25 (US 41) From I-75 (SR 93) to CR 252	11,159,564,41	2 789 891 10	8 369 673 31	4 193 376 27		9.4990	
SR 20 (US 27) from Alachua County Line to Suwannee County Line	11 841 194 19	2 960 298 55	8 880 895 64	1,339,531.82		0.8492	
I SR 10 (US 90) from East of Greenbille to Madison	8 601 469 45	2 150 367 36	6 451 102 09	472 612 64		0.9257	
5 SR 93 (I-75) From Columbia Co. Line To Hamilton Co. Line: Suwannee Co.	10 095 026 00	2.523.756.50	7 571 269 50	763,450.00		0.8992	
7 SR 8 (I-10) From E of SR 51 (US 129) To E of the Columbia Co. Line	16 769 255 00	4,192 313 75	12 576 941 25	3,710,892.10		0.7049	
SR 93 (I-75) From S of CR 240 To N of SR 47 and From N of SR 8 (I-10) To I	25 628 657 00	6.407.164.25	19 221 492 75	1,839,386,10		0.9043	
LAKE BAISDEN LOOP-ROADWAY/BRIDGE CULVERT:HAMILTON CO	5 537 750 00	1 384 437 50	4 153 312 50	3,588,890,76		0 1359	
SR 55, From Gilchrist Co. Line To NE 8th St ; Levy Co	18 472 974 91	4 618 243 73	13 854 731 18	622.036.29		0.9551	
SR 51 from 1st Avenue South to Dixie Couny Line Taylor Co DESIGN BUIL	11.213.775.00	2 803 443 75	8 410 331 25	5 599 509 69		0.5342	
SR47 N of I-10 To Deep Creek- Resurfacing: Columbia Co DESIGN BUI	9 409 691 00	2,352,422,75	7 057 268 25	3 405 664 73		0.5174	
7 SR 14 From SW Sampala Lakr Rd To SR 53 Madison Co	4 420 616 71	1,105 154 18	3.315 462 53	673,006.96		0.7970	
I SR 51 (US 129) From the Suwannee County Line To I-75; Hamilton Co	3.579.114.06	894 778 52	2,684 335 55	2,463,240 26		0.0834	
SR 47 (US 441), From SR 100A (NW Bascom Norris Dr.) To I-10, Columbia C	5 714 114 82	1 428 528 71	4 285 586 12	852,014 39		0/8012	
Cypress Lake Road & Charles Terrace Paving	6 526 025 73	1,631,506,43	4,894 519 30	1 121 970 19	1	0.7708	
NW 30TH ST. AND NW 20TH AVE GILCHRIST CO.	2 354 990 00	588,747.50	1 766 242 50	763.347.09		0.5678	
I SR 20 (US 27) From Connell Rd. To Main Bay Canal Rd. Taylor Co.	2 921 782 83	730,445,71	2 191 337 12	1,922,469,09	1	0.1227	
SR 49 (US 129) From Hilliard Ave. To Suwannee Co. Line. Gilchrist Co.	10 923 209 82	2.730.802.46	8 192 407 37	1 542 097 79		0.8118	
4 SR 8 (I-10) From Chaffee Rd. To SR 9A (I-295). DUVAL CO	25 893 809 69	6 473 452 42	19.420 357 27	13,205,462 18		0 3200	
5 SR 24. At NE 96th Place and From Bronson To Alachua Co. Line: LEVY CO	7 043 462 00	1.760,865 50	5 282 596 50	1,615,309 16		0.6942	
SR 200 (US 301); From Alachua Co Line To CR 100A; BRADFORD CO.	18 339 895 00	4 584 973 75	13 754 921 25	1.042.041.72		0.9242	
SR-145 SLOPE REPAIR (FAST RESPONSE) SLOPE AT MP 20 179 MADIS	494 509 00	123,627.25	370 881 75	185_040 68		0.5011	
SR 26 FROM NE/SE 1ST ST TO W OF THE ALACHUA CO LINE: GILCHRI	8 804 081 42	2,201,020,36	6 603 061 07	6 544 105 55		(00089	
SR 20 ( US 27 ), FROM THE LAFAYETTE CO. LINE TO THE COLUMBIA CO.	9 621 506 75	2 405,376.69	7 216 130 06	7_158_286 14		0.000	
1 CR 6 WIDENING AND RESURFACING: COLUMBIA CO.	2 451 846 00	612 961 50	1 838 884 50	374 435 64		0.7964	
2 CR 229 North Milling & Resurfacing; Union Co	6 727 525 80	1 681 881 45	5 045 644 35	147 248 12		.0.9709	
3 CR 345 WIDENING & RESURFACING LEVY CO	1 564 078 80	391.019.70	1,173,059 10	465,027.01		0 6036	
4 CR 347 WIDENING & RESURFACING, LEVY CO	1 880 181 00	470 045 25	1.410.135.75	1,372,625,30		0 0205	_
B ELLISVILLE WATER MAIN EXTENSION COLUMBIA CO	4 432 533 31	1 108 133 33	3.324.399.98	139,093 13		0.9582	_
7 1ST AVENUE SOUTHEAST WIDENING/RESURFACING: TAYLOR CO	3 897 952 00	974 488 00	2 923 464 00	2,378,243,64		0.1865	
8 CR 127-WIDENING AND RESURFACING BEECH STREET TO WILLIE GRIP	2 410 165 00	602 541 25	1 807 623 75	24 219 17		C 9866	_
OCR 218 from Cosmos Avenue to Pine Tree Lane for the Bonded Transportation	18.778 156 87	4 694 539 22	14 083 617 65	9 156 451 47		0.3469	
LIVE OAK SEPTIC TO SEWER AND REUSE: CITY OF LIVE OAK	5.463.360.00	1 365 840 00	4 097 520 00	2 677 071 19		0.3467	
4 CR 25A FROM SE 141ST ST TO US 41, HAMILTON CO.	4.813.830.00	1 203 457 50	3 610 372 50	2 313 776 52		0.3591	
LEVY COUNTY ROAD C-341 SCRAF RESURFACING (SR 345 TO US 98): I	1.466.399.69	366.599.92	1 099 799 77	613,462 36		0.0766	
6 WIDENING AND RESURFACING OF 76TH STREET, SUWANNEE CO	6 373 236 90	1 593 309 23 1 121 548 54	4 779 927 68 3 364 645 61	4 413 563 52 629 576 57		0.8129	_
7 RESURFACING OF COUNTY ROAD 225: BRADFORD CO	4 486 194 14	499 474 90	1 498 424 71	1.487.636.45		0.0072	
B B2ND AVENUE WIDENING AND RESURFACING: DIXIE CO	1 997 899 61 1 871 665 99	499,474 90	1,498,424,71	1 395 206 99		0.0061	_
9 CR 250 FROM CR 53 TO CR 250 BRIDGE: LAFAYETTE CO	4.421.632.69	1 105 408 17	3,316,224,52	3 043 846 00	1	9 0921	_
HI-DRI SUBDIVISION ROAD PAVING AND CROSS DRAIN UPGRADES, CC	293 521 00	73,380 25	220 140 75	217.829.08		0.0105	
2 CR 240 FROM SR 247 TO CR 131: COLUMBIA CO 3 NE 592ND ST FROM US 19 TO NE 272ND AVE DIXIE CO	1 430 959 81	357 739 95	1,073 219 86	1 062 425 90		0.0101	
4 CR 18 WIDENING & RESURFACING FROM COLUMBIA CO. LINE TO SR 1	7 185 251 56	1 796,312 89	5,388,938.67	5.354.548.29		0.0084	
6 CR 351 FROM SE 163 ST TO CR 351A DIXIE CO	2.398.960.10	599,740 03	1,799,220,08	1.787.806.35		0.0063	
7 CR 349 FROM SE 163 ST 10 CR 351A DIME CO	7 423 449 29	1.855,862.32	5.567.586.97	5.382.828.67		0.0332	
CR 127 PAVING FROM CR 120 TO MOCCASIN CREEK CIRCLE BAKER C	3 904 537 50	976,134 38	2 928 403 13	1 511 323 43		0.4839	
CR 138 RESURFACING AND PAVED SHOULDERS; GILCHRIST CO	5 607 396 69	1,401,849 17	4 205 547 52	4 187 914 32		4 0042	
WIDEN AND RESURFACE CR 411 /CR 410 FROM SR 20 (US 27) TO END	1 768 884 88	442 221 22	1 326 663 66	1 317 271 72	- 1	2.0071	
3 CR 49 WIDEN AND RESURFACE; SUWANNEE CO	8,706.519.17	2.176.629 79	6 529 889 38	6 502 626 04	- 1	0.0042	
2 SW ENGLISH ST & LM AARON ROADWAY COLUMBIA CO. CNT 2023-11	613 447 00	153,361 75	460 085 25	119.655.63		0.7399	
3 SUWANNEE COUNTY MITIGATION SUWANNEE CO	530 220 00	132,555 00	397 665 00	171 522 54		0.5687	
4 SR 6 LOGISTICS PARK; HAMILTON CO	434 359 88	108 589 97	325 769 91	324 293 24		0.0045	
2 SR 51, DIXIE AND LAFAYETTE CO	12 598 730 57	3 149 682 64	9 449 047 93	9.399.785.37		0.0052	
3 SR 345. FROM CR 345 TO SR 500. LEVY CO	4,938,587,53	1 234 646 88	3 703 940 65	3 679 732 57		0.0065	
04 SR 200 (US 301), FROM SR 20 TO SR 26: ALACHUA CO	12,465,171,88	3 116 292 97	9 348 878 91	9 295 900 57		0.0057	

#### STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATUS OF CONTRACTS ON HAND

STATUS AS OF MAY 13TH 2025

| 302,918,864,95 | OTHER | 478,864,820,58 | TOPAL | 781,783,685,54

CONTRACTOR ANDERSON COLUMBIA CO , INC POST OFFICE 1829 LAKE CITY, FL 32056

(Furnish full information about all of your contracts, whether prime or subcontracts—whether in progress or awarded, but not yet begun, and regardless of with whom contracted.)

December 1	3 3		4.	5 6			
				UNCOMPLETED AMOUNT TO			
	CONTRACTS (OR	AMOUNT	BALANCE OF	BE DONE			
PROJECT, OWNER, LOCATION AND DESCRIPTION	SUBCONTRACT) AMOUNT	SUBLET TO OTHERS	CONTRACT	AS PRIME CONTRACTOR	AS SUB- CONTRACTOR	COMPLETE	
105 SR 115 (Lem Turner Rd): From Duval Co Line To SR 15 (US 1); NASSAU CO	4.346.749.04	1 086 687 26	3.260,061.78	3,241,368 45		'(בטעוע)	0
106 SR 16; FROM UNION CO. LINE TO SR 200 (US 301) BRADFORD CO.	7.268.107.39	1 817 026 85	5,451,080 54	5,451,080 54		9 0000	1
201 RESURFACING OF CR 132 FROM US 129 TO US 41 HAMILTON CO	3 499 995 11	874,998 78	2 624 996 33	2,611,328 62		0.0052	0
202 CR 6 PAVEMENT REPAIR HAMILTON CO	94.226.75	23 556 69	70 670 06	70 398 39		0.0038	- 0
203 RESURFACING OBASCOM NORRIS RD FROM SR 47 TO SW FAITH; COL	2.750.404.09	687 601 02	2 062 803 07	2 051 897 44		0.0063	0
205 MARTIN LUTHER KING JR DRIVE GOEORGETOWN DRAINAGE IMPROVE	266,715 18	66 678 80	200 036 39	198 758 05		0.0064	(
206 RESURFACING OF CR 235 BRADFORD CO	4 907 210 63	1,226 802 66	3 680 407 97	3,657 087 25		0.0063	(
207 ANNUAL RESURFACING- GROUP #1: NW ABIGAIL LN & NW BAUGHN	468.647.48	117,161 87	351 485 61	351,485 61		0.0000	-
208 ANNUAL RESURFACING- GROUP #2: NW SATURN LN, NE VOSS RD, AN	530,000.31	132,500 08	397,500 23	397,500 23		0.0000	
209 ANNUAL RESURFACING- GROUP #3: SW DEKLE RD, SW LEGION DR, S	1.167.746.43	291,936 61	875,809.82	875,809 82		0.0000	-
210 ANNUAL RESURFACING- GROUP #4: SW RING CT, SW HUDSON LN; SW	910,296,63	227,574 16	682,722.47	682,722.47		0.0000	
RESURFACING OF CR 125 N FROM BLAIR CIR TO PARK ST; BAKER CC	1,102,491,48	275,622 87	826,868.61	826,868.61		10,0000	
601 SR 23 (FIRST COAST XWAY) FROM E OF CR 2209 TO E OF CR 16A ST JI	16.284.420.01	4 071 105 00	12 213 315 01	12.213.315.01		0.0000	-
602 SR 55 (US 19) FROM W JUMP CT TO CR 44 (W FORT ISLAND TRAIL) CTI	1.929.285.70	482 321 43	1 446 964 28	1 446 964 28		0.0000	_
701 COLUMBIA COUNTY STORM PROCESSING SITE DEVELOPMENT	642,990 00	160 747 50	482,242 50	389 397 84		0 1925	(
801 MITIGATION PAVING PROJECT SUWANNEE CO (CURTS)	145 932 00	36,483.00	109 449 00	109 449 00		0.0000	
802 NE DUVAL POND ROAD, DRAINAGE AND ROADWAY IMPROVEMENTS	613.380.00	153,345 00	460,035.00	460,035,00		0.0000	
108 SR 30 (US 98) BAY CO. FIN 431684-15201 ETC. (E3Q67)	13,298,722,00	3 324.680 50	9.974,041.50	769.255.01		0.0229	
102- SR 369 WAKULLA CO FIN 220495-75201 ETC: FAP D319080B T3701	25 408 428 00	6.352 107 00	19 056 321 00	534 429 19		0.9720	
1105- SR 77 WASHINGTON CO. FIN 217909-35201 FAP D319050B T3701	30.312.321.27	7.578.080.32	22 734 240 95	122,550 38		9.9946	
205 SOUTHWEST CRESTVIEW BYPASS (PHASE 5 AND EAST/WEST CONNE	21,729,265,49	5 432 316 37	16.296,949.12	1.874.277.64		0.8850	
	25 410 994 52	6 352 748 63	19.058.245.89	5.402.309.18		0.7165	
105 SR 85 (FERDON BLVD) OKALOOSA CO FIN 44158-15201 ECT (T3752)	55.625,648.35	13 906 412 09	41,719,236,26	24.061.050.10		0 4233	
107 SR 8 (I-10) OKALOOSA CO FIN 407981-55201 ETC (E3T77)	2 071 841 00	517 960 25	1,553,880,75	292 325 99	-	0.8419	
104 District Wide Push Button	16 259 869 28	4 064 967 32	12,194,901,96	3 173 693 87		0 7396	
111 SR 370 (Gulf Coast Parkway) From SR 30A ((US 98) To CR 2315 (Star Ave)	14 015 331 17	3 503 832 79	10,511,498 38	7.242.696.27		0.440	
112 SR 392A (Hutchison Blvd ) From SR 30 (US 98A) To SR 30 (US 98A)			6.967.843.09	1.518.548.46		0.7821	
116 SR 188 (Racetrack Rd) From SR 189 (Beal Parkway) to SR 85 (Eglin Parkwa	9 290 457 45	2 322 614 36 844 912 00	2,534,736.00	1.236.271.59		0.5123	
203 Rogers Road Sylvania Road, and Owens Community Road, Washington Co	3 379 648 00	2 517 108 25	7 551 324 75	539 913 91		0.9286	
103 SR10/SR71 (US 90) from Chipola River Bridge to East of SR 71 South; Jacks	10.068 433 00 14.249 839 69	3 562 459 92	10 687 379 77	8 432 244 99		2110	-
104 SR 75 (US 231) From CR 2301 To N of Campflowers Rd Bay Co	10 965 377 74	2 741 344 44	8 224 033 31	3 828 304 86		0.5345	
105 SR 10 (US 90): From W of SR 75 (US 231) To W of FG&A Railroad Overpas			12 611 872 01	4 426 456 25	-	0.6490	
107 SR 8 (I-10) From W of Yellow River To E of Shoal River: Okaloosa Co	16,815,829.35 49,717,716.00	4 203 957 34 12 429 429 00	37 288 287 00	28 209 198 60		0.2435	
108 SR 77: From N of Rogers Rd. To S of Cane Mill Rd		3 123 916 03	9.371.748.08	5.627.416.65		0.3995	
109 SR 71: Jackson Co	12.495.664.11	2,672,737,98	8 018 213 95	3,669,214,09		0.5424	
110 SR 85 (S Ferdon Blvd ) From S of W Redstone Ave. To SR 10 (US 90) and F	10,690,951.93	321,259 98	963 779 93	957 278 21		9,0067	
201 CARTER CIRCLE: FROM CHAIN LAKE ROAD TO SR 77: WASHINGTON C	1,285,039,91			1,975,550,09		0:0055	
205 Jewel Rd. Kent Mill Pnd Rd and Porter Road. Washington Co	2.648.617.00	662 154 25	1 986 462 75		-		
601 Ingram Signalization/FDOT Dist III	1,287,960.00	321,990 00	965 970 00	390,420 11		0.5958	
101 SR 71, FROM N OF SR 8 (I-10) TO SR 10 (US 90) JACKSON CO	3,639,310.98	909,827 75	2,729,483,24	2,330,587 35		0.1461	
102 Districtwide State Roads, At Various Locations, Dist/St-Wide	5,000,000,00	1,250,000.00	3,750,000,00	3,708,716,50			_
103 SR 285 FROM S OF SR 293 (MIDBAY CONNECTOR) TO WALTON CO. LIN	6,032,019,87	1.508,004.97	4 524 014 90	2,264,550 96		0.4994	
105 SR 10 (US 90) FROM EAST OF SR 71. TO BEGINNING OF 4 LANE WST OF	6,739,140,39	1 684 785 10	5,054,355,29	4 922 090 63			
106 SR 71: FROM N OF CR 165 (BASSWOOD ROAD) TO 5TH AVE; JACKSON	4 221 650 48	1 055 412 62	3 166 237 86	1,832,299 94		0 4213	
110 COASTAL CORRIDORS EMERGENCY REPAIR SUPPORT	1.458,758.00	364,689 50	1,094,068 50	995,676 00		0.0899	
111 SR 79 FROM S OF MILLERS FERRY RD TO S OF MALLORY RD. WASHIN	17,420,146.91	4 355,036 73	13,065,110 18	12 633 298 35		0.0331	
112 SR 166 (Caverns Rd). From Chipola River Bridge To SR 71; JACKSON CO.	3,355,890.14	838,972.54	2.516.917.61	2 498 164 41		0:0075	_
204 WEST LINGER LONGER ROAD SEDIMENT REDUCTION PROJECT; BAY	2 321.571 50	580,392.88	1,741,178.63	400.672.39		0.7699	
205 CR 278 (ALLIANCE RD) RESURFACING PROJECT. JACKSON CO	3,422,548.10	855,637,03	2,566,911.08	2 474 375 71			
207 SOUTH APRON REHABILITATION, CALHOUN CO.	946,990.00	236,747.50	710 242 50	706.506.03		0.0053	_
703- BLUE SPINGS SEWER (BAXTER)	273,259.00	68.314.75	204 944 25	2 099 34		0.9898	
704 TARA ESTATES SEWER PROJECT (BAXTER) (SET UP BY K BUCHANAN	427 159 00	106,789.75	320,369 25	160 241 46		0.4908	
705 INDIAN SPRINGS PHASE 2B SEWER; JACKSON CO	259 613 00	64.903.25	194,709.75	194 709 75		0.000	
706 JACKSON COUNTY TEACHERS CREDIT UNION: JACKSON CO	250 000 00	62 500 00	187,500.00	151,736.11		0 1907	
5101 GULF WINTER WEATHER SYSTEM: OKALOOSA CO. (EMERGENCY CON	200 000 00	50 000 00	150,000,00	145,878,33		0.0275	
5102 SR 267 FROM SR 20 TO GADSDEN CO. LINE: GADSDEN AND LIBERTY C	5 792 325 96	1 448 081 49	4 344 244 47	4.318.822.01		0,0059	
103 SR 77: FROM S OF SR 273 TO JACKSON CO. LINE; WASHINGTON CO.	1,972,901.70	493 225 43	1,479,676 28	1,479,676 28		0.000	

#### STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATUS OF CONTRACTS ON HAND

STATUS AS OF:

MAY 13TH 2025

FDOT 302 918 864 95 OTHER 478 864 820 58 TOTAL 781 783 685 54

CONTRACTOR ANDERSON COLUMBIA CO , INC POST OFFICE 1829 LAKE CITY, FL 32056

(Furnish full information about all of your contracts, whether prime or subcontracts, whether in progress or awarded, but not yet begun, and regardless of with whom contracted.)

The state of the s	2	3	4	:5	9		
				UNCOMPLETED AMOUNT TO			
	CONTRACTS (OR	AMOUNT	BALANCE OF	BE DONE			
PROJECT, OWNER,	SUBCONTRACT)	SUBLET	CONTRACT	AS PRIME	AS SUB-	9) COMPLETE	
LOCATION AND DESCRIPTION	AMOUNT	TO OTHERS 625,000,00	AMOUNT 1.875.000.00	1 875 000 00	CONTRACTOR	0.0000	
SR 87 FROM SR 30 (US 98) SANTA ROSA CO.	2.500,000.00	431 388 03	1.294,164.08	1,286,975.88		0.0056	
D1 Dumajack Road Reconstruction from SR 77 to Deadening Rd Washington C	1 725 552 10		691 760 33	691 760 33		0.0000	_
D1 SR 10 (US 90 AT SR 69 (PORTER AVE) JACKSON CO	922 347 10	230.586.78 93.750.00	281 250 00	281 250 00		0.0000	_
D1 ACADEMY SPORTS PARKING LOT	375 000 00 8 700 476 25	2 175 119 06	6 525 357 19	712 079 98		0.3909	
08   SR 30 (US 98) BAY CO FIN 431684-15201 ETC (E3Q67) 05   SOUTHWEST CRESTVIEW BYPASS (PHASE 5 AND EAST/WEST CONNEC	25.488 158 94	6 372 039 74	19 116 119 21	4 076 809 12		0.7867	_
01 US 90 WASHINGTON CO FIN 417672-25201 (T3711)	8 792 631 00	2 198 157 75	6 594 473 25	1.739 108 83		0.7363	
07 I-10 OKALOOSA CO 407981-55201/407981-55602 (E3T77) - BRIDGE	17 297 815 30	4,324,453 83	12 973 361 48	3 762 988 46		0.7099	
02 SR 8 (I-10) Madison Co	9 464 305 00	2 366 076 25	7.098 228.75	1 379 611 80		0.8056	
01 CR 361 Over Spring Warrior Creek Taylor Co	10 398 461 00	2 599 615 25	7.798.845.75	638,159 69		0.9182	
02 CR 361B Over Rocky Creek Bridge Taylor Co	5 408 791 00	1 352 197 75	4,056,593,25	31 437 44		0 3923	
03 DENNIS HOWELL TAYLOR CO FIN437423-1-52-01:FAP D223036B T2953	3 145 242 00	786 310 50	2.358 931 50	1.813.214.87		0.2313	
08 SR 77 From N of Rogers Rd To S of Cane Mill Rd (323108 ROADWAY)	6 079 921 45	1 519 980 36	4.559.941.09	3,587,091 08		0/2103	
01 SR 71 Over Baker Branch Bridge Bridge No 470050, Calhoun Co	2 606 259 00	651 564 75	1.954.694.25	1,303,841.19	T	0.3330	
02 SR 8 (I-10) and SR 10 (US 90)Over Suwanee River Relief and Aucilla River I	9 474 792 00	2 368 698 00	7.106.094.00	6,124,337.87		0.1382	
01 SAN PEDRO ROAD RETAINING WALL TAYLOR CO	1 174 963 00	293 740 75	881,222,25	863.781.32		0.0198	
01 TATE'S HELL FORESTWIDE BRIDGE IMPROVEMENTS, FRANKLIN CO.	8 159 610 00 I	2 039 902 50	6.119.707 50	3.092.822.44		0.4946	
01 SR 55 (US 221) At Two Pines Creek Bridge No 380011 and At Woods Creek	13 809 124 49 [	3 452 281 12	10 356 843 37	10 356 843 37		0,000	
01 TATE'S HELL FOREST WIDE BRIDGE IMPROVEMENTS; FRANKLIN CO	25 618 212 16 [	6 404 553 04	19 213,659 12	19,213,659 12		0,000	
09-FM 624, NUECES CO :PROJECT# F2022(932), CONTRACT# 0989-02-054	10 234 313 92 [	2 558 578 48	7 675 735 44	459 874 12		0.0401	
17 BULK DOCK 1 EXPANSION OF LANDSIDE OPS NUECES CO PRO-21-030	12.867 476 00 1	3 216 869 00	9 650 607 00	2 533 770 32		0.7374	
04 FM 2678: REFUGIO CO CNT 155-06-213 PRO #C 155-6-213	13.060.414.00	3 265 103 50	9.795 310 50	4 789 619 92		0.5110	
05 US 181 BEE CO CNT #646-18-8001 PRO #MMC-6457-25-001	278.160.00	69 540 00	208 620 00	177 450 00		0.1494	
04 2023 STREET AND DRAINAGE BOND PROJECT-PORT ARANSAS TX	6 722 521 00	1 680 630 25	5.041.890.75	1 226 899 25		0.7567	
05 STREET PREVENTATIVE MAINTENANCE (SPMP) FY2024 (24002)	13 452 000 00	3.363.000.00	10.089 000 00	957 039 73		0.9057	
05- STEEL DYNAMICS 2023, SAN PATRICIO CO	13.452.000.00	3.363.000.00	10.089.000.00	10 013 125 68		0.0075	
06 WHITECAP NPI COMMODORES DRIVE BRIDGE	9.050.512.00	2 262 628 00	6 787 884 00	2 378 995 90		0.6495	
07 GP ALL PURPOSE FACILITY	976,000.00	244.000.00	732 000 00	88 797 65		0.8787	
01 US 181 SAN PATRICIO CO	12 996 390 00	3 249 097.50	9 747 292 50	2 601 085 82	λ.	0.7331	
02 US 77, KLEBERG CO	322.582.00	80.645.50	241 936 50	141 828 17	T T	0.4138	
04 SH 358 NUECES CO	6.746.673.00	1 686 668 25	5 060 004 75	3 612 053 50		0.2862	
06 SH 44 NUECES CO	8 824 812 00	2,206,203 00	6.618.609.00	6.531.142.01		0,0132	
07 SH 35, ARANSAS CO	295 600 00	73,900 00	221 700 00	25.724 88		0.8840	
08 US 284 JIM WELLS CO	514 000 00	128,500 00	385 500 00	296,608 33		0.2306	
09 MUSTANG BEACH AIRPORT	4 790 192 80	1,197,548 20	3,592 644 60	2.040 877 02	- 2	0.4319	
10 SH 358: NUECES CO	557 000 00	139 250 00	417 750 00	409,700.00		0.0193	
01 RESIDENTIAL STREET REBUILD PROGRAM (RSRP) FY 2024-BASE BID 3	6 334 092 85	1 583 523 21	4 750 569 64	1,624,917.84		0,6580	
03 AL SPEIGHT YARD RAIL AND DRAINAGE MODIFICATIONS	6.335 000 00	1 583 750 00	4,751 250 00	2,374,128,97		0.5003	
05 BULK TERMINAL PUBLIC PAD DRAINAGE IMPROVEMENTS	5.735.959.00	1 433 989 75	4 301 969 25	1 252 230 08		0.7089	
06 PORT OF CORPUS CHRISTI RINCON WEST LAYDOWN YARD	9 245 000 00	2 311 250 00	6 933 750 00	759 963 07		0/8904	
07 PORT OF CORPUS CHRISTI. JFC IMPROVEMENTS AT ADM INTERSECTION	1.380.000.00 [	345 000 00	1 035 000 00	841 200 52		0.1872	
01 FM 1356 KLEBERG CO	898 358 10	224 589 53	673.768 58	666 083 03		0.8114	
02 IH 37 NUECES CO	673,234 65	168.308.66	504 925 99	499 331 82		0.0111	
03 SH 35; ARANSAS CO.	419,525,00	104 881 25	314,643 75	314 643 75		0.0000	
HE KLUGE TRAIL AND HOLLY ROAD STREET IMPROVEMENTS	348,000 00	87,000 00	261,000 00	261.000 00		0.0000	
25050 RESIDENTIAL STREET BOND 2024 RPP IDIQ	18,000,000.00	4 500 000 00	13 500 000 00	13.500 000 00		0.0000	
03 I-75 CR 484, MARION CO. FROM SUMPTER CO LINE TO SR 200	40.834.066.40	10 208 516 60	30,625,549 80	3 515 099 78		0.8852	
04 SR 464 From SR 500 To SR 35: Marion Co	26,172,485,00	6.543.121.25	19,629,363,75	7.761.733.47		0.2579	
01 SR 200 FROM I-75 TO US 301-RESURFACING MARION CO	16.652.098.00	4 163 024 50	12 489 073 50	9.267 625 35		0.2579	
02 I-75 SUMTER & MARION CO E54F4	13.460.000.00	3.365 000 00	10.095.000.00	6 040 635 85		0.0368	
03- SR 200(US 301)ALACHUA FAP DZ24060B FIN434318-2-52-01# T2A02	7,332,696.00	1.833,174.00	5,499,522 00	5,297,007 44	-	0.0368	
01 SR 25; FROM N OF CR 25A TO AVE I AND FROM AVE I TO ALACHUA CO	14 193 258 29	3.548.314.57	10,644,943 72	10,252,954 00		3.0394	
01 CR 234 MAJOR REHABILITATION, ALACHUA CO	3.815.076.67	953,769.17	2 861 307 50	2 845 876 21		0.9690	
9 VA HIDALGO CO BORDER INSPECTION SAFETY FACILITY	21 634 503 50	5,408,625 88	16 225 877 63	664 674 95 22 729 72		0.9997	
07 US 83. HIDALGO CO (LAJOYA BYPASS) 08 US 83 WEBB CO. NH-2019(047)	89 959 035 10 68 163 199 00	22,489,758 78 17,040,799 75	67 469 276 33 51 122 399 25	987 984 40		0.9807	

#### STATUS OF CONTRACTS ON HAND

STATUS AS OF: MAY 13TH 2025

FDOT 302 918,884 95 OTHER 478,864,820.58 TOTAL 781.783,685.54

CONTRACTOR ANDERSON COLUMBIA CO, INC POST OFFICE 1829 LAKE CITY, FL 32056

(Furnish full information about all of your contracts, whether prime or subcontracts, whether in progress or awarded, but not yet begun, and regardless of with whom contracted.)

	2	3	4	5	9	The second secon	
				UNCOMPLETED AMOUNT TO			
	CONTRACTS (OR	AMOUNT	BALANCE OF	BE DONE		The same of the sa	
PROJECT, OWNER,	SUBCONTRACT)	SUBLET	CONTRACT	AS PRIME	AS SUB-	# COMPLETE	
LOCATION AND DESCRIPTION	AMOUNT	TO OTHERS	AMOUNT	CONTRACTOR	CONTRACTOR		
2101 JH35 WEBB CO. CONTRACT 0018-05-104: PROJECT NO. C-18-5-104	15,093,979,55	3.773,494.89	11,320,484,66	1.080.320.48		0 9040	0.09
2102 US 77 KLEBERG CO	180,351,244.36	45.087.811.09	135.263.433.27	74.712.593.25	2	10/4477	0.55
2103 US 281 JIM WELLS CO PROJECT NO F2022 (654) C# 0254-03-081	15.324.468.00	3.831.117.00	11,493,351 00	1.063.076.94		0.9075	0.09
3101 (IH-35, Webb Co	30 636 359 77	7 659 089 94	22.977.269.83	267.057.87		D 9884	0.01.
3102 US 77 Klebera Co	488 600 00	122 150 00	366,450.00	143,884.37	150	0.6074	0.39
3103 ISH 35, Aransas Co	22 334 444 00	5 583 611 00	16.750,833 00	4,708,467.64	-	0.7189	0.28
3106 (US 281, Jim Wells Co.	138 438 662 84	34 609 665 71	103.828.997 13	68,426,344.80		0.3410	0.65
3107 FM 186 DIMMIT CO	13 645 429 42	3 411 357 36	10 234 072 07	6 507 391 15		0.3641	0.63
3110-JUS 59:LIVE OAK CO.CONTRACT 6448-33-001, PROJ MMC-644833001	304 420 00	76 105 00	228 315 00	221 705 00		0.0290	0.97
3111 SH 359 WEBB CO	47 421 034 00	11 855 258 50	35 565 775 50	19 285 307 74		0.4578	0.54
3705 SAXET ENERGY PARK-DATA CENTER PROJECT	2 912 244 00	728,061.00	2 184 183 00	843 504 55		0/6138	0.38
4101 (IH 35 FRIO CO	11.872 494 75	2 968 123 69	8 904 371 06	5 736 780 26		0.3557	0 64
4102 SH 141 JIM WELLS CO	24,833,825,30	6 208 456 33	18 625 368 98	13 729 796 11		0.2628	0 73
4103 (IH 35, LA SALLE COUNTY	31.549 072 00	7 887 268 00	23 661 804 00	5,005 923 18		0.7884	0.21
4104 ISH 255, WEBB COUNTY	24 522 672 40	6 130 668 10	18 392 004 30	17.815 818 32		9 03 13	0 96
4105 SL 20 WEBB CO CONTRACT 0086-16-008 PROJ # F 2025(211)	49,586,906.60	12 396 726 65	37 190 179 95	36 407 875 91		0 0210	0 97
4201 IEL PICO RD WIDENING & PAVING WEBB CO ARPA PJT NO 25	5.876 920 00	1 469 230 00	4 407 690 00	3 425 195 59		0 2229	0 77
4601 LSH 285 JIM HOGG CO	15 792 191 10	3,948,047 78	11,844,143,33	10.817 193 92		0.0867	0 91
4602 FM 469. LA SALLE COUNTY	7 270 852 00	1 817,713 00	5.453 139 00	5 453 139 00		0,0000	1.00
5101 IIH 35 WEBB CO	10 599 419 72	2 649 854 93	7,949,564,79	7.894.137.25		0.0070	0 99
NOTE Columns 2 and 3 to show total contract (or subcontract) amounts. Column							
4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be	•		TOTALS	781 783 685 54			

4 to be difference between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in columns 4. All amounts to be shown to nearest \$100. The Contractor may consolidate and list as a single item all contracts which, individually, do not exceed 3% of total, and which, in aggregate, amount to less than 20% of the total.

TOTAL UNCOMPLETED WORK ON HAND TO BE DONE BY YOU (TOTAL-COLUMNS 5 AND 6)

781 783 685 54

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

#### 375-030-33 PROCUREMENT

## CERTIFICATION FOR DISCLOSURE OF LOBBYING ACTIVITIES ON FEDERAL-AID CONTRACTS (Compliance with 49CFR, Section 20.100 (b))

The prospective participant certifies, by signing this certification, that to the best of his or her knowledge and belief:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

The prospective participant also agrees by submitting his or her proposal that he or she shall require that the language of this certification be included in all lower tier subcontracts, which exceed \$100,000 and that all such subrecipients shall certify and disclose accordingly.

Name of Consultant: Anderson Columbia Co., Inc.		State of the state
By: E. Tony Williams Jr.	Date: <u>5/15/2025</u>	COR.
Authorized Signature:		0, 0,
Title: Vice President		AA A

### STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION DISCLOSURE OF LOBBYING ACTIVITIES

375-030-34 PROCUREMENT 02/25

Is this form applicable to your firm?
YES □ NO ☒
If no, then please complete section 4 below for "Prime"

A Town of Francis A . C			T			
1. Type of Federal Action:			3. Report Type:			
a. contract	a. bid/offer/application		a. initial filing			
b. grant	b. initial award		b. material change			
c. cooperative agreement	c. post-award		For Material Cl			
d. loan	o. poor anara			Quarter:		
e. loan guarantee						
f. loan insurance				port:		
1. Ioan insurance			(mm/dd/yyyy)			
Name and Address of Reporting Entity:     Subawardee		5. If Reporting En	tity in No. 4 is a Sul	pawardee, Enter Name and		
Tier,	if known:	Address of Fillie				
Anderson Columbia Co., Inc.		-				
Anderson Columbia Co., Inc.		-				
P.O. Box 1829, Lake City, FL. 32056						
Congressional District, if known: 4c		Congressional Di	atriat if landaring			
		Congressional Dis				
6. Federal Department/Agency:		7. Federal Progra	am Name/Descript	ion:		
-		-				
+						
		Assistance Listing Number (ALN), if applicable:				
8. Federal Action Number, if known:		9. Award Amoun	t, if known:			
-		•				
		\$				
10. a. Name and Address of Lobb	ying Registrant	b. Individuals Pe	rforming Services	(including address if		
(if individual, last name, first name, MI):		different from No		(		
,,	,.	(last name, first				
-		(last hamo, mot	namo, wii).			
· <del></del>		-		, CG., ,		
				2 0 23		
				7:5 +		
11. Information requested through this form	is authorized by title 31	. 1	1. 1 - 1	9 2 2 2 4		
U.S.C. section 1352. This disclosure of	obbying activities is a	Signature:	My XV	1012		
material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.			0	1 10 4 100		
		Print Name: E. To	ny Williams Jr.	Valyanian Vis		
				A KA		
		Title: Vice Preside	nt	-M) 4		
		386.752.7585 Ext. 224				
		Telephone No.: Date (mm/dd/yyyy): 05/15/2025				
Federal Use Only:				Authorized for Local Reproduction		
r ederar Ose Offig.				Standard Form LLL (Rev. 7-97)		

#### INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

- 1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
- 2. Identify the status of the covered Federal action.
- 3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal action.
- 4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
- 5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District, if known.
- 6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
- Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.
- 8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
- 9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.
- 10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.
  - (b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and Middle Initial (MI).
- 11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

# NON-COLLUSION DECLARATION AND COMPLIANCE WITH 49 CFR § 29

575-060-13 RIGHT OF WAY 05/01 Page 1 of 3

		ITEM/SEGMENT NO	4.
		F.A.P. NO.:	
		MANAGING DISTRIC	CT:
		PARCEL NO.:	
		COUNTY OF: NASS	SAU
		BID LETTING OF:	
I, E. Tony Williams Jr	OLAME)		, hereby declare that I am
	(NAME)		
Vice President	of <u>Andersor</u>	Columbia Co., Inc.	
(TITLE)		(F	FIRM)
of Lake City, Florida			
	(CITY AND STA	ATE)	
and that I am the person responsible	within my firm for the final o	decision as to the price	e(s) and amount of this Bid on this

## I further declare that:

State Project.

- 1. The prices(s) and amount of this bid have been arrived at independently, without consultation, communication or agreement, for the purpose of restricting competition with any other contractor, bidder or potential bidder.
- 2. Neither the price(s) nor the amount of this bid have been disclosed to any other firm or person who is a bidder or potential bidder on this project, and will not be so disclosed prior to the bid opening.
- 3. No attempt has been made or will be made to solicit, cause or induce any other firm or person to refrain from bidding on this project, or to submit a bid higher than the bid of this firm, or any intentionally high or non-competitive bid or other form of complementary bid.
- 4. The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or inducement from, any firm or person to submit a complementary bid.
- 5. My firm has not offered or entered into a subcontract or agreement regarding the purchase of materials or services from any firm or person, or offered, promised or paid cash or anything of value to any firm or person, whether in connection with this or any other project, in consideration for an agreement or promise by any firm or person to refrain from bidding or to submit a complementary bid on this project.
- 6. My firm has not accepted or been promised any subcontract or agreement regarding the sale of materials or services to any firm or person, and has not been promised or paid cash or anything of value by any firm or person, whether in connection with this or any other project, in consideration for my firm's submitting a complementary bid, or agreeing to do so, on this project.
- 7. I have made a diligent inquiry of all members, officers, employees, and agents of my firm with responsibilities relating to the preparation, approval or submission of my firm's bid on this project and have been advised by each of them that he or she has not participated in any communication, consultation, discussion, agreement, collusion, act or other conduct inconsistent with any of the statements and representations made in this Declaration.
- 8. As required by Section 337.165, Florida Statutes, the firm has fully informed the Department of Transportation in writing of all convictions of the firm, its affiliates (as defined in Section 337.165(I)(a), Florida Statutes), and all directors, officers, and employees of the firm and its affiliates for violation of state or federal antitrust laws with respect to a public contract or for violation of any state or federal law involving fraud, bribery, collusion, conspiracy or material misrepresentation with respect to a public contract. This includes disclosure of the names of current employees of the firm or affiliates who were convicted of contract crimes while in the employ of another company.

- 9. I certify that, except as noted below, neither my firm nor any person associated therewith in the capacity of owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or position involving the administration of Federal funds:
  - (a) is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions, as defined in 49 CFR §29.110(a), by any Federal department or agency;
  - (b) has within a three-year period preceding this certification been convicted of or had a civil judgment rendered against him or her for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a Federal, State or local government transaction or public contract; violation of Federal or State antitrust statutes; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving stolen property;
  - (c) is presently indicted for or otherwise criminally or civilly charged by a Federal, State or local governmental entity with commission of any of the offenses enumerated in paragraph 9(b) of this certification; and
  - (d) has within a three-year period preceding this certification had one or more Federal, State or local government public transactions terminated for cause or default.
- 10. I(We), certify that I(We), shall not knowingly enter into any transaction with any subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this contract by any Federal Agency unless authorized by the Department.

Where I am unable to declare or certify as to any of the statements contained in the above stated paragraphs numbered (1) through (10), I have provided an explanation in the "Exceptions" portion below or by attached separate sheet.

**EXCEPTIONS:** 

	(Any excepti	on listed above will	not necessarily	result in denial	of award,	but will be co	insidered in det	ermining
bidder !	esponsibility.	on listed above will For any exception	noted, indicate	to whom it app	lies, initiat	ing agency ar	nd dates of age	ncy action.
		nation may result in						
27	3	The state of the s	And the second second					

I declare under penalty of perjury that the foregoing is true and correct.

. CONTRACTOR:	(Seal)	101
BY: E. Tony Williams Jr., NAME AN	Vice President	_ WITNESS:
BY: Exhal		_ WITNESS:
00 -8	IGNATURE \	C - C

Executed on this 15th day of MAY 2025

#### REQUIRED CONTRACT PROVISIONS

This certification applies to subcontractors, material suppliers, vendors and other lower tier participants.

- Appendix B of 49 CFR Part 29 -

Appendix B—Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions

Instructions for Certification

- 1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below.
- 2. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.
- 3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.
- 4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. You may contact the person to whom this proposal is submitted for assistance in obtaining a copy of those regulations.
- 5. The prospective lower tier participant agrees by submitting this proposal that it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
- 6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.
- 7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility of its principals. Each participant may, but is not required to, check the Nonprocurement List.
- 8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in . order to render in good faith the certification required by this clause. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
- 9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—Lower Tier Covered Transactions

- (1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntary excluded from participation in this transaction by any Federal department or agency.
- (2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal.



**RON DESANTIS GOVERNOR** 

605 Suwannee Street Tallahassee, FL 32399-0450 JARED W. PERDUE, P.E. **SECRETARY** 

April 30,2025

ANDERSON COLUMBIA CO., INC. 871 NW GUERDON STREET LAKE CITY, FLORIDA 32055

## RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated below.

#### FDOT APPROVED WORK CLASSES:

DEBRIS REMOVAL (EMERGENCY), DRAINAGE, FENCING, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING AND SODDING, GUARDRAIL, HOT PLANT-MIXED BITUM. COURSES, INTERMEDIATE BRIDGES, MAJOR BRIDGE - BRIDGES OF CONVENTIONAL CONSTRUCTION WHICH ARE OVER A WATER OPENING OF 1,000 FEET OR MORE, MAJOR BRIDGE - CURVED STEEL GIRDERS, MAJOR BRIDGE - MULTI-LEVEL ROADWAYS, MAJOR BRIDGE -STEEL TRUSS CONSTRUCTION, MINOR BRIDGES, PORTLAND CEMENT CONCRETE ROADWAY PAVING, R&R INTERMEDIATE BRIDGES ("R&R" IS REPAIR AND REHABILITATE), R&R MAJOR BRIDGE - BRIDGES OF CONVENTIONAL CONSTRUCTION WHICH ARE OVER A WATER OPENING OF 1,000 FEET OR MORE, R&R MINOR BRIDGES, ROADWAY SIGNING, SIDEWALK, UTILITY WORK

Unless notified otherwise, this Certificate of Qualification will expire 6/30/2026.

In accordance with Section 337.14(1), Florida Statutes, an application for qualification must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If the company's maximum capacity has been revised, it may be accessed by logging into the Contractor Pregualification Application System via the following link:

#### HTTPS://fdotwp1.dot.state.fl.us/ContractorPreQualification

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

The company may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing the most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that the company has performed such work.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

James E. Taylor AA

James E. Taylor II, Prequalification Supervisor

Contracts Administration Office

JTII

Ron DeSantis, Governor

Melanie S. Griffin, Secretary

# STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

CONSTRUCTION INDUSTRY LICENSING BOARD

# WILLIAMS, ERVIN TONY JR

ANDERSON COLUMBIA CO INC 871 NW GUERDON ST. LAKE CITY FL 32055

**LICENSE NUMBER: CGC060909** 

**EXPIRATION DATE: AUGUST 31, 2026** 

Always verify licenses online at MyFloridaLicense.com

ISSUED: 08/16/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Ron DeSantis, Governor

Melanie S. Griffin, Secretary

# STATE OF FLORIDA DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

# ANDERSON, J H III

ANDERSON COLUMBIA CO INC 2 GUERDON RD P O BOX 1829 LAKE CITY FL 32056-1829

**LICENSE NUMBER: CUC056796** 

**EXPIRATION DATE: AUGUST 31, 2026** 

Always verify licenses online at MyFloridaLicense.com

ISSUED: 08/12/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



# **Bid Results**

# Bidder Details

Vendor Name Anderson Columbia Co Inc Address 871 NW Guerdon Street

Lake City, Florida 32055

United States

Respondee AMANDA ADAMS

Respondee Title CONTRACT ADMINISTRATOR

Phone 386-752-7585

Email AMANDA.ADAMS@ANDERSONCOLUMBIA.COM

Vendor Type License #

# Bid Detail

Bid Format Electronic

**Submitted** 05/15/2025 8:51 AM (EDT)

Delivery Method

Bid Responsive

Bid Status Submitted Confirmation # 429043

# Respondee Comment

The Tab for Subcontractors was marked (NO). The Tabulation of Subcontractors & Suppliers (Section 00 4335) was uploaded per requirements.

# **Buyer Comment**

# Attachments

File Title	File Name	File Type
Executed Forms.pdf	Executed Forms.pdf	Bid Form
EXECUTED BID BOND.pdf	EXECUTED BID BOND.pdf	Copy of Bid Security in the form of a certified check of Bid Bond (Section 00 4315)
TABULATION OF SUBCONTRACTORS.pdf	TABULATION OF SUBCONTRACTORS.pdf	Tabulation of Subcontractors & Suppliers (Section 00 4335)
TRENCH.pdf	TRENCH.pdf	Florida Trench Safety Act Certification (Section 00 44 55)
BIDDERS QUALIFICATION.pdf	BIDDERS QUALIFICATION.pdf	Bidder's Qualification Statement (Section 00 4513)
DRUG FREE.pdf	DRUG FREE.pdf	Drug-Free Workplace Certificate (Section 00 4520)
PUBLIC ENTITY CRIMES.pdf	PUBLIC ENTITY CRIMES.pdf	Public Entity Crimes Statement (Section 00 45 30)
QUALIFICATIONS STATEMENT.pdf	QUALIFICATIONS STATEMENT.pdf	Qualifications Statement (Section 00 4535)
CURRENT CAPACITY.pdf	CURRENT CAPACITY.pdf	LAP Certification of Current Capacity (525-010-46)
CERTIFICATION LOBBYING	CERTIFICATION LOBBYING	LAP Certification for Disclosure of Lobbying Activities (375-030-
ACTIVITIES.pdf	ACTIVITIES.pdf	33)
DISCLOSURE OF LOBBYING.pdf	DISCLOSURE OF LOBBYING.pdf	LAP Disclosure of Lobbying Activities (375-030-34)
NON-COLLUSION DECLARATION.pdf	NON-COLLUSION DECLARATION.pdf	LAP Non-collusion Declaration (575-060-13
CERTIFICATION REGARDING DEBARMENT.pdf	CERTIFICATION REGARDING DEBARMENT.pdf	LAP Certification Regarding Debarment, etc. (373-030-32)
EVIDENCE OF COVERAGE - ACCI 2025.pdf	EVIDENCE OF COVERAGE - ACCI 2025.pdf	Proof of Insurance - Appendix L
CONTRACTOR E-VERIFY.pdf	CONTRACTOR E-VERIFY.pdf	E-verify Affidavits - Appendix N
E-VERIFY VERIFICATION.pdf	E-VERIFY VERIFICATION.pdf	Proof of E-verify
ANTI-HUMAN TRAFFICKING.pdf	ANTI-HUMAN TRAFFICKING.pdf	Anti-Human Trafficking Affidavit - Appendix O
LICENSE.pdf	LICENSE.pdf	Copy of Licenses
2026.pdf	2026.pdf	Proof of FDOT Pre-Qualification - All categories of work for this project
		Other - (Any other documents)
EXECUTED BID BOND.pdf	EXECUTED BID BOND.pdf	Bid Bond

# Subcontractors

# Showing 3 Subcontractors

Name & Address	Desc	License Num	Amount	Туре
Bobs Barricades 921 Shotgun Road Sunrise, Florida 33326	MOT	BTR24-004640-2024	\$43,240.00	
TRP Construction Group, LLC 2411 Minnis Dr Fort Worth, Texas 76117	PAINTED PAVEMENT MARKINGS	143073390	\$207,357.00	
Total Concrete Repairs 4750 cisco dr jacksonville, Florida 32219	CONCRETE FLAT WORK	CGC1521767	\$287,516.75	

# Line Items

Discount Terms No Discount

Item#	Item Code	Туре	Item Description	иом	QTY	Unit Price	Line Total	Response	Comment
Roadwa	y Components						\$12,636,122.96		
1	101-1		MOBILIZATION	LS	1	\$2,079,860.00	\$2,079,860.00	Yes	
2	102-1		MAINTENANCE OF TRAFFIC	LS	1	\$470,093.70	\$470,093.70	Yes	
3	104-10-3		SEDIMENT BARRIER	LF	72279	\$2.67	\$192,984.93	Yes	
4	110-1-1		CLEARING & GRUBBING	AC	43	\$7,424.65	\$319,259.95	Yes	
5	110-3		REMOVAL OF EXISTING STRUCTURES/BRIDGES	SF	2300	\$52.87	\$121,601.00	Yes	
6	110-7-1		MAILBOX, F&I SINGLE	EA	98	\$290.86	\$28,504.28	Yes	
7	120-1		REGULAR EXCAVATION	CY	1174	\$19.76	\$23,198.24	Yes	
8	120-4		SUBSOIL EXCAVATION	CY	2815	\$47.09	\$132,558.35	Yes	
9	120-6		EMBANKMENT	CY	5715	\$40.22	\$229,857.30	Yes	
10	160-4		TYPE B STABILIZATION	SY	131672	\$1.17	\$154,056.24	Yes	· · · · · · · · · · · · · · · · · · ·
11	285-709		OPTIONAL BASE, BASE GROUP 09	SY	110022	\$39.12	\$4,304,060.64	Yes	
12	327-70-4		MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH	SY	96770	\$5.35	\$517,719.50	Yes	
13	327-70-7		MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH	SY	8900	\$5.26	\$46,814.00	Yes	
14	334-1-52		SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	TN	9376	\$183.70	\$1,722,371.20	Yes	
15	337-7-81		ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	TN	9162	\$183.70	\$1,683,059.40	Yes	
16	339-1		MISCELLANEOUS ASPHALT PAVEMENT	TN	62	\$541.75	\$33,588.50	Yes	
17	520-6		SHOULDER GUTTER- CONCRETE	LF	77	\$87.26	\$6,719.02	Yes	
18	522-2		CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	87	\$98.89	\$8,603.43	Yes	
19	536-1-1		GUARDRAIL -ROADWAY, GENERAL TL-3	LF	1219	\$46.54	\$56,732.26	Yes	
20	536-7-2		SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT	EA	26	\$523.56	\$13,612.56	Yes	
21	536-73		GUARDRAIL REMOVAL	LF	868	\$5.82	\$5,051.76	Yes	
22	536-85-24		GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL	EA	12	\$5,235.59	\$62,827.08	Yes	
23	546-72-3		GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	GM	22.1	\$2,631.00	\$58,145.10	Yes	
24	570-1-2		PERFORMANCE TURF, SOD	SY	74548	\$3.29	\$245,262.92	Yes	
25	N/A		MISC DRIVEWAY TIE-IN MATERIAL	SY	670	\$178.48	\$119,581.60	Yes	
DRAINA	GE COMPONEN	TS					\$1,523,898.03		
26	400-4-1		CONCRETE CLASS IV, CULVERTS	CY	359	\$2,360.32	\$847,354.88	Yes	
27	415-1-1		REINFORCING STEEL- ROADWAY	LB	65309	\$2.15	\$140,414.35	Yes	
28	425-1-701		INLETS, GUTTER, TYPE S, <10'	EA	1	\$19,197.16	\$19,197.16	Yes	
29	425-2-41		MANHOLES, P-7, <10'	EA	1	\$17,161.10	\$17,161.10	Yes	
30	425-2-71		MANHOLES, J-7, <10'	EA	1	\$18,033.70	\$18,033.70	Yes	
31	430-94-1		DESILTING PIPE, 0-24"	LF	553	\$17.45	\$9,649.85	Yes	
32	430-94-2		DESILTING PIPE, 25"-36"	LF	514	\$34.90	\$17,938.60	Yes	
33	430-94-3		DESILTING PIPE, 37"-48"	LF	120	\$58.17	\$6,980.40	Yes	
34	430-175-115		PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF	27	\$250.14	\$6,753.78	Yes	
35	430-175-118		PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF	31	\$300.17	\$9,305.27	Yes	
36	430-175-124		PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF	128	\$315.30	\$40,358.40	Yes	
37	430-175-130		PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF	38	\$402.85	\$15,308.30	Yes	
38	430-175-136		PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	LF	58	\$439.50	\$25,491.00	Yes	
39	430-536-200		STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, 0 DEGREES, ROUND	EA	2	\$20,360.62	\$40,721.24	Yes	
40	430-982-123		MITERED END SECTION, OPTIONAL ROUND, 15" CD	EA	2	\$3,676.55	\$7,353.10	Yes	
41	430-982-125		MITERED END SECTION, OPTIONAL ROUND, 18" CD	EA	2	\$4,246.64	\$8,493.28	Yes	
42	430-982-129		MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA	36	\$5,142.51	\$185,130.36	Yes	
43	430-982-133		MITERED END SECTION, OPTIONAL ROUND, 30" CD	EA	5	\$6,719.01	\$33,595.05	Yes	
44	530-3-4		RIPRAP, RUBBLE, F&I, DITCH LINING	TN	150	\$305.10	\$45,765.00	Yes	
45	530-74		BEDDING STONE		107	\$270.03	\$28,893.21	Yes	
	G AND PAVEMEN	IT MAE				7	\$376,520.17		
46	700-1-11	····	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	21	\$581.73	\$12,216.33	Yes	
47	700-1-11		SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	4	\$2,326.93	\$9,307.72	Yes	
					-	4-1	**  - ** · · · *	5	

Item #	Item Code	Туре	Item Description	иом	QTY	Unit Price	Line Total	Response	Comment
48	700-1-50		SINGLE POST SIGN, RELOCATE	EA	40	\$407.21	\$16,288.40	Yes	
49	700-1-60		SINGLE POST SIGN, REMOVE	EA	9	\$52.36	\$471.24	Yes	
50	700-13-15		RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'	EA	6	\$174.52	\$1,047.12	Yes	
51	701-17-101		PROFILED THERMOPLASTIC, STANDARD-CONCRETE SURFACES, WHITE, SOLID, 6"	GM	0.12	\$69,807.85	\$8,376.94	Yes	
52	701-17-201		PROFILED THERMOPLASTIC, STANDARD-CONCRETE SURFACES, YELLOW, SOLID, 6"	GM	0.12	\$69,807.85	\$8,376.94	Yes	
53	705-10-1		OBJECT MARKER, TYPE 1	EA	3	\$349.04	\$1,047.12	Yes	
54	705-10-2		OBJECT MARKER, TYPE 2	EA	105	\$349.04	\$36,649.20	Yes	
55	705-10-3		OBJECT MARKER, TYPE 3	EA	12	\$378.12	\$4,537.44	Yes	
56	706-1-3		RAISED PAVEMENT MARKER, TYPE B	EA	1789	\$6.40	\$11,449.60	Yes	
57	711-11-125		THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	155	\$15.12	\$2,343.60	Yes	
58	711-14-160		THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA	1	\$2,501.45	\$2,501.45	Yes	
59	711-16-101		THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	15	\$4,653.86	\$69,807.90	Yes	
60	711-16-201		THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM	4.8	\$4,653.86	\$22,338.53	Yes	
61	711-16-231		THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM	6.4	\$1,628.85	\$10,424.64	Yes	
62	710-90		PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1	\$159,336.00	\$159,336.00	Yes	
BRAND	Y BRANCH PLACE	PAVIN	G				\$26,442.17		
63	334-1-12		SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN	56	\$366.85	\$20,543.60	Yes	
64	570-1-2		PERFORMANCE TURF, SOD	SY	2027	\$2.91	\$5,898.57	Yes	
Bid Alte	Bid Alternate A - Drainage Components			\$334,516.47					
65	430-175-124		PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD	LF	673	\$315.30	\$212,196.90	Yes	
66	430-175-130		PIPE CULVERT, OPTIONAL MATERIAL, ROUND,30"S/CD	LF	183	\$402.85	\$73,721.55	Yes	
67	430-175-136		PIPE CULVERT, OPTIONAL MATERIAL, ROUND,36"S/CD	LF	80	\$439.50	\$35,160.00	Yes	
68	430-982-133		MITERED END SECTION,OPTIONAL ROUND,30" CD	EA	2	\$6,719.01	\$13,438.02	Yes	

# Line Item Subtotals

Section Title	Line Total
Roadway Components	\$12,636,122.96
DRAINAGE COMPONENTS	\$1,523,898.03
SIGNING AND PAVEMENT MARKING	\$376,520.17
BRANDY BRANCH PLACE PAVING	\$26,442.17
Bid Alternate A - Drainage Components	\$334,516.47
Grand Total	\$14,897,499.80

My Commission Expires:

#### **APPENDIX N-1**

# SUBCONTRACTOR E-VERIFY AFFIDAVIT

I hereby certify that <u>Bob's Barricades</u>, <u>Inc.</u> (Subcontractor Company Name) does not employ, contract with, or subcontract with an unauthorized alien, and is otherwise in full compliance with Section 448.095, Florida Statutes.

All employees hired on or after January 1, 2021 have had their work authorization status verified through the E-Verify system. Bob's Barricades, Incusubcontractor Company A true and correct copy of Name) proof of registration in the E-Verify system is attached to this Affidavit. Print Name: John Baldwin Vice President Date: 5/21/2025 STATE OF FLORIDA COUNTY OF Broward The foregoing instrument was acknowledged before me by means of aphysical presence or ponline notarization, this 21st (Date) by John Baldwin Vice Pres (Name of Officer or Agent, Title of Officer or Agent) of Bob's Barricades, Inc. (Name of Contractor Company Acknowledging), a <u>corporation</u> (State or Place of Incorporation) Corporation, on behalf of the Corporation. He/She is personally known to me or has produced known as identification. Notary Public Bibiana Agudelo **Printed Name** 

> BIBIANA IVONE AGUDELO MY COMMISSION # HH 348001 EXPIRES: February 11, 2027





Information Required for the E-Verify Program			
Information relating to your Com	pany:		
Company Name	Bobs Barricades, Inc.		
Company Facility Address	921 Shotgun Road Sunrise, FL 33326		
Company Alternate Address	921 Shotgun Rd Sunrise, FL 33326		
County or Parish	BROWARD		
Employer Identification Number	591605524		
North American Industry Classification Systems Code	238		
Parent Company			
Number of Employees	100 to 499		
Number of Sites Verified for	13		





Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each State:

ARIZONA FLORIDA 3 site(s)

10 site(s)





# Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name Gail Jaramillo
Phone Number (954) 423 - 2627
Fax Number (954) 423 - 5374

Email Address gjaramillo@bobsbarricades.com

# **APPENDIX N-1**

# SUBCONTRACTOR E-VERIFY AFFIDAVIT

	I hereby certify that <u>lotal concrete Repair's</u> (Subcontractor Company Name) does not employ, contract with, or subcontract with an unauthorized alien, and is otherwise in full compliance with Section 448.095, Florida Statutes.
	All employees hired on or after January 1, 2021 have had their work authorization status verified through the E-Verify system.
	A true and correct copy of <u>Total Concrete Repairs</u> (Subcontractor Company Name) proof of registration in the E-Verify system is attached to this Affidavit.
1	Jacp
	Print Name: Tarri Cope
	Date: 5/22/25
	STATE OF FLORIDA
	COUNTY OF DUVAL
	The foregoing instrument was acknowledged before me by means of physical presence or political notarization, this 5/22 (Date) by tartification. (Name of Officer or Agent, Title of Officer or Agent) of Total Concrete Repairs (Name of Contractor Company Acknowledging), a Howard (State or Place of Incorporation) Corporation, on behalf of the Corporation. He/She is personally known to me or has produced as identification.
/	Bollins
	Notary Public
	Intany Huston
	Printed Name
	My Commission Expires:
	BRITTANY HURSTON MY COMMISSION # HH 132396 EXPIRES: May 22, 2025 EXPIRES: May 22, 2026





# Approved by:

Employer				
Total Concrete Repairs, Inc				
Name (Please Type or Print) Tami Cope	Title President			
Signature	Date			
Electronically Signed	04/14/2020			
Department of Homeland Security – Verificat	ion Division			
Name (Please Type or Print)	Title			
USCIS Verification Division				
Signature	Date			
Electronically Signed	04/14/2020			

# **APPENDIX N-1**

# SUBCONTRACTOR E-VERIFY AFFIDAVIT

hereby certify that TRP Construction (Subcontractor Company Name) does not employ, contract with, or subcontract with an unauthorized alien, and is otherwise in full compliance with Section 448.095, Florida Statutes.
All employees hired on or after January 1, 2021 have had their work authorization status verified through the E-Verify system.
A true and correct copy of Tre Construction (Subcontractor Company Name) proof of registration in the E-Verify system is attached to this Affidavit.
526
Print Name: Ton Valerus J
Date: 5/21/25
STATE OF FLORIDA
COUNTY OF Orange
The foregoing instrument was acknowledged before me by means of physical presence
or ponline notarization, this 22nd (Date) by thomas underwood (Name of Officer or Agent, Title of Officer or Agent) of (Name
of Contractor Company Acknowledging), a (State or Place of
Incorporation) Corporation, on behalf of the Corporation. He/She is personally known to me or has produced as identification.
Notary Public
The second second
Printed Name  Notary Public State of Florida  Megan L Shirreffs  My Commission HH 649437
Expires 3/9/2029
My Commission Expires: 03/09/2029



Menu ≡

# Welcome back, Patricia!



Cases to be Closed

View Cases to be Closed



Cases with Updates

View Updated Cases




Cases with Expiring **Authorization Docs** 

View Expiring Doc Cases



Recently Auto-Closed Cases

View Auto-Closed Cases



Map based on search tool's full data set. Data refreshes every day at midnight. Color shows Total Hiring Sites by State. Map will act as a filter to the table.

## **Search Filters**

Account Status

✓ Terminated

✓ Open

[Table Only filter - Table data shows records by Last Updated Date in descending order and default filtered to show employers enrolled this year]

**Business Name** [Input Employer's legal name or DBA name]

Contains "TRP Construction Group"

uction Group"

Opted into E-Verify+ State/Territory

Industry Type

ΑII

Date Enrolled [Select last 30 years for all data]

01/01/2025 to 12/31/2025

**Total Records Filtered:** 

1

# **E-Verify Participating Employer List**

✓ No

Yes

				Opted					
Last Updated		Doing	Account	into	Date	Date	Workforce	Hiring Site	
Date	Employer	<b>Business As</b>	Status	E-Verify+	Enrolled	Terminated	Size	Locations	
5/16/2025	TRP Construction Group, LLC		Open	No	2/19/2025		500 to 999	FL,GA,NC	9

# APPENDIX O

# COMPLIANCE WITH ANTI-HUMAN TRAFFICKING LAWS AFFIDAVIT Section 787.06, Florida Statutes

# Contract, contract renewals and contract extensions

Before	me Williams Jr.	the	undersigned	authority, whom after being	personally	* *
Affiant	vviiliailis Ji.			whom after being	duly swoili, de	poses and states.
1. 2.	I am Anderson Co acknowledg entity.	ersonal know a corpor lumbia Co., In e that I have	wledge of the marate officer  c. e legal authoriza	, a non-gove tion to contractua	ein. authorized ernmental entit ally bind the no	person with cy. I assert and on-governmental
3.	_	vernmental 6 .06, Florida S	•	use coercion for	labor or service	s, as defined in
4.	This declara	ation is made	e pursuant to Se	ection 92.525, Flo on may subject m		
La	ws Affidavit	and that the	facts stated in it	nave read the fore are true.	egoing Anti-Hu	man Trafficking
Fu	rther Affiant	Sayeth Naug	gnt.			( E
Sig	gnature:	Eig	E. Tony Willia	ms r., Vice Preside	ent	3, 6, 1
Fir	m Name: Ar	nderson Colun	nbia Co., Inc.			* * 7 V /
	le: Vice Pres					
Da	te: MAY 15TH	1 2025				
			Acknow	eledgment		
online who is	notarization	this 15TH	day of MAY	produced	25, by <u>E. Ton</u>	ıy Williams Jr.
[Notar	y Seal]	Si	ignature:	Dott	)	
			Amano	la Adams		
		AMANDA AD	e of Florida			

Bonded through National Notary Assn.

# CONTRACTING WITH FOREIGN ENTITIES OF CONCERN COMPLIANCE AFFIDAVIT

# Section 287.138, Florida Statutes

# Contract, contract renewals and contract extensions

	Before me the undersigned authority, personally appeared only Williams Jr., Vice President, whom after being duly sworn, deposes and states:
Affiant	with a for some day sworn, deposes and states.
2.	Anderson Columbia Co., Înc. , a non-governmental entity hereinafter "Vendor". I
	assert and acknowledge that I have legal authorization to contractually bind the non-governmental entity.
3.	I hereby certify that pursuant to Section 287.138, Florida Statues:  a. Vendor is not owned by a government of a foreign country of concern;  b. a government of a foreign country of concern does not have a "controlling interest" in
	<ul> <li>Vendor, as defined by Section 287.138(1)(a), Florida Statutes; and</li> <li>vendor is not organized under the law of nor has its principal place of business in a foreign country of concern.</li> </ul>
	d. For the purposes of this affidavit, foreign country of concern means the People's Republic of China, the Russian Federation, the Islamic Republic of Iran, the Democratic People's Republic of Korea, the Republic of Cuba, the Venezuelan regime of Nicolás Maduro, or the Syrian Arab Republic, including any agency of or any other entity of significant
* NOE/	control of such foreign country of concern, as defined in Section 287.138(1)(c), Florida Statutes.  This Affidavit is executed in accordance with Section 287.138, Florida Statutes, for the purposes
7 4 6 7	of preventing the County from entering contracts with foreign entities of concern which would provide Vendor access to an individual's personal identifying information.
3.11.	nature: E. Tony Williams Jr. n Name: Anderson Columbia Co., Inc.
Titl	e: Vice President
Dat	e:6/6/2025
	Acknowledgment
STATE COUN	E OF <u>Florida</u> TY OF <u>Columbia</u>
online 1	regoing Affidavit was acknowledged before me by means of physical presence or [] notarization this 6TH day of JUNE , 2025, by E. TONY WILLIAMS JR.  spersonally known to me or who has produced as
identifi	cation.
[Notary	Amanda Adams
Page 2 of	AMANDA ADAMS Notary Public - State of Florida Commission # HH 273353 My Comm. Expires Jun 7, 2026 Bonded through National Notary Assn.

## **APPENDIX A**

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATE-FUNDED GRANT AGREEMENT

525-010-60 PROGRAM MANAGEMENT 05/21

FPN: <u>449196-1-54-01</u>	Fund: EM22	FLAIR Category: 088862		
	Org Code: <u>55024010206</u>	FLAIR Obj: <u>751000</u>		
FPN:	Fund:	FLAIR Category:FLAIR Obj:		
	Org Code:	FLAIR Obj:		
FPN:	Fund:	FLAIR Category:		
	Org Code:	FLAIR Obj:		
County No:74 - Nassau	G2902 Contract No:	Vendor No: <u>F591863042053</u>		
Department and the Recipient ar	e sometimes referred to in this Agreeme	partment"), and Nassau County, ("Recipient"). The ent as a "Party" and collectively as the "Parties".  d from joint participation on the Project, the Parties		
agree to the following:				
	nent is authorized to enter into this Agre te statutory authority for the program(s) is	eement pursuant to Sections 334.044, 334.044(7), below):		
☐ Section 339.2817 Flo	orida Statutes, County Incentive Grant P	rogram (CIGP), (CSFA 55.008)		
☐ Section 339.2818 Flo	orida Statutes, Small County Outreach P	Program (SCOP), (CSFA 55.009)		
☐ Section 339.2816 Flo	orida Statutes, Small County Road Assis	stance Program (SCRAP), (CSFA 55.016)		
☐ Section 339.2819 Flo	orida Statutes, Transportation Regional I	Incentive Program (TRIP), (CSFA 55.026)		
☑ GAA, EM22 , Local T	ransportation Projects, SB 2500, Line 1	915A, CSFA #55.039		
The Recipient by Resolu	ution or other form of official authorizat	tion a copy of which is attached as Exhibit "D"		

The Recipient by Resolution or other form of official authorization, a copy of which is attached as **Exhibit "D"**, **Recipient Resolution**, and made a part of this Agreement, has authorized its officers to execute this Agreement on its behalf.

- 2. Purpose of Agreement: The purpose of this Agreement is to provide for the Department's participation in Repairs including resurfacing of a segment of CR 121 from the Duval County Line to CR 119, as further described in Exhibit "A", Project Description and Responsibilities, attached to and incorporated into this Agreement ("Project"); to provide Department financial assistance to the Recipient; state the terms and conditions upon which Department funds will be provided; and to set forth the manner in which the Project will be undertaken and completed.
- 3. Term of the Agreement, Commencement and Completion of the Project: This Agreement shall commence upon full execution by both Parties and the Recipient shall complete the Project on or before 12/31/2025. If the Recipient does not complete the Project within this time period, this Agreement will expire on the last day of the scheduled completion as provided in this paragraph unless an extension of the time period is requested by the Recipient and granted in writing by the Department prior to the expiration of this Agreement. Expiration of this Agreement will be considered termination of the Project. The Recipient acknowledges that no funding for the Project will be provided by the State under this Agreement for work on the Project that is not timely completed and invoiced in accordance with the terms of this Agreement, or for work performed prior to full execution of the Agreement. Notwithstanding the expiration of the required completion date provided in this Agreement and the consequent potential unavailability of any unexpended portion of State funding to be provided under this Agreement, the Recipient shall remain obligated to complete all aspects of the Project identified in Exhibit "A" in accordance with the remaining terms of this Agreement, unless otherwise agreed by the Parties, in writing.

#### 525-010-60 PROGRAM MANAGEMENT

# STATE-FUNDED GRANT AGREEMENT

Execution of this Agreement by both Parties shall be deemed a Notice to Proceed to the Recipient for the design phase or other non-construction phases of the Project. If the Project involves a construction phase, the Recipient shall not begin the construction phase of the Project until the Department issues a written Notice to Proceed for the construction phase. Prior to commencing the construction work described in this Agreement, the Recipient shall request a Notice to Proceed from the Department.

- 4. Amendments, Extensions and Assignment: This Agreement may be amended or extended upon mutual written agreement of the Parties. This Agreement shall not be assigned, transferred or otherwise encumbered by the Recipient under any circumstances without the prior written consent of the Department.
- 5. Termination or Suspension of Project: The Department may, by written notice to the Recipient, suspend any or all of the Department's obligations under this Agreement for the Recipient's failure to comply with applicable laws or the terms of this Agreement until such time as the event or condition resulting in such suspension has ceased or been corrected. The Department may also terminate this Agreement in whole or in part at any time the interest of the Department requires such termination.
  - a. If the Department terminates the Agreement, the Department shall notify the Recipient of such termination in writing within thirty (30) days of the Department's determination to terminate the Agreement, with instructions as to the effective date of termination or to specify the stage of work at which the Agreement is to be terminated.
  - **b.** The Parties to this Agreement may also terminate this Agreement when its continuation would not produce beneficial results commensurate with the further expenditure of funds. In this event, the Parties shall agree upon the termination conditions through mutual written agreement.
  - c. If the Agreement is terminated before performance is completed, the Recipient shall be paid only for that work satisfactorily performed for which costs can be substantiated. Such payment, however, may not exceed an amount which is the same percentage of the contract price as the amount of work satisfactorily completed is a percentage of the total work called for by this Agreement. All work in progress on the Department right-of-way will become the property of the Department and will be turned over promptly by the Recipient.
  - d. Upon termination of this Agreement, the Recipient shall, within thirty (30) days, refund to the Department any funds determined by the Department to have been expended in violation of this Agreement.

#### 6. Project Cost:

- a. The estimated cost of the Project is \$9,000,000. This amount is based upon the Schedule of Financial Assistance in Exhibit "B", Schedule of Financial Assistance, attached and incorporated in this Agreement. The Schedule of Financial Assistance may be modified by execution of an amendment of the Agreement by the Parties.
- b. The Department agrees to participate in the Project cost up to the maximum amount of \$9,000,000 and, additionally the Department's participation in the Project shall not exceed 100% of the total cost of the Project, and as more fully described in Exhibit "B". The Department's participation may be increased or reduced upon a determination of the actual bid amounts of the Project by the execution of an amendment. The Recipient agrees to bear all expenses in excess of the amount of the Department's participation and any cost overruns or deficits incurred in connection with completion of the Project.
- c. The Department's participation in eligible Project costs is subject to, but not limited to:
  - Legislative approval of the Department's appropriation request in the work program year that the Project is scheduled to be committed;
  - ii. Approval of all plans, specifications, contracts or other obligating documents and all other terms of this Agreement; and

#### STATE-FUNDED GRANT AGREEMENT

525-010-60 PROGRAM MANAGEMENT

 Department approval of the Project scope and budget at the time appropriation authority becomes available.

#### 7. Compensation and Payment:

- a. The Department shall reimburse the Recipient for costs incurred to perform services described in the Project Description and Responsibilities in Exhibit "A", and as set forth in the Schedule of Financial Assistance in Exhibit "B".
- b. The Recipient shall provide quantifiable, measurable, and verifiable units of deliverables. Each deliverable must specify the required minimum level of service to be performed and the criteria for evaluating successful completion. The Project and the quantifiable, measurable, and verifiable units of deliverables are described more fully in Exhibit "A", Project Description and Responsibilities. Any changes to the deliverables shall require an amendment executed by both parties.
- c. Invoices shall be submitted no more often than monthly and no less than quarterly by the Recipient in detail sufficient for a proper pre-audit and post-audit, based on the quantifiable, measurable and verifiable deliverables as established in Exhibit "A". Deliverables and costs incurred must be received and approved by the Department prior to reimbursements. Requests for reimbursement by the Recipient shall include an invoice, progress report and supporting documentation for the period of services being billed that are acceptable to the Department. The Recipient shall use the format for the invoice and progress report that is approved by the Department.
- d. Supporting documentation must establish that the deliverables were received and accepted in writing by the Recipient and must also establish that the required minimum standards or level of service to be performed based on the criteria for evaluating successful completion as specified in Exhibit "A" has been met. All costs invoiced shall be supported by properly executed payrolls, time records, invoices, contracts or vouchers evidencing in proper detail the nature and propriety of charges as described in Exhibit "F", Contract Payment Requirements.
- e. Travel expenses are not compensable under this Agreement.
- f. Payment shall be made only after receipt and approval of deliverables and costs incurred unless advance payments are authorized by the Chief Financial Officer of the State of Florida under Chapters 215 and 216, Florida Statutes or the Department's Comptroller under Section 334.044(29), Florida Statutes.

If the Department determines that the performance of the Recipient is unsatisfactory, the Department shall notify the Recipient of the deficiency to be corrected, which correction shall be made within a time-frame to be specified by the Department. The Recipient shall, within thirty (30) days after notice from the Department, provide the Department with a corrective action plan describing how the Recipient will address all issues of contract non-performance, unacceptable performance, failure to meet the minimum performance levels, deliverable deficiencies, or contract non-compliance. If the corrective action plan is unacceptable to the Department, the Recipient will not be reimbursed to the extent of the non-performance. The Recipient will not be reimbursed until the Recipient resolves the deficiency. If the deficiency is subsequently resolved, the Recipient may bill the Department for the unpaid reimbursement request(s) during the next billing period. If the Recipient is unable to resolve the deficiency, the funds shall be forfeited at the end of the Agreement's term.

Recipients receiving financial assistance from the Department should be aware of the following time frames. Inspection and approval of deliverables and costs incurred shall take no longer than 20 days from the Department's receipt of the invoice. The Department has 20 days to deliver a request for payment (voucher) to the Department of Financial Services. The 20 days are measured from the latter of the date the invoice is received or the deliverables and costs incurred are received, inspected, and approved.

If a payment is not available within 40 days, a separate interest penalty at a rate as established pursuant to Section 55.03(1), Florida Statutes, will be due and payable, in addition to the invoice amount, to the Recipient. Interest penalties of less than one (1) dollar will not be enforced unless the Recipient requests

525-010-60 PROGRAM MANAGEMENT 05/21

## STATE-FUNDED GRANT AGREEMENT

payment. Invoices that have to be returned to a Recipient because of Recipient preparation errors will result in a delay in the payment. The invoice payment requirements do not start until a properly completed invoice is provided to the Department.

A Vendor Ombudsman has been established within the Department of Financial Services. The duties of this individual include acting as an advocate for Recipient who may be experiencing problems in obtaining timely payment(s) from a state agency. The Vendor Ombudsman may be contacted at (850) 413-5516.

- g. The Recipient shall maintain an accounting system or separate accounts to ensure funds and projects are tracked separately. Records of costs incurred under the terms of this Agreement shall be maintained and made available upon request to the Department at all times during the period of this Agreement and for five years after final payment is made. Copies of these documents and records shall be furnished to the Department upon request. Records of costs incurred include the Recipient's general accounting records and the project records, together with supporting documents and records, of the contractor and all subcontractors performing work on the project, and all other records of the contractor and subcontractors considered necessary by the Department for a proper audit of costs.
- h. Progress Reports. Upon request, the Recipient agrees to provide progress reports to the Department in the standard format used by the Department and at intervals established by the Department. The Department will be entitled at all times to be advised, at its request, as to the status of the Project and of details thereof.
- i. If, after Project completion, any claim is made by the Department resulting from an audit or for work or services performed pursuant to this Agreement, the Department may offset such amount from payments due for work or services done under any agreement which it has with the Recipient owing such amount if, upon demand, payment of the amount is not made within 60 days to the Department. Offsetting any amount pursuant to this paragraph shall not be considered a breach of contract by the Department.
- j. The Recipient must submit the final invoice on the Project to the Department within 120 days after the completion of the Project. Invoices submitted after the 120-day time period may not be paid.
- k. The Department's performance and obligation to pay under this Agreement is contingent upon an annual appropriation by the Legislature. If the Department's financial assistance for this Project is in multiple fiscal years, a notice of availability of funds from the Department's project manager must be received prior to costs being incurred by the Recipient. See Exhibit "B" for funding levels by fiscal year. Project costs utilizing any fiscal year funds are not eligible for reimbursement if incurred prior to funds approval being received. The Department will notify the Recipient, in writing, when funds are available.
- I. In the event this Agreement is in excess of \$25,000 and has a term for a period of more than one year, the provisions of Section 339.135(6)(a), Florida Statutes, are hereby incorporated:

"The Department, during any fiscal year, shall not expend money, incur any liability, or enter into any contract which, by its terms, involves the expenditure of money in excess of the amounts budgeted as available for expenditure during such fiscal year. Any contract, verbal or written, made in violation of this subsection is null and void, and no money may be paid on such contract. The Department shall require a statement from the comptroller of the Department that funds are available prior to entering into any such contract or other binding commitment of funds. Nothing herein contained shall prevent the making of contracts for periods exceeding 1 year, but any contract so made shall be executory only for the value of the services to be rendered or agreed to be paid for in succeeding fiscal years, and this paragraph shall be incorporated verbatim in all contracts of the Department which are for an amount in excess of \$25,000 and which have a term for a period of more than 1 year."

m. Any Project funds made available by the Department pursuant to this Agreement which are determined by the Department to have been expended by the Recipient in violation of this Agreement or any other applicable law or regulation, shall be promptly refunded in full to the Department. Acceptance by the Department of any documentation or certifications, mandatory or otherwise permitted, that the Recipient

525-010-60 PROGRAM MANAGEMENT

## STATE-FUNDED GRANT AGREEMENT

files shall not constitute a waiver of the Department's rights as the funding agency to verify all information at a later date by audit or investigation.

n. In determining the amount of the payment, the Department will exclude all Project costs incurred by the Recipient prior to the execution of this Agreement, costs incurred prior to issuance of a Notice to Proceed, costs incurred after the expiration of the Agreement, costs which are not provided for in the latest approved Schedule of Financial Assistance in Exhibit "B" for the Project, costs agreed to be borne by the Recipient or its contractors and subcontractors for not meeting the Project commencement and final invoice time lines, and costs attributable to goods or services received under a contract or other arrangements which have not been approved in writing by the Department.

## 8. General Requirements:

The Recipient shall complete the Project with all practical dispatch in a sound, economical, and efficient manner, and in accordance with the provisions in this Agreement and all applicable laws.

- a. The Recipient must obtain written approval from the Department prior to performing itself (through the efforts of its own employees) any aspect of the Project that will be funded under this Agreement.
   If this box is checked, then the Agency is permitted to utilize its own forces and the following provision applies: Use of Agency Workforce. In the event the Agency proceeds with any phase of the Project utilizing its own forces, the Agency will only be reimbursed for direct costs (this excludes general overhead).
- b. The Recipient shall provide to the Department certification and a copy of appropriate documentation substantiating that all required right-of-way necessary for the Project has been obtained. Certification is required prior to authorization for advertisement for or solicitation of bids for construction of the Project, including if no right-of-way is required.
- c. The Recipient shall comply and require its contractors and subcontractors to comply with all terms and conditions of this Agreement and all federal, state, and local laws and regulations applicable to this Project.
- d. The Recipient shall have the sole responsibility for resolving claims and requests for additional work for the Project by the Recipient's contractors and consultants. No funds will be provided for payment of claims or additional work on the Project under this Agreement without the prior written approval of the claim or request for additional work by Department.

#### 9. Contracts of the Recipient

- a. The Department has the right to review and approve any and all third party contracts with respect to the Project before the Recipient executes any contract or obligates itself in any manner requiring the disbursement of Department funds under this Agreement, including consultant or construction contracts or amendments thereto. If the Department exercises this right and the Recipient fails to obtain such approval, the Department may deny payment to the Recipient. The Department may review the qualifications of any consultant or contractor and to approve or disapprove the employment of such consultant or contractor.
- b. It is understood and agreed by the parties hereto that participation by the Department in a project that involves the purchase of commodities or contractual services or the purchasing of capital equipment or the equipping of facilities, where purchases or costs exceed the Threshold Amount for CATEGORY TWO per Chapter 287.017 Florida Statutes, is contingent on the Recipient complying in full with the provisions of Chapter 287.057 Florida Statutes The Recipient shall certify to the Department that the purchase of commodities or contractual services has been accomplished in compliance with Chapter 287.057 Florida Statutes It shall be the sole responsibility of the Recipient to ensure that any obligations made in accordance with this Section comply with the current threshold limits. Contracts, purchase orders, task orders, construction change orders, or any other agreement that would result in exceeding the current budget contained in Exhibit "B", or that are not consistent with the Project description and scope of services contained in Exhibit "A" must be approved by the Department prior to Recipient execution. Failure to

## STATE-FUNDED GRANT AGREEMENT

525-010-60 PROGRAM MANAGEMENT 05/21

obtain such approval, and subsequent execution of an amendment to the Agreement if required, shall be sufficient cause for nonpayment by the Department.

- c. Participation by the Department in a project that involves a consultant contract for engineering, architecture or surveying services, is contingent on the Recipient's complying in full with provisions of Section 287.055, Florida Statutes, Consultants' Competitive Negotiation Act. In all cases, the Recipient shall certify to the Department that selection has been accomplished in compliance with the Consultants' Competitive Negotiation Act.
- d. If the Project is procured pursuant to Chapter 255 for construction services and at the time of the competitive solicitation for the Project 50 percent or more of the cost of the Project is to be paid from state-appropriated funds, then the Recipient must comply with the requirements of Section 255.0991, Florida Statutes.
- 10. Design and Construction Standards and Required Approvals: In the event the Project includes construction the following provisions are incorporated into this Agreement:
  - a. The Recipient is responsible for obtaining all permits necessary for the Project.
  - **b.** In the event the Project involves construction on the Department's right-of-way, the Recipient shall provide the Department with written notification of either its intent to:
    - i. Award the construction of the Project to a Department prequalified contractor which is the lowest and best bidder in accordance with applicable state and federal statutes, rules, and regulations. The Recipient shall then submit a copy of the bid tally sheet(s) and awarded bid contract, or
    - ii. Construct the Project utilizing existing Recipient employees, if the Recipient can complete said Project within the time frame set forth in this Agreement. The Recipient's use of this option is subject to approval by the Department.
  - c. The Recipient shall hire a qualified contractor using the Recipient's normal bid procedures to perform the construction work for the Project. For projects that are not located on the Department's right-of-way, the Recipient is not required to hire a contractor prequalified by the Department unless the Department notifies the Recipient prior to letting that they are required to hire a contractor prequalified by the Department.
  - d. The Recipient is responsible for provision of Construction Engineering Inspection (CEI) services. The Department reserves the right to require the Recipient to hire a Department pre-qualified consultant firm that includes one individual that has completed the Advanced Maintenance of Traffic Level Training. Notwithstanding any provision of law to the contrary, design services and CEI services may not be performed by the same entity. Administration of the CEI staff shall be under the responsible charge of a State of Florida Licensed Professional Engineer who shall provide the certification that all design and construction for the Project meets the minimum construction standards established by Department. The Department shall have the right to approve the CEI firm. The Department shall have the right, but not the obligation, to perform independent assurance testing during the course of construction of the Project. Subject to the approval of the Department, the Recipient may choose to satisfy the requirements set forth in this paragraph by either hiring a Department prequalified consultant firm or utilizing Recipient staff that meet the requirements of this paragraph, or a combination thereof.
  - e. The Recipient is responsible for the preparation of all design plans for the Project. The Department reserves the right to require the Recipient to hire a Department pre-qualified consultant for the design phase of the Project using the Recipient's normal procurement procedures to perform the design services for the Project. Notwithstanding any provision of law to the contrary, design services and CEI services may not be performed by the same entity. All design work on the Project shall be performed in accordance with the requirements of all applicable laws and governmental rules and regulations and federal and state accepted design standards for the type of construction contemplated by the Project, including, as applicable, but not limited to, the applicable provisions of the Manual of Uniform Traffic Control Devices (MUTCD) and the AASHTO Policy on Geometric Design of Streets and Highways. If any portion of the Project will be located on, under, or over any Department-owned right-of-way, the Department shall review the Project's design

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATE-FUNDED GRANT AGREEMENT

525-010-60 PROGRAM MANAGEMENT 05/21

plans for compliance with all applicable standards of the Department, as provided in **Exhibit "O"**, **Terms and Conditions of Construction**, which is attached to and incorporated into this Agreement.

- f. The Recipient shall adhere to the Department's Conflict of Interest Procedure (FDOT Topic No. 375-030-006).
- g. The Recipient will provide copies of the final design plans and specifications and final bid documents to the Department's Construction Project Manager prior to commencing construction of the Project. The Department will specify the number of copies required and the required format.
- h. The Recipient shall require the Recipient's contractor to post a payment and performance bond in accordance with applicable law.
- i. The Recipient shall be responsible to ensure that the construction work under this Agreement is performed in accordance with the approved construction documents, and that it will meet all applicable Recipient and Department standards.
- j. Upon completion of the work authorized by this Agreement, the Recipient shall notify the Department in writing of the completion of construction of the Project; and for all design work that originally required certification by a Professional Engineer, this notification shall contain an Engineers Certification of Compliance, signed and sealed by a Professional Engineer, the form of which is attached hereto and incorporated herein as Exhibit "C", Engineers Certification of Completion. The certification shall state that work has been completed in compliance with the Project construction plans and specifications. If any deviations are found from the approved plans, the certification shall include a list of all deviations along with an explanation that justifies the reason to accept each deviation.
- k. The Recipient shall provide the Department with as-built plans of any portions of the Project funded through the Agreement prior to final inspection.
- 11. Maintenance Obligations: In the event the Project includes construction then the following provisions are incorporated into this Agreement:

The Recipient agrees to maintain any constructed under this Agreement for Department right-of-way, the Recipient				
	shall			
	⊠ shall no	t		

maintain the improvements located on the Department right-of-way made for their useful life. If the Recipient is required to maintain Project improvements located on the Department right-of-way beyond final acceptance, then Recipient shall, prior to any disbursement of the State funding provided under this Agreement, also execute a Maintenance Memorandum of Agreement in a form that is acceptable to the Department. The Recipient has agreed to the foregoing by resolution, and such resolution is attached and incorporated into this Agreement as **Exhibit "D"**. This provision will survive termination of this Agreement.

- 12. State Single Audit: The administration of resources awarded through the Department to the Recipient by this Agreement may be subject to audits and/or monitoring by the Department. The following requirements do not limit the authority of the Department to conduct or arrange for the conduct of additional audits or evaluations of state financial assistance or limit the authority of any state agency inspector general, the Auditor General, or any other state official. The Recipient shall comply with all audit and audit reporting requirements as specified below.
  - a. In addition to reviews of audits conducted in accordance with Section 215.97, Florida Statutes, monitoring procedures to monitor the Recipient's use of state financial assistance may include but not be limited to onsite visits by Department staff and/or other procedures including, reviewing any required performance and financial reports, following up, ensuring corrective action, and issuing management decisions on weaknesses found through audits when those findings pertain to state financial assistance awarded through the Department by this Agreement. By entering into this Agreement, the Recipient agrees to comply and

525-010-60 PROGRAM MANAGEMENT

## STATE-FUNDED GRANT AGREEMENT

cooperate fully with any monitoring procedures/processes deemed appropriate by the Department. The Recipient further agrees to comply and cooperate with any inspections, reviews, investigations, or audits deemed necessary by the Department, the Department of Financial Services (DFS) or the Auditor General.

- b. The Recipient, a nonstate entity as defined by Section 215.97(2)(n), Florida Statutes, as a recipient of state financial assistance awarded by the Department through this Agreement is subject to the following requirements:
  - i. In the event the Recipient meets the audit threshold requirements established by Section 215.97, Florida Statutes, the Recipient must have a State single or project-specific audit conducted for such fiscal year in accordance with Section 215.97, Florida Statutes; applicable rules of the Department of Financial Services; and Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the Auditor General. Exhibit "J", State Financial Assistance (Florida Single Audit Act) to this Agreement indicates state financial assistance awarded through the Department by this Agreement needed by the Recipient to further comply with the requirements of Section 215.97, Florida Statutes. In determining the state financial assistance expended in a fiscal year, the Recipient shall consider all sources of state financial assistance, including state financial assistance received from the Department by this Agreement, other state agencies and other nonstate entities. State financial assistance does not include Federal direct or pass-through awards and resources received by a nonstate entity for Federal program matching requirements.
  - ii. In connection with the audit requirements, the Recipient shall ensure that the audit complies with the requirements of Section 215.97(8), Florida Statutes. This includes submission of a financial reporting package as defined by Section 215.97(2)(e), Florida Statutes, and Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the Auditor General.
  - iii. In the event the Recipient does not meet the audit threshold requirements established by Section 215.97, Florida Statutes, the Recipient is exempt for such fiscal year from the state single audit requirements of Section 215.97, Florida Statutes. However, the Recipient must provide a single audit exemption statement to the Department at FDOTSingleAudit@dot.state.fl.us no later than nine months after the end of the Recipient's audit period for each applicable audit year. In the event the Recipient does not meet the audit threshold requirements established by Section 215.97, Florida Statutes, in a fiscal year and elects to have an audit conducted in accordance with the provisions of Section 215.97, Florida Statutes, the cost of the audit must be paid from the Recipient's resources (i.e., the cost of such an audit must be paid from the Recipient's resources obtained from other than State entities).
  - iv. In accordance with Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the Auditor General, copies of financial reporting packages required by this Agreement shall be submitted to:

Florida Department of Transportation Office of Comptroller, MS 24 605 Suwannee Street Tallahassee, FL 32399-0405 Email: FDOTSingleAudit@dot.state.fl.us

And

State of Florida Auditor General Local Government Audits/342 111 West Madison Street, Room 401 Tallahassee, FL 32399-1450 Email: flaudgen localgovt@aud.state.fl.us

v. Any copies of financial reporting packages, reports or other information required to be submitted to the Department shall be submitted timely in accordance with Section 215.97, Florida Statutes, and

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATE-FUNDED GRANT AGREEMENT

Rules of the Auditor General, as applicable.

525-010-60 PROGRAM MANAGEMENT 05/21

Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations),

- vi. The Recipient, when submitting financial reporting packages to the Department for audits done in accordance with Chapters 10.550 (local governmental entities) or 10.650 (nonprofit and for-profit organizations), Rules of the Auditor General, should indicate the date the reporting package was delivered to the Recipient in correspondence accompanying the reporting package.
- vii. Upon receipt, and within six months, the Department will review the Recipient's financial reporting package, including corrective action plans and management letters, to the extent necessary to determine whether timely and appropriate corrective action on all deficiencies has been taken pertaining to the state financial assistance provided through the Department by this Agreement. If the Recipient fails to have an audit conducted consistent with Section 215.97, Florida Statutes, the Department may take appropriate corrective action to enforce compliance.
- viii. As a condition of receiving state financial assistance, the Recipient shall permit the Department, or its designee, DFS or the Auditor General access to the Recipient's records including financial statements, the independent auditor's working papers and project records as necessary. Records related to unresolved audit findings, appeals or litigation shall be retained until the action is complete or the dispute is resolved.
- c. The Recipient shall retain sufficient records demonstrating its compliance with the terms of this Agreement for a period of five years from the date the audit report is issued and shall allow the Department, or its designee, DFS or the Auditor General access to such records upon request. The Recipient shall ensure that the audit working papers are made available to the Department, or its designee, DFS or the Auditor General upon request for a period of five years from the date the audit report is issued unless extended in writing by the Department.

## 13. Restrictions, Prohibitions, Controls and Labor Provisions:

- a. A person or affiliate who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to a public entity; may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work; may not submit bids on leases of real property to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor or consultant under a contract with any public entity; and may not transact business with any public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list.
- b. In accordance with Section 287.134, Florida Statutes, an entity or affiliate who has been placed on the Discriminatory Vendor List, kept by the Florida Department of Management Services, may not submit a bid on a contract to provide goods or services to a public entity; may not submit a bid on a contract with a public entity for the construction or repair of a public building or public work; may not submit bids on leases of real property to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor or consultant under a contract with any public entity; and may not transact business with any public entity.
- c. An entity or affiliate who has had its Certificate of Qualification suspended, revoked, denied or have further been determined by the Department to be a non-responsible contractor may not submit a bid or perform work for the construction or repair of a public building or public work on a contract with the Recipient.
- d. No funds received pursuant to this Agreement may be expended for lobbying the Florida Legislature, judicial branch, or any state agency, in accordance with Section 216.347, Florida Statutes.
- e. The Department shall consider the employment by any contractor of unauthorized aliens a violation of Section 274A(e) of the Immigration and Nationality Act. If the contractor knowingly employs unauthorized aliens, such violation will be cause for unilateral cancellation of this Agreement.
- f. The Recipient shall:

#### STATE-FUNDED GRANT AGREEMENT

525-010-60 PROGRAM MANAGEMENT 05/21

- Utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the Recipient during the term of the contract; and
- ii. Expressly require any subcontractors performing work or providing services pursuant to the state contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the employment eligibility of all new employees hired by the subcontractor during the contract term.
- g. The Recipient shall comply and require its contractors and subcontractors to comply with all terms and conditions of this Agreement and all federal, state, and local laws and regulations applicable to this Project.

#### 14. Indemnification and Insurance:

- a. It is specifically agreed between the parties executing this Agreement that it is not intended by any of the provisions of any part of this Agreement to create in the public or any member thereof, a third-party beneficiary under this Agreement, or to authorize anyone not a party to this Agreement to maintain a suit for personal injuries or property damage pursuant to the terms or provisions of this Agreement. The Recipient guarantees the payment of all just claims for materials, supplies, tools, or labor and other just claims against the Recipient or any subcontractor, in connection with this Agreement.
- b. To the extent provided by law, Recipient shall indemnify, defend, and hold harmless the Department against any actions, claims, or damages arising out of, relating to, or resulting from negligent or wrongful act(s) of Recipient, or any of its officers, agents, or employees, acting within the scope of their office or employment, in connection with the rights granted to or exercised by Recipient hereunder, to the extent and within the limitations of Section 768.28, Florida Statutes. The foregoing indemnification shall not constitute a waiver of the Department's or the Recipient's sovereign immunity beyond the limits set forth in Florida Statutes, Section 768.28, nor shall the same be construed to constitute agreement by Recipient to indemnify the Department for the negligent acts or omissions of the Department, its officers, agents, or employees, or for the acts of third parties. Nothing herein shall be construed as consent by Recipient to be sued by third parties in any manner arising out of this Agreement. This indemnification shall survive the termination of this Agreement.
- c. Recipient agrees to include the following indemnification in all contracts with contractors, subcontractors, consultants, or subconsultants (each referred to as "Entity" for the purposes of the below indemnification) who perform work in connection with this Agreement:

"To the extent provided by law, [ENTITY] shall indemnify, defend, and hold harmless the [RECIPIENT] and the State of Florida, Department of Transportation, including the Department's officers, agents, and employees, against any actions, claims, or damages arising out of, relating to, or resulting from negligent or wrongful act(s) of [ENTITY], or any of its officers, agents, or employees, acting within the scope of their office or employment, in connection with the rights granted to or exercised by [ENTITY].

The foregoing indemnification shall not constitute a waiver of the Department's or [RECIPIENT']'s sovereign immunity beyond the limits set forth in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute agreement by [ENTITY] to indemnify [RECIPIENT] for the negligent acts or omissions of [RECIPIENT], its officers, agents, or employees, or third parties. Nor shall the same be construed to constitute agreement by [ENTITY] to indemnify the Department for the negligent acts or omissions of the Department, its officers, agents, or employees, or third parties. This indemnification shall survive the termination of this Agreement."

d. The Recipient shall provide Workers' Compensation Insurance in accordance with Florida's Workers' Compensation law for all employees. If subletting any of the work, ensure that the subcontractor(s) and subconsultants have Workers' Compensation Insurance for their employees in accordance with Florida's Workers' Compensation law. If using "leased employees" or employees obtained through professional employer organizations ("PEO's"), ensure that such employees are covered by Workers' Compensation

#### STATE-FUNDED GRANT AGREEMENT

525-010-60 PROGRAM MANAGEMENT 05/21

insurance through the PEO's or other leasing entities. Ensure that any equipment rental agreements that include operators or other personnel who are employees of independent contractors, sole proprietorships or partners are covered by insurance required under Florida's Workers' Compensation law.

- e. If the Recipient elects to self-perform the Project, and such self-performance is approved by the Department in accordance with the terms of this Agreement, the Recipient may self-insure and proof of self-insurance shall be provided to the Department. If the Recipient elects to hire a contractor or consultant to perform the Project, then the Recipient shall, or cause its contractor or consultant to carry Commercial General Liability insurance providing continuous coverage for all work or operations performed under the Agreement. Such insurance shall be no more restrictive than that provided by the latest occurrence form edition of the standard Commercial General Liability Coverage Form (ISO Form CG 00 01) as filed for use in the State of Florida. Recipient shall, or cause its contractor to cause the Department to be made an Additional Insured as to such insurance. Such coverage shall be on an "occurrence" basis and shall include Products/Completed Operations coverage. The coverage afforded to the Department as an Additional Insured shall be primary as to any other available insurance and shall not be more restrictive than the coverage afforded to the Named Insured. The limits of coverage shall not be less than \$1,000,000 for each occurrence and not less than a \$5,000,000 annual general aggregate, inclusive of amounts provided by an umbrella or excess policy. The limits of coverage described herein shall apply fully to the work or operations performed under the Agreement, and may not be shared with or diminished by claims unrelated to the Agreement. The policy/ies and coverage described herein may be subject to a deductible and such deductibles shall be paid by the Named Insured. No policy/ies or coverage described herein may contain or be subject to a Retention or a Self-Insured Retention unless the Recipient is a state agency or subdivision of the State of Florida that elects to self-perform the Project. Prior to the execution of the Agreement, and at all renewal periods which occur prior to final acceptance of the work, the Department shall be provided with an ACORD Certificate of Liability Insurance reflecting the coverage described herein. The Department shall be notified in writing within ten days of any cancellation, notice of cancellation, lapse, renewal, or proposed change to any policy or coverage described herein. The Department's approval or failure to disapprove any policy/ies, coverage, or ACORD Certificates shall not relieve or excuse any obligation to procure and maintain the insurance required herein, nor serve as a waiver of any rights or defenses the Department may have.
- When the Agreement includes the construction of a railroad grade crossing, railroad overpass or underpass structure, or any other work or operations within the limits of the railroad right-of-way, including any encroachments thereon from work or operations in the vicinity of the railroad right-of-way, the Recipient shall, or cause its contractor to, in addition to the insurance coverage required above, procure and maintain Railroad Protective Liability Coverage (ISO Form CG 00 35) where the railroad is the Named Insured and where the limits are not less than \$2,000,000 combined single limit for bodily injury and/or property damage per occurrence, and with an annual aggregate limit of not less than \$6,000,000. The railroad shall also be added along with the Department as an Additional Insured on the policy/ies procured pursuant to the paragraph above. Prior to the execution of the Agreement, and at all renewal periods which occur prior to final acceptance of the work, both the Department and the railroad shall be provided with an ACORD Certificate of Liability Insurance reflecting the coverage described herein. The insurance described herein shall be maintained through final acceptance of the work. Both the Department and the railroad shall be notified in writing within ten days of any cancellation, notice of cancellation, renewal, or proposed change to any policy or coverage described herein. The Department's approval or failure to disapprove any policy/ies, coverage, or ACORD Certificates shall not relieve or excuse any obligation to procure and maintain the insurance required herein, nor serve as a waiver of any rights the Department may have.
- g. When the Agreement involves work on or in the vicinity of utility-owned property or facilities, the utility shall be added along with the Department as an Additional Insured on the Commercial General Liability policy/ies procured above.

#### 15. Miscellaneous:

a. In no event shall any payment to the Recipient constitute or be construed as a waiver by the Department of any breach of covenant or any default which may then exist on the part of the Recipient and the making of such payment by the Department, while any such breach or default shall exist, shall in no way impair or prejudice any right or remedy available to the Department with respect to such breach or default.

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATE-FUNDED GRANT AGREEMENT

525-010-60 PROGRAM MANAGEMENT

- b. If any provision of this Agreement is held invalid, the remainder of this Agreement shall not be affected. In such an instance, the remainder would then continue to conform to the terms and requirements of applicable law.
- c. The Recipient and the Department agree that the Recipient, its employees, contractors, subcontractors, consultants, and subconsultants are not agents of the Department as a result of this Agreement.
- d. By execution of the Agreement, the Recipient represents that it has not paid and, also agrees not to pay, any bonus or commission for the purpose of obtaining an approval of its application for the financing hereunder.
- e. Nothing in the Agreement shall require the Recipient to observe or enforce compliance with any provision or perform any act or do any other thing in contravention of any applicable state law. If any of the provisions of the Agreement violate any applicable state law, the Recipient will at once notify the Department in writing in order that appropriate changes and modifications may be made by the Department and the Recipient to the end that the Recipient may proceed as soon as possible with the Project.
- f. This Agreement may be executed in one or more counterparts, each of which shall be deemed an original, but all of which shall constitute the same Agreement. A facsimile or electronic transmission of this Agreement with a signature on behalf of a party will be legal and binding on such party.
- g. The Department reserves the right to unilaterally terminate this Agreement for failure by the Recipient to comply with the provisions of Chapter 119, Florida Statutes.
- h. The Recipient agrees to comply with Section 20.055(5), Florida Statutes, and to incorporate in all subcontracts the obligation to comply with Section 20.055(5), Florida Statutes
- i. This Agreement shall be governed by and construed in accordance with the laws of the State of Florida. In the event of a conflict between any portion of the contract and Florida law, the laws of Florida shall prevail. The Recipient agrees to waive forum and venue and that the Department shall determine the forum and venue in which any dispute under this Agreement is decided.
- j. This Agreement does not involve the purchase of Tangible Personal Property, as defined in Chapter 273, Florida Statutes.

# 16. Exhibits.

a.	Exhibits A, B, D, F, and J are attached to and incorporated into this Agreement.
b.	☑ The Project will involve construction, therefore, <b>Exhibit "C"</b> , Engineer's Certification of Compliance is attached and incorporated into this Agreement.
C.	☐ Alternative Advance Payment Financial Provisions are used on this Project. If an Alternative Pay Method is used on this Project, then <b>Exhibit "H"</b> , Alternative Advance Payment Financial Provisions, is attached and incorporated into this Agreement.
d.	☐ This Project utilizes Advance Project Reimbursement. If this Project utilizes Advance Project Reimbursement, then <b>Exhibit "K"</b> , Advance Project Reimbursement is attached and incorporated into this Agreement.
e.	☐ A portion or all of the Project will utilize the Department's right-of-way and, therefore, <b>Exhibit O</b> , <b>Terms and Conditions of Construction in Department Right-of-Way</b> , is attached and incorporated into this Agreement.
f.	☐ The following Exhibit(s), in addition to those listed in 16.a. through 16.f., are attached and incorporated into this Agreement:
	Page 13 of 14

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

# STATE-FUNDED GRANT AGREEMENT

525-010-60 PROGRAM MANAGEMENT 05/21

# g. Exhibit and Attachment List

Exhibit A: Project Description and Responsibilities

Exhibit B: Schedule of Financial Assistance

\*Exhibit C: Engineer's Certification of Compliance

Exhibit D: Recipient Resolution

Exhibit F: Contract Payment Requirements

\*Exhibit H: Alternative Advance Payment Financial Provisions Exhibit J: State Financial Assistance (Florida Single Audit Act)

\*Exhibit K: Advance Project Reimbursement

\*Exhibit O: Terms and Conditions of Construction in Department Right-of-Way

\*Additional Exhibit(s):

The remainder of this page intentionally left blank.

<sup>\*</sup>Indicates that the Exhibit is only attached and incorporated if applicable box is selected.

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATE-FUNDED GRANT AGREEMENT

525-010-60 PROGRAM MANAGEMENT 05/21

IN WITNESS WHEREOF, the Parties have executed this Agreement on the day and year written above.

By: By:	STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION Docusigned by:  By:  849382403EC3444
Name: Aaron C. Bell	Name: Greg Evans
Title: Chair	Title: District Two Secretary
	5/26/2022   5:12 PM EDT
	Legal Review:  DocuSigned by:
	angela Hensel
	Angela Hensel
	Name: Aligera Heliser

Alt Form 525-010-60eA

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATE-FUNDED GRANT AGREEMENT

525-011-0A PROGRAM MANAGEMENT 05/21

# **EXHIBIT A**

# PROJECT DESCRIPTION AND RESPONSIBILITIES

FPN: 449196-1-54-01	
This exhibit forms an integral part of the Agreement between the State of Florida, Department of Transport	ortation and
Nassau County (the Recipient)	
PROJECT LOCATION:	
☐ The project is on the National Highway System.	
☐ The project is on the State Highway System.	
PROJECT LENGTH AND MILE POST LIMITS: approx. 7 miles / 0.000 to 7.479	
PROJECT DESCRIPTION: repairs including resurfacing of a segment of CR 121 from the Duval County	Line to CR 119
SPECIAL CONSIDERATIONS BY RECIPIENT:	
The Recipient is required to provide a copy of the design plans for the Department's review and approprinting with the Department, and notify the Department prior to commencement of any right-of-way are	
The Recipient shall commence the project's activities subsequent to the execution of this Agreement are accordance with the following schedule:	nd shall perform in
Design to be completed by 12/31/2023 Construction contract to be let by 4/1/2024 Construction to be completed by 6/30/2025 Agreement to be completed by 12/31/2025	

If this schedule cannot be met, the Recipient will notify the Department in writing with a revised schedule or the project is subject to the withdrawal of funding.

# SPECIAL CONSIDERATIONS BY DEPARTMENT:

Prior to Authorization to Advertise, the Agency is required to submit a Railroad, Right of Way, Utility Certification, Engineer's Estimate and email that CCNA was followed. Prior to Concurrence and Award, the Agency is required to submit the lowest responsible / responsive bidder documents for Department's review and approval and CEI team information. The Agency shall provide, at least, quarterly invoicing with progress report, with photos of construction. The Agency shall provide written justification for any time extension outlining reasons for all unforseen Project delay circumstances for Department review and approval.

The Agency shall provide as-builts or plan mark-ups at the completion of the Project.

Alt Form 525-010-60eB

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

# STATE-FUNDED GRANT AGREEMENT

525-011-0B PROGRAM MANAGEMENT 8/21 Page 1 of 1

# EXHIBIT B SCHEDULE OF FINANCIAL ASSISTANCE

RECIPIENT NAME & BILLING ADDRESS: Nassau County, 76347 Veterans Way, Ste. 4000, Yulee, FL 32097			FINANCIAL PROJECT NUMBER: 449196-1-54-01			
			MAXIMUM PARTICIPATION			
PHASE OF	WORK by Fiscal Year:	(1) TOTAL PROJECT FUNDS	(2) LOCAL FUNDS	(3) STATE FUNDS	Indicate source of Local funds	
Design- Phase 34 FY:	Maximum Department Participation (Insert Program Name)	\$	\$	\$	☐ In-Kind ☐ Cash	
FY:	Maximum Department Participation (Insert Program Name)	\$	\$	\$	☐ In-Kind ☐ Cash	
	Total Design Cost	\$ 0.00 %	\$ 0.00 %	\$ 0.00 %		
W.	2.6				Marine - 1 Marin	
Right-of-Way- Phase 4 FY:	4Maximum Department Participation (Insert Program Name)	\$	\$	\$	☐ In-Kind☐ Cash	
FY:	Maximum Department Participation (Insert Program Name)	\$	\$	\$	☐ In-Kind ☐ Cash	
	Total Right-of-Way Cost	\$ 0.00 %	\$ 0.00 %	\$ 0.00 %		
Construction Phase F	4 Maximum Department Participation	\$	\$	\$	In-Kind	
FY:	(Insert Program Name				Cash	
FY:	Maximum Department Participation (Insert Program Name)	\$	\$	\$	☐ In-Kind☐ Cash	
	Total Construction Cost	\$ 0.00	\$ 0.00 %	\$ 0.00 %		
Construction Engineering and Inspection - Phase 64 FY:	Maximum Department Participation (Insert Program Name)	\$	\$	\$	In-Kind Cash	
FY:	Maximum Department Participation (Insert Program Name)	\$	\$	\$	☐ In-Kind ☐ Cash	
Total Cons	truction Engineering and Inspection Cost	\$ 0.00	\$ 0.00 %	\$ 0.00 %		
(Phase : Phase 54 - Design, Construction and CEI) FY: 2022	Maximum Department Participation (Local Transportation Projects)	\$9,000,000.00	\$	\$9,000,000.00	In-Kind Cash	
FY:	Maximum Department Participation (Insert Program Name)	\$	\$	\$	☐ In-Kind ☐ Cash	
	Total Cost	\$9,000,000.00	\$ 0.00 %	\$9,000,000.00 %	Name of the Control o	
		40,000,000,00	A 2.00	¢0,000,000,00		
	TOTAL COST OF THE PROJECT	\$9,000,000.00	\$ 0.00	\$9,000,000.00		

COST ANALYSIS CERTIFICATION AS REQUIRED BY SECTION 216.3475, FLORIDA STATUTES:
I certify that the cost for each line item budget category has been evaluated and determined to be allowable, reasonable, and necessary as required by Section 216.3475, F.S. Documentation is on file evidencing the methodology used and the conclusions reached.

Kim Evans		
District Grant Manager Name		
Docusigned by: Eimberly Evans	5/26/2022   3:30 PM ED	Т
Signature 47368A449	Date	

Alt Form 525-010-60eC

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATE-FUNDED GRANT AGREEMENT

525-011-00 PROGRAM MANAGEMENT 05/21 Page 1 of 2

# **EXHIBIT C**

# **ENGINEER'S CERTIFICATION OF COMPLIANCE**

**Engineer's Certification of Compliance.** The Recipient shall complete and submit the following Notice of Completion and, if applicable, Engineer's Certification of Compliance to the Department upon completion of the construction phase of the Project.

# NOTICE OF COMPLETION

# STATE-FUNDED GRANT AGREEMENT Between THE STATE OF FLORIDA, DEPARTMENT OF TRANSPORTATION and Nassau County

PROJECT DESCRIPTION: repairs including resurfacing of a segment of CR 121 from the Duval County Line to CR 119

FPID#: 449196-1-54-01

In accordance with the Terms and Conditions of the State-Funded Grant Agreement, the undersigned provides notification that the work authorized by this Agreement is complete as of \_\_\_\_\_, 20\_\_.

By:

Name:

Title:

# **ENGINEER'S CERTIFICATION OF COMPLIANCE**

In accordance with the Terms and Conditions of the State-Funded Grant Agreement, the undersigned certifies that all work which originally required certification by a Professional Engineer has been completed in compliance with the Project construction plans and specifications. If any deviations have been made from the approved plans, a list of all deviations, along with an explanation that justifies the reason to accept each deviation, will be attached to this Certification. Also, with submittal of this certification the Recipient shall furnish the Department a set of "as-built" plans certified by the Engineer of Record/CEI.

	Ву:,	P.E.
SEAL:	Name:	4447
	Date:	

Docusign Envelope ID: D45D4465-EABC-4CB4-9D6F-06F39945983E

525-011-0C PROGRAM MANAGEMENT 05/21 Page 2 of 2 Alt Form 525-010-60eD

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION STATE-FUNDED GRANT AGREEMENT

525-011-0D PROGRAM MANAGEMENT 05/21 Page 1 of 1

# **EXHIBIT D**

# RECIPIENT RESOLUTION

The Recipient's Resolution authorizing entry into this Agreement is attached and incorporated into this Agreement.

# RESOLUTION NO. 2022- 105

A RESOLUTION AUTHORIZING THE EXECUTION OF THE AGREEMENT BETWEEN THE STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION AND THE BOARD OF COUNTY COMMISSIONERS OF NASSAU COUNTY, FLORIDA

WHEREAS, the County Engineer has recommended that the Board of County Commissioners of Nassau County, Florida, execute a State Funded Grant Agreement between the State of Florida Department of Transportation and Nassau County, Florida regarding the design, inspection, and construction of repairs including resurfacing of the southern most portion of CR 121. (Financial Project ID No. 449196-1-54-01);

NOW, THEREFORE, BE IT RESOLVED, this 18th day of May , 2022, by the Board of County Commissioners of Nassau County, Florida as follows:

The State Funded Grant Agreement between the State of Florida
 Department of Transportation and Nassau County is hereby approved, and the Chairman is authorized to execute said agreement.

BOARD OF COUNTY COMMISSIONERS NASSAU COUNTY, FLORIDA

Aaron C. Bell, Chairman

Attest as to Chairman's

Signature:

John A. Crawford

Approved as to form by the Nassau County Attorney:

Denise C. May

Alt Form 525-010-60eF

# STATE-FUNDED GRANT AGREEMENT

525-011-0F PROGRAM MANAGEMENT 05/21

# **EXHIBIT F**

# CONTRACT PAYMENT REQUIREMENTS Florida Department of Financial Services, Reference Guide for State Expenditures Cost Reimbursement Contracts

Invoices for cost reimbursement contracts must be supported by an itemized listing of expenditures by category (salary, travel, expenses, etc.). Supporting documentation shall be submitted for each amount for which reimbursement is being claimed indicating that the item has been paid. Documentation for each amount for which reimbursement is being claimed must indicate that the item has been paid. Check numbers may be provided in lieu of copies of actual checks. Each piece of documentation should clearly reflect the dates of service. Only expenditures for categories in the approved agreement budget may be reimbursed. These expenditures must be allowable (pursuant to law) and directly related to the services being provided.

Listed below are types and examples of supporting documentation for cost reimbursement agreements:

**Salaries:** Timesheets that support the hours worked on the project or activity must be kept. A payroll register, or similar documentation should be maintained. The payroll register should show gross salary charges, fringe benefits, other deductions and net pay. If an individual for whom reimbursement is being claimed is paid by the hour, a document reflecting the hours worked times the rate of pay will be acceptable.

**Fringe benefits:** Fringe benefits should be supported by invoices showing the amount paid on behalf of the employee, e.g., insurance premiums paid. If the contract specifically states that fringe benefits will be based on a specified percentage rather than the actual cost of fringe benefits, then the calculation for the fringe benefits amount must be shown. Exception: Governmental entities are not required to provide check numbers or copies of checks for fringe benefits.

**Travel:** Reimbursement for travel must be in accordance with s. 112.061, F.S., which includes submission of the claim on the approved state travel voucher along with supporting receipts and invoices.

Other direct costs: Reimbursement will be made based on paid invoices/receipts and proof of payment processing (cancelled/processed checks and bank statements). If nonexpendable property is purchased using state funds, the contract should include a provision for the transfer of the property to the State when services are terminated. Documentation must be provided to show compliance with DMS Rule 60A-1.017, F.A.C., regarding the requirements for contracts which include services and that provide for the contractor to purchase tangible personal property as defined in s. 273.02, F.S., for subsequent transfer to the State.

**Indirect costs:** If the contract stipulates that indirect costs will be paid based on a specified rate, then the calculation should be shown. Indirect costs must be in the approved agreement budget and the entity must be able to demonstrate that the costs are not duplicated elsewhere as direct costs. All indirect cost rates must be evaluated for reasonableness and for allowability and must be allocated consistently.

Contracts between state agencies may submit alternative documentation to substantiate the reimbursement request, which may be in the form of FLAIR reports or other detailed reports.

The Florida Department of Financial Services, online Reference Guide for State Expenditures can be found at this web address <a href="https://www.myfloridacfo.com/Division/AA/Manuals/documents/ReferenceGuideforState">https://www.myfloridacfo.com/Division/AA/Manuals/documents/ReferenceGuideforState</a> Expenditures.pdf.

Alt Form 525-010-60eJ

# STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

525-011-0J PROGRAM MANAGEMENT 09/20 Page 1 of 1

# STATE-FUNDED GRANT AGREEMENT

# **EXHIBIT J**

# STATE FINANCIAL ASSISTANCE (FLORIDA SINGLE AUDIT ACT)

	RCES AWARDED PURSUANT TO THIS AGREEMENT CONSIST OF THE FOLLOWING:
Awarding Agency:	Florida Department of Transportation
State Project Title and CSFA Number:	<ul> <li>□ County Incentive Grant Program (CIGP), (CSFA 55.008)</li> <li>□ Small County Outreach Program (SCOP), (CSFA 55.009)</li> <li>□ Small County Road Assistance Program (SCRAP), (CSFA 55.016)</li> <li>□ Transportation Regional Incentive Program (TRIP), (CSFA 55.026)</li> <li>□ Local Transportation Projects, SB 2500, Line 1915A CSFA #55.039</li> </ul>
*Award Amount:	\$9,000,000.00
*The state award amo	ount may change with supplemental agreements
Specific project inform	nation for CSFA Number is provided at: https://apps.fldfs.com/fsaa/searchCatalog.aspx
COMPLIANCE REQUAGREEMENT:	JIREMENTS APPLICABLE TO STATE RESOURCES AWARDED PURSUANT TO THIS
State Project	Compliance Requirements for CSFA Number are provided at:

The State Projects Compliance Supplement is provided at: <a href="https://apps.fldfs.com/fsaa/compliance.aspx">https://apps.fldfs.com/fsaa/compliance.aspx</a>

# **RESOLUTION NO. 2022- 105**

A RESOLUTION AUTHORIZING THE EXECUTION OF THE AGREEMENT BETWEEN THE STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION AND THE BOARD OF COUNTY COMMISSIONERS OF NASSAU COUNTY, FLORIDA

WHEREAS, the County Engineer has recommended that the Board of County Commissioners of Nassau County, Florida, execute a State Funded Grant Agreement between the State of Florida Department of Transportation and Nassau County, Florida regarding the design, inspection, and construction of repairs including resurfacing of the southern most portion of CR 121. (Financial Project ID No. 449196-1-54-01);

NOW, THEREFORE, BE IT RESOLVED, this 18th day of May . 2022, by the Board of County Commissioners of Nassau County, Florida as follows:

The State Funded Grant Agreement between the State of Florida
 Department of Transportation and Nassau County is hereby approved, and the Chairman is authorized to execute said agreement.



A CERTIFIED TRUE COPY

Crawfiel

EX-OFFICIO, Cierk of the Board of County Comm.

COFFICIO, Clerk of the Board of County Comm. Nassau County, Florida

BOARD OF COUNTY COMMISSIONERS NASSAU COUNTY, FLORIDA

Aaron C. Bell, Chairman

Attest as to Chairman's

Signature:

John A. Crawford

Approved as to form by the Nassau County Attorney:

Denise C. May

To: kimberly.evans@dot.state.fl.us

# FLORIDA DEPARTMENT OF TRANSPORTATION FUNDS APPROVAL

G2902

5/26/2022

# **CONTRACT INFORMATION**

Contract:	G2902
Contract Type:	GD - GRANT DISBURSEMENT (GRANT)
Method of Procurement:	G - GOVERMENTAL AGENCY (287.057,F.S.)
Vendor Name:	NASSAU COUNTY BOARD OF COUNTY C
Vendor ID:	F591863042053
Beginning Date of This Agreement:	05/24/2022
Ending Date of This Agreement:	12/31/2025
Contract Total/Budgetary Ceiling:	ct = \$9,000,000.00
Description:	repairs including resurfacing of CR 121 from the Duval CL toCR 119

# FUNDS APPROVAL INFORMATION FUNDS APPROVED/REVIEWED FOR ROBIN M. NAITOVE, CPA, COMPTROLLER ON 5/26/2022

Action:	Original
Reviewed or Approved:	APPROVED
Organization Code:	55024010206
Expansion Option:	AU
Object Code:	751000
Amount:	\$9,000,000.00
Financial Project:	44919615401
Work Activity (FCT):	215
CFDA:	
Fiscal Year:	2022
Budget Entity:	55150200
Category/Category Year:	088862/22
Amendment ID:	O001
Sequence:	00
User Assigned ID:	
Enc Line (6s)/Status:	0001/04

Total Amount: \$9,000,000.00

**Certificate Of Completion** 

Envelope Id: 6CD629294890461CA6EFEE1829285565

Subject: CR 121 Earmark - Nassau County Contract Number (ex. C9A12, optional): G2902 Document Contains Confidential Information?: No

Fin Proj Num (ex.123456-1-32-01, Optional): 449196-1-54-01

Office (contact Procurement if add is needed):

Local Programs HR Action?: No

Source Envelope: 7AA82DF23C4547C1947837D24BEF43E7

Document Pages: 27 Signatures: 2 Certificate Pages: 2 Initials: 0 AutoNav: Disabled

Envelopeld Stamping: Enabled

Time Zone: (UTC-05:00) Eastern Time (US & Canada)

Envelope Originator: Kimberly Evans 605 Suwannee Street

MS 20

Status: Completed

Tallahassee, FL 32399-0450 kimberly.evans@dot.state.fl.us IP Address: 156.75.180.190

**Record Tracking** 

Status: Original Holder: Kimberly Evans Location: DocuSign

5/26/2022 3:31:29 PM kimberly.evans@dot.state.fl.us

Signer Events Signature **Timestamp** 

Angela Hensel angela.hensel@dot.state.fl.us **District Legal Counsel** Florida Department of Transportation

Security Level: Email, Account Authentication

(None), Login with SSO

Sent: 5/26/2022 3:40:19 PM angela Hensel Resent: 5/26/2022 4:30:26 PM Viewed: 5/26/2022 4:32:04 PM Signed: 5/26/2022 4:33:41 PM Signature Adoption: Pre-selected Style

Signed by link sent to angela.hensel@dot.state.fl.us

Using IP Address: 156.75.180.190

**Electronic Record and Signature Disclosure:** 

Not Offered via DocuSign

Greg Evans greg.evans@dot.state.fl.us

D2 Secretary **FLDOT** 

Security Level: Email, Account Authentication

(None)

Signature Adoption: Drawn on Device

Signed by link sent to greg.evans@dot.state.fl.us

Using IP Address: 174.247.145.42

Signed using mobile

Sent: 5/26/2022 4:33:42 PM Viewed: 5/26/2022 5:12:06 PM Signed: 5/26/2022 5:12:56 PM

**Electronic Record and Signature Disclosure:** 

Not Offered via DocuSign

In Person Signer Events	Signature	Timestamp
Editor Delivery Events	Status	Timestamp
Agent Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Carbon Copy Events	Status	Timestamp

Witness Events	Signature	Timestamp
Notary Events	Signature	Timestamp
<b>Envelope Summary Events</b>	Status	Timestamps
Envelope Sent	Hashed/Encrypted	5/26/2022 3:40:19 PM
Certified Delivered	Security Checked	5/26/2022 5:12:06 PM
Signing Complete	Security Checked	5/26/2022 5:12:56 PM
Completed	Security Checked	5/26/2022 5:12:56 PM
Payment Events	Status	Timestamps

# COUNTY

# APPENDIX B

Nassau County Capital Improvement Projects Department 96161 Nassau Place Yulee, Florida 32097

# **Road Closure Policy**

- 1. Submit a request to capitalprojects@nassaucountyfl.com for the road closure. In the request you must explain the following:
  - a) Why the road needs to be closed and the duration of the closure?
  - b) What are the benefits to public for closing the road?
  - c) Include a draft detour plan.

After the road closure request and draft detour plan have been approved, the following information shall be submitted to the Nassau County Capital Improvement Projects Department for review and approval.

- 2. Submit to Nassau County Capital Improvement Projects Department: A Maintenance of Traffic (MOT) Plan prepared by or approved by Florida Advanced Maintenance of Traffic (AMOT) certified personnel referencing the latest editions of the Florida Department of Transportation (FDOT) Design Standards Section 600 and the Manual on Uniform Traffic Control Devices (MUTCD). These plans shall include the Worksite Traffic Supervisor as per the latest edition of the FDOT Standard Specifications for Road & Bridge Construction Section 105-8.3. Variable Message Boards (VMB) will be required and shall be installed 7 days prior to the detour taking place and remain throughout. Any signed detour that will be within FDOT Right-of-Way (or on portions thereof) shall have prior FDOT approval. A Maintenance of Traffic Plan proposing a change to any approved documents, including contract documents and approved construction plans must be signed and sealed.
- 3. Provide a public notification advertisement to an approved local newspaper to appear no less than fourteen (14) days prior to the scheduled closure. Submit the draft notification to Nassau County Capital Improvement Projects for review and approval prior to advertising. This notification will clearly describe the name of the project and contractor, scope of the detour, scope of construction, the name of all roads that will be affected, official detour routes, duration of closure and the Worksite Traffic Supervisor's telephone number. Attach a diagram showing the surrounding area and detour routes. Diagram must be clear and depict road names and route direction. The size of advertisement in newspaper shall be a minimum of 2 columns wide by 12 inches long (tall) or one fifth (1/5) of a page with a minimum of 24 point font for the heading and 10 point font for the body and detour plan. Flyers with the same information may be required. With the Capital Improvement Projects Department's written approval, local roads may not require publishing of the advertisement in the paper; however, all other criteria must be adhered to.



# Road Closure Policy Page 2 of 3

- 4. Submit notification to the following departments and agencies prior to the road closure. A confirmation of notification to the Capital Improvement Projects Department must be provided prior to road closure. Depending on the location of the project/detour, notification to other agencies may be required.
- Nassau County Sheriff's Office
  - o Ricky A Rowell, TAC Phone – (904) 548-4000 Email – rickyr@nassauso.com
  - O Scott Gearis, Lt. Phone – (904) 548-4028 Email – sgearis@nassauso.com
- Nassau County Emergency Management
  - Martha Oberdorfer
     Phone (904) 548-0931
     Fax (904) 548-933
     Email mloberdorfer@nassauso.com
- Nassau County Fire Department
  - o Chief Brady Rigdon Email – <u>brigdon@nassaucountyfl.com</u>
  - o Chief Greg Roland Email – groland@nassaucountyfl.com
  - Deputy Chief Amanda Baumann Email abaumann@nassaucountyfl.com Phone (904) 530-6600
     Fax (904) 321-5748
- Nassau County School Bus Transportation
  - o Brad Underhill Phone – (904) 225-0127 Fax – (904) 255-9404 Email – underhillbr@nassau.k12.fl.us
- Nassau County Road & Bridge Department
  - o Jennifer Kirkland
    Phone (904) 530-6175
    Fax (904) 530-6901
    Email jkirkland@nassaucountyfl.com

- Nassau County Manager's Office
  - Sabrina Robertson
    Phone (904) 530-6010
    Fax (904) 321-5784
    Email srobertson@nassaucountyfl.com
- United Postal Service (Yulee)
  - Jesus N. Escobar
     Phone (904) 225-5331
     Email jesus.n.escobar@usps.gov
- United Postal Service (Fernandina)
  - Paul Battista
     Phone (904) 491-4680
     Email paul.d.battista@usps.gov
- United Postal Service (Callahan/Bryceville)
  - Cynthia F. Kuykendall
     Phone (904) 879-2131
     Email cynthia.f.kukendall@usps.gov
- United Postal Service (Hilliard)
  - Brendon D. Taylor
     Phone (904) 845-2151
     Email brendon.d.taylor@usps.gov



Road Closure Policy Page 3 of 3

- 5. Signage will be in place prior to road closure. They will be bagged/covered until needed. VMBs, will be installed and operating a minimum of seven (7) calendar days prior to any closure/detour.
- 6. Visual inspection of the VMB by the Capital Improvement Projects Department is required at installation or relocation. Visual inspection of all road/detour signage shall be accomplished prior to road closure. Contact Capital Improvement Projects 48 hours prior to installation for inspection.



# Nassau County Engineering Services Department 96161 Nassau Place Yulee, Florida 32097

# **APPENDIX C**

# AS-BUILT REQUIREMENT CHECKLIST:

The following list is intended to highlight the majority of the as-built requirements for Construction projects in Nassau County. This list should not be considered to be all-inclusive as each project is unique in nature and may require additional information that can only be determined during the course of the project's completion. Generally, however, the AS-BUILT information shall contain the following:

- AS-BUILTS should be based on the design plans as approved through the DRC process.
  The submitted as-builts should be at the same scale and have the same orientation as the
  design files.
- AS-BUILTS should have the same page numbering as the design plans, and the cover of the AS-BUILT plans should have all sheets from the design plans listed with sheets not "AS-BUILTED" stricken through.
- 3. AS-BUILTS should display the original design information as displayed on the plan sheets with the design information stricken through and the as-built information displayed in bold adjacent to the design information.
- 4. AS-BUILTS shall be accompanied by an "Engineer's Certification" form from the Engineer of Record. (Exhibits 3 & 4)
- 5. Three {3) sets of fully signed and sealed AS-BUILTS should be submitted along with CD containing the PDF file(s) and CADD file(s) of the AS-BUILT information. CADD files should be in State Plane coordinates (NAD 83) with a vertical datum of NAVD88 or NGVD 1929 (with the datum shift noted). Furthermore, CADD files should only be submitted in ACAD version 2013 or later.
- 6. Northing and Easting of all drainage structures should be included.
- 7. The plans should be clearly legible, and all structure notes, distances, angles and elevations should be clearly readable.
- 8. If the plan represents a phase of a development, then that phase should be clearly identified for clarity and avoid confusion with future phases.
- 9. There should be a north arrow and scale on each sheet.
- 10. A legend should be included explaining the symbols used in the plans.
- 11. ALL sheets must be signed and sealed by a surveyor licensed in the State of Florida.



- 12. There should be sufficient "plan" and "as-built" elevations shown to verify that the streets were constructed substantially in accordance with the approved construction plans. Generally, the County will review all low points and high points in the street and verify that the minimum grade exists for each street. On straight sections between high and low points elevations should be taken every 200 feet.
- 13. All street curve radii should be shown on the plans or in a table.
- 14. Street widths and curb type should be identified for each street on each sheet.
- 15. Whenever there are islands within the streets the as-builts should include dimensions for these islands.
- 16. The paved radii of all Cui-de-Sacs should be listed and Cul-De-Sac center and edge of pavement or gutter elevations at quarter points shall be shown.
- 17. All underdrains should be shown with size, lengths, inverts and cleanouts all shown.
- 18. Where swales are utilized there should be sufficient flow line elevations and ditch cross sections to verify capacity of the channel.
- 19. There should be a comparison table of design and as-built pipe sizes, lengths, invert elevations, and pipe slopes.
- 20. The as-built surface area of the pond(s) at Normal Water Level (design) and Top of Bank (as-built) should be included.
- 21. The bottom elevation and area should be shown (2 locations min. per pond).
- 22. The surveyor shall certify by note (for each pond) that no slope is greater than 1:4 above the design NWL, unless the pond is fenced.
- 23. All structures in the pond (overflow weirs, etc.) should be included.
- 24. All water main and sewer main locations, size, lengths, inverts, etc.
- 25. All easements required (or on a plat) should be shown on the "As- Builts" and improvement located so as to verify improvements are within the easement. Easement not recorded as part of the recorded plat including drainage and right-of-way easements shall also be identified as "as-built". For these easements the book and page of their record, property to whom easement is dedicated and date of filing should be shown on as the "as-built". All

improvements intended to be within these easements shall be shown as the "as-builts" to verify the improvements are within the easement. Wetlands are not reviewed by Nassau County and need not be shown.

26. Depict all storm drain and utility repair locations and methods.

# KNOWN EXISTING UTILITY PROVIDERS IN AREA:

OKEFENOKE RURAL ELECTRIC MEMBERSHIP CORP COMCAST CABLE ROY SIKES JAMES GRAHAM

(912) 390-1459 (904) 380-6341

AT&T DISTRIBUTION WINDSTREAM COMMUNICATION DINO FARRUGGIO DAVID JORDAN (561) 683-2729 (386) 208-9965

SHEET DESCRIPTION

COVER SHEET SIGNATURE SHEET

DETAILS

QUANTITY SHEET GENERAL NOTES

TYPICAL SECTIONS

PROJECT LAYOUT PROJECT CONTROL

PLAN AND PROFILE

CROSS SECTION

CLOSURE DETAIL

INTERSECTION DETAIL

ROADWAY SOIL SURVEY

REPORT OF SOIL BORINGS REPORT OF CULVERT BORINGS

BOX CULVERT GRADING DETAILS

CONTROL STRUCTURE DETAILS

SIGNING AND PAVEMENT MARKING

TRAFFIC CONTROL GENERAL NOTES

THRU TRAFFIC DETOUR PLAN AND ROAD

MINOR DRAIN CROSS SECTION

BOX CULVERT DATA TABLES

S-2R REINFORCING BAR LIST

S-3 REINFORCING BAR LIST

S-1 REINFORCING BAR LIST S-2L REINFORCING BAR LIST

TYPICAL SECTION DETAILS

FLORIDA POWER & LIGHT (TRANSMISSION) THOMAS COLUCCI

INDEX OF ROADWAY PLANS

(315) 219-7458

SHEET NO.

2 3-3A

4-5

8-9

12

10-11

13-78

79-80

82-93

94-97

98-110

111-113

115-118

119-149

S-01 - S-02

S-03 - S-04

S-07 - S-08

150

151

S-05 S-06

S-09

6

SOUTHERN NATURAL GAS COMPANY BUDDY PATRICK JR. (912) 754-3343

STA, 36+65.50

CHRIS BUONANNI (407) 328-1911

FLORIDA POWER & LIGHT (DISTRIBUTION)

# ROADWAY PLANS

NASSAU COUNTY CONTRACT NO. NC22-019 CR 121

STATE OF FLORIDA

NASSAU COUNTY

**DUVAL COUNTY LINE TO CR 119** RECONSTRUCTION

# END PROJECT STA, 431+86,44 BALDWIN

# LOAD RATING DATA TABLES **BEGIN PROJECT**

# **GOVERNING DESIGN STANDARDS:**

Florida Department of Transportation, FY 2024-25 Standard Plans for Road and Bridge Construction and applicable Interim Revisions (IRs).

Standard Plans for Road Construction and associated IRs are available at the following website: http://www.fdot.gov/design/standardplans

Nassau County Roadway and Drainage Standards, Ordinance 99-17, as amended.

Manual on Uniform Traffic Control Devices for Streets and Highways, 11th Edition, Dated December 2023.

### GOVERNING STANDARD SPECIFICATIONS:

Florida Department of Transportation, FY 2024-25 Standard Specifications for Road and Bridge Construction at the following

http://www.fdot.gov/programmanagement/Implemented/SpecBooks


# PROJECT LENGTH BASED ON CL. OF CONSTRUCTION

RECONSTRUCTION: STA. 36+65,50 TO STA, 238+69.06

MILL AND RESURFACE: STA: 238+69.06 TO STA: 272+50.00 (EXCLUDING BRIDGE)

STA, 272+50,00 TO STA, 431+86,44 RECONSTRUCTION

PROJECT MANAGER: ROBERT COMPANION, P.E.



### ROADWAY SHOP DRAWINGS TO BE SUBMITTED TO:

ROBERT COMPANION, P.E. DEPUTY COUNTY MANAGER COUNTY ENGINEER 96135 NASSAU PLACE YULFE EL 32097 PHONE: (904) 530-6010 EMAIL: RCOMPANION@NASSAUCOUNTYFL.COM

### PLANS PREPARED BY:

KIMLEY-HORN AND ASSOCIATES 12740 GRAN BAY PARKWAY WEST, SUITE 2350 JACKSONVILLE, FL 32258 PHONE: (904)828-3900

NOTE: THE SCALE OF THESE PLANS MAY HAVE CHANGED DUE TO REPRODUCTION

### PLANS PREPARED FOR: NASSAU COUNTY

ENGINEER TO RECORD: JESSICA L. NOVAK

P.E. NO.: 90848

ROADWAY PLANS

Feet

Panis (In DeSigna, One Aprentis Sees: Set CR 12) Press 11 (press) COVER, Desember 13 2024 81 of Cym. A UAA, Press (Aprentiy Official Covers) COVER, Desember 13 (press) COVER, Desember 14 (press) COVER, Desember 15 (press) COVER, Desember



THIS ITEM HAS BEEN DIGITALLY SIGNED AND SEALED BY

# Digitally signed by Jessica Novak Date: 2025.03.31

10:35:59-04'00' ON THE DATE ADJACENT TO THE SEAL PRINTED COPIES OF THIS DOCUMENT ARE NOT CONSIDERED SIGNED AND SEALED AND THE SIGNATURE MUST BE VERIFIED ON ANY ELECTRONIC COPIES

KIMLEY-HORN AND ASSOCIATES, INC. 12740 GRAN BAY PARKWAY SUITE 2350 JACKSONVILLE, FL 32258 REGISTRY 35106 JESSICA L NOVAK, P E NO 90848

THE ABOVE NAMED PROFESSIONAL ENGINEER WILL BE RESPONSIBLE FOR THE FOLLOWING SHEETS IN ACCORDANCE WITH RULE 61G15-23 004 F.A.C.

SHEET NO	SHEET DESCRIPTION
1	COVER SHEET
3	QUANTITY SHEET
4-5	GENERAL NOTES
6	TYPICAL SECTIONS
7	TYPICAL SECTION DETAILS
8-9	DETAILS
10 - 11	PROJECT LAYOUT
13 - 78	PLAN AND PROFILE
79 - 80	INTERSECTION DETAIL
98 - 110	CROSS SECTION
115 - 118	MINOR DRAIN CROSS SECTION
119 - 149	SIGNING AND PAVEMENT MARKING



THIS ITEM HAS BEEN DIGITALLY SIGNED AND SEALED BY



ON THE DATE ADJACENT TO THE SEAL PRINTED COPIES OF THIS DOCUMENT ARE NOT CONSIDERED SIGNED AND SEALED AND THE SIGNATURE MUST BE VERIFIED ON ANY ELECTRONIC COPIES

SURVEY AND MAPPING 2844 PABLO AVENUE TALLANASSEE, FL 32308 LICENSE BUSINESS NO. 7806 ALFREDO BERMUDEZ, PSM NO. 5578

THE ABOVE NAMED PROFESSIONAL ENGINEER WILL BE RESPONSIBLE FOR THE FOLLOWING SHEETS IN ACCORDANCE WITH RULE 61G15-23 004, F.A.C.

SHEET NO

SHEET DESCRIPTION

12

PROJECT CONTROL



THIS ITEM WAS BEEN DIGITALLY SIGNED AND SEALED BY

### Digitally signed by Deborah L Knighton Date: 2025.03.28 11:47:13-04'00'

ON THE DATE ADJACENT TO THE SEAL PAINTED COPIES OF THIS DOCUMENT ARE NOT CONSIDERED SIGNED AND SEALED AND THE SIGNATURE MUST BE VERIFIED ON ANY ELECTRONIC COPIES.

KIMLEY-HORN AND ASSOCIATES INC 201 N FRANKLIN ST, SUITE 1400 REGISTRY 35106 DEBORAH LYNN KNIGHTON, P.E. NO. 43920

THE ABOVE NAMED PROFESSIONAL ENGINEER WILL BE RESPONSIBLE FOR THE FOLLOWING SHEETS IN ACCORDANCE WITH RULE 61G15-23 004 F.A.C.

SHEET NO

SHEET DESCRIPTION

111 - 113 114

BOX CUI VERT GRADING DETAILS WINGWALL ELEVATION DETAILS



THIS ITEM HAS BEEN DIGITALLY SIGNED AND SEALED BY

## Digitally signed by Joseph A Roberts Date: 2025.03.31 06:37:46-04'00'

ON THE DATE ADJACENT TO THE SEAL PRINTED COPIES OF THIS DOCUMENT ARE NOT CONSIDERED SIGNED AND SEALED AND THE SIGNATURE MUST BE VERIFIED ON ANY ELECTRONIC COPIES


KIMLEY-HORN AND ASSOCIATES, INC. 200 SOUTH ORANGE AVE , SUITE 500 ORLANDO, FL 32801 CERTIFICATE OF AUTHORIZATION NO 696 JOSEPH A ROBERTS JR PE NO 78547

THE ABOVE NAMED PROFESSIONAL ENGINEER WILL BE RESPONSIBLE FOR THE FOLLOWING SHEETS IN ACCORDANCE WITH RULE 61G15-23 004. F.A.C.

SHEET NO. SHEET DESCRIPTION BOX CULVERT DATA TABLES S-1 REINFORCING BAR LIST S-01 - S-02 S-03 - S-04 S-05 S-2L REINFORCING BAR LIST S-2R REINFORCING BAR LIST S-06 S-07 - S-08 S-3 REINFORCING BAR LIST LOAD RATING DATA TABLES

Kimley » Horn ASSOCIATES 1 WEST SUITE 2 10A 32256 1-3900 JESSICA NOVAK, P.E. 30848

2350



THIS ITEM HAS BEEN DIGITALLY DIGNED AND SEALED II

# Matthew R 10:18:03 Landschoot -04'00'

ON THE DATE ADJACENT TO THE SEAL PRINTED COPIES OF THIS DOCUMENT ARE NOT CONSIDERED SIGNED AND SEALED AND THE SIGNATURE MUST BE VERIFIED ON ANY ELECTRONIC COPIES

ENVIRONMENTAL & GEOTECHNICAL SPECIALISTS, INC. 104 NORTH MAGNOLIA DRIVE TALLAHASSEE, FL 12:101 REGISTRY 6222 MATTHEW R LANDSCHOOT, P.E. NO. 76183

THE ABOVE NAMED PROFESSIONAL ENGINEER WILL BE RESPONSIBLE FOR THE FOLLOWING SHEETS IN ACCORDANCE WITH RULE 61G15-23 004, F.A.C.

SHEET NO

SHEET DESCRIPTION

82 - 93 94 - 97

ROADWAY SOIL SURVEY REPORT OF SOIL BORINGS REPORT OF CULVERT BORINGS



151

THIS ITEM HAS BEEN DIGITALLY SIGNED AND SEALED BY

# Roland

Digitally signed by George Roland Date: 2025,03,31 10:25:13 -04'00'

ON THE DATE ADJACENT TO THE SEAL PRINTED COPIES OF THIS DOCUMENT ARE NOT CONSIDERED SIGNED AND SEALED AND THE BIGNATURE MUST BE VERIFIED ON ANY ELECTRONIC COPIES

KIMLEY-HORN AND ASSOCIATES. INC. 12740 GRAN BAY PARKWAY, SUITE 2350 JACKSONVILLE, FL 32258 REGISTRY 35106 G E ROLAND, PE NO 62338

THE ABOVE NAMED PROFESSIONAL ENGINEER WILL BE RESPONSIBLE FOR THE FOLLOWING SHEETS IN ACCORDANCE WITH RULE 51G15-23 004, F.A.C.

SHEET NO SHEET DESCRIPTION

> TRAFFIC CONTROL GENERAL NOTES THRU TRAFFIC DETOUR PLAN AND ROAD CLOSURE DETAIL

SIGNATURE SHEET

SHEET NUMBER 2

ROADWAY COM	PONENTS		
FDOT PAY	DESCRIPTION	UNIT	QUANTITY
101-1	MOBILIZATION	LS	1
102-1	MAINTENANCE OF TRAFFIC		1
104-10-3	SEDIMENT BARRIER		72,279
110-1-1	CLEARING & GRUBBING		43
110-3	REMOVAL OF EXISTING STRUCTURES/BRIDGES	SF	2,300
110-7-1	MAILBOX, F&I SINGLE	EA	98
120-1	REGULAR EXCAVATION	CY	1,174
120-4	SUBSOIL EXCAVATION	CY	2,815
120-6	EMBANKMENT	CY	5,715
160-4	TYPE B STABILIZATION	SY	131,672
285-709	OPTIONAL BASE, BASE GROUP 09	SY	107,997
327-70-7	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH	SY	8,900
334-1-52	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	TN	9,376
337-7-81	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12 5, PG 76-22	TN	8 995
339-1	MISCELLANEOUS ASPHALT PAVEMENT	TN	62
520-6	SHOULDER GUTTER- CONCRETE	LF	77
522-2	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY	87
536-1-1	GUARDRAIL -ROADWAY, GENERAL TL-3	LF	1,219
536-7-2	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT	EA	26
536-73	GUARDRAIL REMOVAL	LF	868
536-85-24	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL	EA	12
570-1-2	PERFORMANCE TURF, SOD	SY	74,548
N/A	MISC DRIVEWAY TIE-IN MATERIAL	SY	670
DRAINAGE COM	PONENTS		
FDOT PAY ITEM NUMBER	the state of the s		QUANTITY
400-4-1	CONCRETE CLASS IV, CULVERTS	CY	359
415-1-1	REINFORCING STEEL- ROADWAY	LB	65,309
425-1-701	INLETS, GUTTER, TYPE S, <10'	EA	1
425-2-41	MANHOLES, P-7, <10'	EA	1
425-2-71	MANHOLES, J-7, <10'	EA	1
430-94-1	DESILTING PIPE, 0-24"	LF	553
430-94-2	DESILTING PIPE, 25"-36"	1F	514
430-94-3	DESILTING PIPE, 37"-48"	LF	120
430-175-115	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF	27
430-175-118	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD	LF	31
430-175-124	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD	LF	128
430-175-130	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF	38
430-175-136	PIPE CULVERT, OPT MATERIAL, ROUND, 36"5/CD	LF	58
430-536-200	STRAIGHT CONCRETE ENDWALLS, 36", DOUBLE, O DEGREES, ROUND	EA	2
430-982-123	MITERED END SECTION, OPTIONAL ROUND, 15" CD	EA	2
430-982-125	MITERED END SECTION, OPTIONAL ROUND, 18" CD	EA	2
430-982-129	MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA	36
430-982-133	MITERED END SECTION, OPTIONAL ROUND, 30" CD	EA	5
530-3-4	RIPRAP, RUBBLE, F&L DITCH LINING	TN	150
530-74	BEDDING STONE	TN	107

	SUMMARY OF QUANTITIES		
SIGNING AND PA	AVEMENT MARKING		
FDOT PAY ITEM NUMBER	DESCRIPTION	UNIT	QUANTITY
700-1-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	21
700-1-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	4
700-1-50	SINGLE POST SIGN, RELOCATE	EA	40
700-1-60	SINGLE POST SIGN, REMOVE	EA	9
700-13-15	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'	EA	6
705-10-1	OBJECT MARKER, TYPE 1	EA	3
705-10-2	OBJECT MARKER, TYPE 2	EA	105
705-10-3	OBJECT MARKER, TYPE 3	EA	12
706-1-3	RAISED PAVEMENT MARKER, TYPE B	EA	9,024
711-11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF	155
711-14-160	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA	1
711-16-101	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM	15,0
711-16-201	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6	GM	48
711-16-231	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM	6.4
710-90	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1
BRANDY BRANC	H CHURCH PLACE PAVING	X	
FDOT PAY ITEM NUMBER	DESCRIPTION	UNIT	QUANTITY
334-1-12	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN	56
570-1-2	PERFORMANCE TURF, SOD	SY	2,027

<b>BID ALTERNATE</b>	A		
FDOT PAY ITEM NUMBER	DESCRIPTION	UNIT	QUANTITY
430-175-124	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF	673
430-175-130	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF	183
430-175-136	PIPE CULVERT, OPT MATERIAL, ROUND, 36"5/CD	LF	80
430-982-133	MITERED END SECTION, OPTIONAL ROUND, 30" CD	EA	2

NOTE: SEE SHEET 3A FOR PAY ITEMS NOTES

Kimley » Horn

172 Can the property of the pro QUANTITY SHEET SHEET NUMBER

	PAY ITEM NOTES
102-1	MAINTENANCE OF TRAFFIC: INCLUDES ALL LABOR, MATERIALS AND EQUIPMENT NECESSARY TO IMPLEMENT
	TEMPORARY TRAFFIC CONTROL IN ACCORDANCE WITH THE CONTRACT PLANS AND FDOT STANDARD PLANS
	FOR ROAD AND BRIDGE CONSTRUCTION DATED FY 2024/25, INCLUDES THE SET UP AND MAINTENANCE OF
	ANY AND ALL TEMPORARY BARRIER WALL. IMPACT ATTENUATORS, BARRICADES, PCMS, ARROW BOARDS.
	SIGNING AND PAVEMENT MARKINGS, TEMPORARY SOD, TEMPORARY DRAINAGE, TEMPORARY PAVEMENT,
	TEMPORARY DRIVEWAYS, TEMPORARY SIGNALS, TRAFFIC CONTROL OFFICERS, ETC. AS APPLICABLE TO
	MAINTAIN LOCAL TRAFFIC ONLY WITHIN THE PROJECT LIMITS AND TO MAINTAIN THE ESTABLISHED DETOUR
	ROUTE COST SHALL INCLUDE LITTER REMOVAL AND MOWING AS REQUIRED PER SECTION 107 OF THE FOOT
	STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION DATED JULY 2024

- 104-10-3 SEDIMENT BARRIER: INCLUDES DAILY MONITORING AND PROMPT REPAIR AS REQUIRED
- 110-1-1 CLEARING AND GRUBBING: INCLUDES ASPHALT AND PAVEMENT REMOVAL, CURRING, TREE REMOVAL, AND ANY OTHER ITEM REQUIRED FOR CONSTRUCTION.
- 110-3 REMOVAL OF EXISTING STRUCTURES/BRIDGE: INCLUDES THE REMOVAL COST OF BOTH EXISTING CONCRETE BOX CULVERTS TO BE REPLACED (BRIDGE BOX CULVERT \$4044 AT STA. 54+14 AND CONCRETE BOX CULVERT \$9903 AT STA. 40+40), INCLUDES REMOVAL OF THE EXISTING HEADWALLS FOR THE EXISTING BOX CULVERT TO BE EXTENDED (CONCRETE BOX CULVERT \$9902 AT STA. \$0+35)
- 160-4 TYPE 8 STABILIZATION: INCLUDES THE COST OF INSTALLATION OF FLOWABLE FILL AS NEEDED PER FOOT STANDARD INDEX 125-001
- 327-70-7 MILLING EXISTING PAVEMENT, 4" AVG DEPTH: INCLUDES DELIVERY OF MILLINGS TO NASSAU COUNTY, SEE GENERAL NOTES.
- 337-7-81 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5 PG 76-22 INCLUDES ALL LABOR, EQUIPMENT, AND MATERIAL NECESSARY FOR INSTALLING SAFETY EDGE.
- 409-4-1 CONCRETE CLASS IV, CULVERTS: THE COST OF ALL MATERIAL, LABOR, AND INCIDENTAL COSTS RELATED TO THE SOIL, IMPROVEMENTS DETAILED, INCLUDING BUT NOT LIMITED TO, DEWATERING, SOIL EXCAVATION AND SOIL BEARING AREA PREPARATION, AND ALL MATERIALS, LABOR, EQUIPMENT AND INCIDENTAL COSTS RELATED TO TEMPORARY NON-CRITICAL SHEET PILING REQUIRED FOR THE INSTALLATION OF THE BOX CULVERT, SHALL BE CONSIDERED INCIDENTAL TO THE COST OF THE CONCRETE.
- 538-73 GUARDRAIL REMOVAL: INCLUDES THE COST OF REMOVING EXISTING GUARDRAIL ATTACHED TO CONCRETE HEADWALLS AT THE THREE CONCRETE BOX CULVERT LOCATIONS
- NA DRIVEWAY CONSTRUCTION. INCLUDES THE INSTALLATION AND COST OF MATERIAL NEEDED TO TIE DRIVEWAY APRON TO EXISTING DRIVEWAY, MATERIALS WILL VARY BY DRIVEWAY, INCLUDING BUT NOT LIMITED TO SOD, GRAVEL, ASPHALT, CONCRETE AND DIRT.
- BID-ALT A REPLACE EXISTING PIPES AS NEEDED BASED ON EXISTING CONDITION. CONTRACTOR TO INSPECT AND VERIFY WITH CELBEFORE REMOVAL OF EXISTING PIPE. EACH LOCATION WILL BE REVIEWED INDIVIDUALLY. MITERED END SECTIONS ARE PART OF THE BASE BID.

Kimley » Horn 2350 2350 QUANTITY SHEET SHEET NUMBER

3A

### GENERAL NOTES:

- † ENGINEERING PLANS APPROVAL DOES NOT CONSTITUTE PERMISSION TO VIOLATE ANY ADOPTED FEDERAL, STATE, OR LOCAL LAW, CODE, OR ORDINANCE
- 2. ALL WORK WITHIN THE PUBLIC STREETS AND RIGHT-OF-WAYS SHALL CONFORM TO NASSAU COUNTY LAND DEVELOPMENT CODES (LDC), FDOT STANDARD INDICES, FLORIDA GREENBOOK, MASSAU COUNTY ROADWAY AND DRAINAGE STANDARDS, AND NASSAU COUNTY STANDARD DETAILS AS NECESSARY FOR ANY DISCREPANCY BETWEEN STANDARDS. THE MOST STRINGERN SHALL PREVAILS.
- 3 PER NASSAU COUNTY ROADWAY AND DRAINAGE STANDARDS, ORDINANCE 99-17 SECTION 6 2 4, SITE SHALL BE CONSTRUCTED PER APPROVED CONSTRUCTION DRAWNINGS ANY SUBSTANTIAL DEVIATION SHALL BE CONCURRENTLY REVIEWED BY ENGINEER OF RECORD AND NASSAU COUNTY DEVELOPMENT REVIEW COMMITTEE PRIOR TO FIELD CHANGES
- 4 A PRE-CONSTRUCTION MEETING WITH MASSAU COUNTY ENGINEERING SERVICES CONSTRUCTION INSPECTOR IS REQUIRED, ATTENDEES SHALL BE NASSAU COUNTY, ENGINEER OF RECORD, CONTRACTOR, TESTING FIRM, PAVING FIRM, AND UTILITY COMPANIES PER NASSAU COUNTY ORDINANCE 98-17 SECTION 7 2.3 NASSAU COUNTY MAY CANCEL PRE-CONSTRUCTION MEETING IF ATTENDEE LIST IS INADEQUATE. NASSAU COUNTY ENGINEERING SERVICES CAN BE REACHED AT 904-530-6225
- 5 THE CONTRACTOR SHALL SCHEDULE AND COORDINATE ALL WORK WITH THE APPROPRIATE MASSAU COUNTY CONSTRUCTION INSPECTOR ASSIGNED TO THE PROJECT PER MASSAU COUNTY ORDINANCE 99-17 SECTION 7.2
- 6 ALL WORK SHALL BE PERFORMED IN A SAFE MANNER ALL SAFETY RULES AND GUIDELINES OF Q.S.H.A. SHALL BE FOLLOWED. THE CONTRACTOR SHALL <sup>37</sup>, BE WHOLLY RESPONSIBLE FOR ANY INJURIES TO HIS EMPLOYEES AND ANY DAMAGE TO PRIVATE PROPERTY OR PERSONS DURING THE COURSE OF THIS PRO-JECT.
- 7. PER NASSAU COUNTY ROADWAY AND DRAINAGE STANDARDS, ORDINANCE 99-17 SECTION 11 8 1, ANY DISTURBED AREAS WITHIN NASSAU COUNTY RIGHT-DF-WAY SHALL BE SODDED
- B PER NASSAU COUNTY ROADWAY AND DRAINAGE STANDARDS, ORDINANCE 99-17 SECTION 7,4,1, AT THE TIME OF FINAL INSPECTION, SODDING TO BE ONE HUNDRED PERCENT COVERAGE AND STABILIZED
- 9 ENGINEER OF RECORD APPROVED SHOP DRAWINGS SHALL BE PROVIDED TO NASSAU COUNTY CONSTRUCTION INSPECTOR A MINIMUM OF ONE WEEK BEFORE BEGINNING STRUCTURE INSTALLATION
- 10. THE CONTRACTOR IS THE SINGLE RESPONSIBLE PARTY FOR THE PROPER IMPLEMENTATION OF AN EROSION PROTECTION SEDIMENT CONTROL (EPSC) PLAN FOR CONSTRUCTION SITE THIS INCLUDES THE RESPONSIBILITY FOR THE ACTIONS/INACTIONS OF EMPLOYEES, SUBCONTRACTORS, AND/OR SLIPE LIFE THE ACTIONS/INACTIONS OF EMPLOYEES, SUBCONTRACTORS, AND/OR
- 11. THE CONTRACTOR SHALL COMPLY WITH CURRENT FLORIDA ACCESSIBILITY STANDARDS FOR ALL WORK ON THIS PROJECT.
- 12 ALL WATER, SEWER, AND STORM WATER CONSTRUCTION WITHIN NASSAU COUNTY ROW SHALL BE ACCOMPLISHED BY AN UNDERGROUND UTILITY CONTRACTOR LICENSED UNDER THE PROVISIONS OF CHAPTER 409 OF THE FLORIDA STATUTES.
- 13 NO WORK SHALL BE PERMITTED BETWEEN THE HOURS OF 7 00PM 7:00AM WITHOUT PRIOR APPROVAL FROM NASSAU COUNTY ENGINEERING
- 14 ALL TREES REQUIRED TO BE PROTECTED SHALL BE FLAGGED BY CONTRACTOR FOR PROTECTION PRIOR TO CLEARING
- 15 ALL GRADING AND PLACEMENT OF COMPACTED FILL SHALL BE IN ACCORDANCE WITH THE LATEST FDOT STANDARD SPECIFICATIONS
- 16 ANY DAMAGES (SIDEWALK, CURB, ASPHALT, DITCH GRADING, ET CETERA) WITHIN PUBLIC RIGHT-OF-WAY SHALL BE REPAIRED OR REPLACED IN ACCORDANCE WITH NASSAU COUNTY SPECIFICATIONS, PROPOSED REPAIR METHOD SHALL BE APPROVED BY NASSAU COUNTY ENGINEERING SPENICES.
- 17 ANY ASPHALT MILLINGS FROM NASSAU COUNTY ROW SHALL BE DELIVERED TO THE ROAD DEPARTMENT LAYDOWN YARD LOCATED ON GENE LASSERRE BOULEVARD OR PEA FARM ROAD PLEASE CONTACT THE ROAD DEPARTMENT AT (904) 530-6175
- 18 PER NASSAU COUNTY ORDINANCE 99-17 SECTION 7.4.2 AND 7.4.4, AS-BUILT DRAWINGS SHALL BE SUBMITTED TO NASSAU COUNTY AT THE TIME OF FINAL INSPECTION SCHEDULING AS-BUILT SUBMITTALS WILL BE IN ACCORDANCE WITH NASSAU COUNTY AS-BUILT REQUIREMENT CHECKLIST. AS-BUILT DRAWINGS SHALL BE CERTIFIED BY REQUIRED LICENSED SURVEYOR AND APPROVED BY SHOGINEER OF RECORD.
- 19 ALL SUPERELEVATION TRANSITIONS ROTATE ABOUT THE PGL
- 20 PROTECT AND RETAIN MEMORIAL LOCATIONS SHOULDER AND DITCH SLOPE TO BE MODIFIED PER PLANS AND MEMORIALS TO BE REPLACED IN EXISTING LOCATIONS
- 21. CONTRACTOR TO COORDINATE WITH HOMEOWNERS REGARDING REMOVAL OF MAILBOXES ALL MAILBOXES IMPACTED BY CONSTRUCTION TO BE REMOVED AND REPLACED WITH A NEW MAILBOX PER FDOT STANDARD PLAN INDEX 110-200
- 22. IF DISPOSAL OF EXISTING FULL DEPTH RECLAMATION MATERIAL BY THE CONTRACTOR IS NECESSARY, THE CONTRACTOR SHALL COORDINATE WITH NASSAU COUNTY FOR THE DELIVERY OF THE MATERIAL DELIVERY OF THIS MATERIAL, IF PROVIDED, WILL BE AT NO ADDITIONAL COST
- 23 CEI SHALL PROVIDE DOOR KNOCKER DOCUMENTS OR EQUIVALENT FOR EACH PHASE OF THIS PROJECT TO MITIGATE CITIZEN CALLS DOOR KNOCKERS SHALL BE APPROVED BY NASSAU COUNTY PRIOR TO DISTRIBUTION
- 24 FOR APPROVAL NEEDED FOR ALL NON-RCP PIPE MATERIALS USED FOR SIDE DRAINS
- 25 CONTRACTOR SHALL PROVIDE A HURRICANE / DISASTER PLAN AT PRE CONSTRUCTION MEETING
- 26 CONTRACTOR SHALL ADHERE TO NASSAU COUNTY'S ROAD CLOSURE POLICY
- 27 CONTRACTOR SHALL NOT STORE ANY MATERIALS OR EQUIPMENT IN THE COUNTY'S RIGHT OF WAY WITHOUT PRIOR AUTHORIZATION
- 28. ACCESS TO ALL SIDE STREETS, BUSINESSES, EASEMENTS, AND RESIDENTIAL PROPERTIES SHALL BE MAINTAINED
- 29 CONTRACTOR REQUIRED TO VIDEO THE ENTIRE LIMITS OF THE JOB PRIOR TO CONSTRUCTION ACTIVITIES COMMENCE. VIDEO SHALL BE SUBMITTED TO NASSAU COUNTY FOR APPROVAL AT OR PRIOR TO PRECONSTRUCTION MEETING.

### GENERAL NOTES (CONT.):

- 31 ANY SURVEY MARKERS, INCLUDING BUT NOT LIMITED TO SECTION MARKERS, BENCHMARKS, LOT CORNERS, ETC., WHICH ARE DISTURBED DURING CONSTRUCTION SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE PRIOR TO FINAL PAYMENT, RESETTING OF MONUMENTS AND MARKERS SHALL BE PERFORMED BY A PROFESSIONAL LAND SURVEYOR, LICENSED TO PRACTICE IN THE STATE OF FLORIDA.
- 32 SEE TOPOGRAPHIC SURVEY, DATED 07/23/2024, PREPARED BY SAM SURVEYING AND MAPPING, LLC. FOR SURVEY INFORMATION AND NOTES
- 33 A REPORT OF THE ROADWAY SOIL SURVEY, DATED 11/01/2023, PREPARED BY ENVIRONMENTAL & GEOTECHNICAL SPECIALISTS, INC, IS ON FILE WITH THE COUNTY AND IS AVAILABLE FOR REVIEW UPON REGULEST. ADDITIONAL TEST BORINGS AND EXPLORATORY INVESTIGATIONS MAY BE MADE BY THE CONTRACTOR AT THE CONTRACTORS EXPENSE.
- 4 ALL STATIONS AND OFFSETS ARE REFERENCED TO CENTERLINE OF CONSTRUCTION
- 35 PRIOR TO OPERATING OUTSIDE THE RIGHT OF WAY, THE CONTRACTOR SHALL GIVE PROPER NOTIFICATION AND OBTAIN WRITTEN PERMISSION FROM THE OWNER OF EACH PARTICULAR PROPERTY.
- 16 EXISTING DRIVEWAY APRONS WITHIN THE LIMITS OF THIS PROJECT ARE TO BE REPLACED AS SHOWN IN THE PLANS. CONTRACTOR TO OBTAIN CEI APPROVAL FOR MATERIAL AND AREA NEEDED PRIOR TO INSTALLING DRIVEWAY TIE IN TO EXISTING DRIVEWAY, MATERIAL USED FOR TIE TO EXISTING DRIVEWAY SHALL MATCH THE EXISTING DRIVEWAY MATERIAL DO NOT EXCEED EXISTING DRIVEWAY GRADE BREAKS
- 37. THESE PLANS REFLECT CONDITIONS KNOWN DURING PLAN DEVELOPMENT. IN THE EVENT THAT ACTUAL CONDITIONS PREVENT THE APPLICATION OF THESE PLANS AND SPECIFICATIONS IN THE PROSECUTION OF THE WORK, THE CONTRACTOR SHALL PROMPTLY NOTIFY THE COUNTY PRIOR TO FURTHER CONSTRUCTION ACTIVITY
- 38 THE ENGINEER OF RECORD SHALL BE THE SOLE INTERPRETER OF THE REQUIREMENTS OF THE DRAWINGS AND SPECIFICATIONS AND SHALL RENDER WRITTEN OR GRAPHIC INTERPRETATIONS AS NECESSARY FOR THE PROPER EXECUTION OR PROGRESS OF THE WORK WITH REASONABLE PROMPTNESS ON REQUEST OF THE CONTRACTOR.
- 39 HOUSE NUMBERS INCLUDED IN PLANS (#XXXX) ARE FOR REFERENCE ONLY AND HAVE NOT BEEN FIELD VERIFIED.
- 40 NO BURNING OR DISPOSAL OF DEBRIS SHALL BE ALLOWED WITHIN NASSAU COUNTY RIGHTS OF WAY

### STORMWATER DRAINAGE NOTES:

- 1. ALL STORMWATER DRAINAGE FACILITIES WITHIN PUBLIC RIGHT-OF-WAY AND PAVED AREAS, INCLUDING NASSAU COUNT RIGHT-OF-WAY, TURN LANES, RESIDENTIAL ROADWAYS, DRIVE AISLES FOR MULTI-FAMILY DEVELOPMENTS, AND MAJOR DRIVE AISLES FOR COMMERCIAL DEVELOPMENTS SHALL BE LASER ROPOLED PER FOOT SECTION 430
- 2 A CONTRACTOR CANNOT MODIFY THE COUNTY'S STORM WATER MANAGEMENT SYSTEM INCLUDING THE PIPES, INLETS, AREA DRAINS, DITCHES AND RELATED ELEMENTS TYPICALLY WITHIN THE STREET OR WITHIN A DRAINAGE EASEMENT WITHOUT THE PRIOR WRITTEN APPROVAL OF THE COUNTY ENGINEER OR DESIGNEE
- 3 DRAINAGE EASEMENTS AND DITCHES SHOULD REMAIN FREE OF STOCKPILED SOIL, SEDIMENT, MUD, CONSTRUCTION MATERIALS/WASTE, ET CETERA AT ALL TIMES, POSITIVE STORM/WATER FLOW MUST BE MAINTAINED THROUGHOUT CONSTRUCTION
- 4 THE CONTRACTOR SHALL TEMPORARILY OR PERMANENTLY STABILIZE BARE SOIL AREAS AND SOIL STOCKPILES WHEN THE AREA IS INACTIVE FOR FOURTEEN DAYS OR MORE OR HAS REACHED FINISHED GRADE
- 5 PER ORDINANCE 99-17 SECTION 11\_11,5.4, ALL GRAVITY FLOW PIPE INSTALLATIONS SHALL HAVE A SOIL TIGHT JOINT PERFORMANCE UNLESS SPECIFIC SITE FACTORS WARRANT WATERTIGHT JOINT PERFORMANCE
- 6 PER ORDINANCE 98-17 SECTION 10.6.5.2, IF SEDIMENTATION OCCURS TO OFF-SITE AREAS ALL WORK SHALL CEASE, SILTATION HALTED, AND THE AREA IMMEDIATELY RESTORED OR STABILIZED
- 7 PER 98-17 SECTION 10.1.2.A-E, STORMWATER MANAGEMENT FOR A PROJECT SHALL NOT HAVE ADVERSE EFFECTS ON ADJACENT PROPERTIES, DOWNSTREAM STRUCTURES. OR RIGHTS OF OTHER LANDOWNERS
- AREAS REQUIRING DEWATERING ARE EXPECTED WITHIN THE PROJECT LIMITS DEWATERING OPERATIONS SHALL BE PERFORMED ACCORDING TO FDOT STANDARD SPECIFICATIONS CONTRACTOR IS RESPONSIBLE FOR PROVIDING DEWATERING PLANS AND OBTAINING DEWATERING PERMITS ALL COSTS FOR DEWATERING OPERATIONS ARE INCIDENTAL TO EARTH-WORK ITEMS.
- 9 ALL COSTS ASSOCIATED WITH TEMPORARY NON-CRITICAL SHEET PILING NOT SHOWN IN THE PLANS, IF NEEDED TO PERFORM EXCAVATIONS AND FACILITATE DEWATERING. SHALL BE INCIDENTAL TO THE PAY ITEM FOR THE CONSTRUCTION OF THE PROPOSED CULVERT STRUCTURES
- 10 CONTRACTOR TO REMOVE EXISTING PIPE AS NECESSARY TO INSTALL MITERED END SECTION AS NOTED IN THE PLANS

Kimley » Horn

2 SECULTURE OF DEPTH SECULTURE
12 OF CHAPTER OF PARKET SECULTURE
ACCOUNT TROS 12230

NONHINERA 2014
NONHINERA 2014
SEALT AS SHOWN
FREEZENE OF PROSENING

GENERAL NOTES

SHEET NUMBER

### EXISTING UTILITY NOTES

- 1 THE CONTRACTOR IS RESPONSIBLE FOR THE PROTECTION OF ALL UTILITIES TO REMAIN IN PLACE
- 2 THE LOCATION(S) OF THE UTILITIES SHOWN IN THE PLANS ARE BASED ON LIMITED INVESTIGATION TECHNIQUES AND SHOULD BE CONSIDERED APPROXIMATE ONLY INTERPOLATIONS BETWEEN THESE POINTS HAVE NOT BEEN VERIFIED UTILITIES SHALL REMAIN UNLESS OTHERWISE
- THE CONTRACTOR SHALL NOTIFY UTILITY OWNERS THROUGH SUNSHINE STATE ONE CALL OF FLORIDA (1-800-432-4770) AND UTILITY OWNERS LISTED ON THE COVER SHEET AT LEAST TWO BUSINESS DAYS (OR 10 DAYS IF DIGGING UNDER WATER) IN ADVANCE OF BEGINNING CONSTRUCTION ON THE JOB SITE
- 4 CONTRACTOR SHALL ADJUST ALL UTILITY LIDS AND COVERS TO FINISHED GRADE AS REQUIRED COST IS INCIDENTAL TO THE PROJECT
- 5 IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PRODUCE, SUBMIT AND OBTAIN APPROVAL OF THE REPRODUCIBLE AS-BUILT

### PAVING NOTES:


- A PRE-PAVE MEETING IS REQUIRED PRIOR TO ANY PAVING OPERATIONS WITHIN NASSAU COUNTY ROW, RESIDENTIAL SUBDIVISIONS, OR
- 2 CONTRACTOR SHALL PROVIDE MIX DESIGNS FOR APPROVAL TO NASSAU COUNTY CONSTRUCTION INSPECTOR 48 HOURS PRIOR TO PRE-PAVE MEETING OR PLACEMENT OF CONCRETE
- 3 CONTRACTOR IS REQUIRED TO HAVE A CERTIFIED QC ASPHALT LEVEL II TECHNICIAN DURING ANY ASPHALT OPERATIONS WITHIN NASSAU COUNTY ROW, RESIDENTIAL SUBDIVISION OR MULTI-FAMILY DEVELOPMENTS
- 4 ALL BASES SHALL BE PRIMED IN ACCORDANCE WITH ORDINANCE 99-17 SECTION 11 5 2 3, NASSAU COUNTY STANDARD DETAILS, AND FDOT STANDARD SPECIFICATIONS
- 5 SIGNAGE AND PAVEMENT MARKINGS SHALL BE IN COMPLIANCE WITH NASSAU COUNTY STANDARDS, MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), AND FDOT STANDARD PLANS
- 6 MAINTENANCE OF TRAFFIC (MOT) SHALL BE IN COMPLIANCE WITH FDOT STANDARD INDEX 102 SERIES
- ALL WORK, MATERIALS, AND TESTING PERFORMED WITHIN NASSAU COUNTY RIGHT-OF-WAY SHALL BE IN ACCORDANCE WITH THE CURRENT REVISION OF NASSAU COUNTY'S ORDINANCE 99-17 AND ALL CURRENT NASSAU COUNTY STANDARD DETAILS
- REMOVING PAVEMENT MARKINGS WITHIN NASSAU COUNTY ROW SHALL BE A GRINDING OR HYDRO-BLASTING ON WEATHERED ASPHALT SURFACES B HYDRO-BLASTING ONLY ON NEW ASPHALT SURFACES


DAMAGE PLUS 50' IN EACH DIRECTION


- C PAINT BLACKOUT IS PROHIBITED 11 PER ORDINANCE 99-17 SECTION 9.5.5. ANY DAMAGE TO PAVEMENT RESULTING FROM CONSTRUCTION OR PAVEMENT MARKING REMOVAL WITHIN PUBLIC ROW NOT PLANNED AS PART OF THE PROJECT SHALL BE MILLED AND OVERLAID FOR ENTIRE WIDTH OF ROADWAY AND LENGTH OF
- 12 ALL UNDERGROUND UTILITIES OR APPROPRIATE CONDUIT SLEEVES, THAT ARE TO BE INSTALLED UNDER PAVEMENT MUST BE INSTALLED PRIOR TO PREPARATION OF THE SUBGRADE FOR PAVEMENT
- 13 SINGLE VERTICAL JOINTS IN ROADWAY CONSTRUCTION SHALL BE AVOIDED IN NASSAU COUNTY RIGHT-OF-WAY USING NASSAU COUNTY
- 14 ALL DRAINAGE STRUCTURES SHALL HAVE TRAFFIC BEARING GRATES THAT MEET OR EXCEED THE RATING FOR THE FACILITIES EXPECTED
- 15 ALL CONCRETE SHALL BE A MINIMUM OF 3000 PSI WITHIN PUBLIC RIGHT-OF-WAY


Kimley » Horn GENERAL NOTES


5

















## HORIZONTAL AND VERTICAL CONTROL


- 1 PROJECT IS BASED ON NORTH AMERICAN DATUM 1983/2011 (NAD83), FLORIDA STATE PLANE COORDINATE SYSTEM, FLORIDA EAST ZONE (901)
  2 BENCHMARK ELEVATIONS ARE BASED ON THE NORTH AMERICAN VERTICAL DATUM 1988 (NAVD88)
  3 POSITIONS/COORDINATES FOR BENCHMARKS ARE DERIVED FROM GPS STATIC NETWORK USING THE PREVIOUSLY SAID DATUMS FOR THEIR NORTHING AND EASTING VALUES, AND LATITUDES AND LONGITUDES.


R	SCALE FACTOR	LONGITUDE	LATITUDE	EASTING (X)	NORTHING (Y)	DESCRIPTION	ELEVATION (2)	OFFSET	@ STATION	STAMPING ID
	1 000057521122	W82° 00'35 16941"	N30" 18'09 53869"	337503.713	2171412.093	FLANGE-ENCASED ROD STAMPED (8600 2004)	75.98	N/A	N/A	8600
	1 000057156776	W82° 00'30 04298"	N30" 19'04.62716"	338007 563	2176973.749	4X4 CHON W/ NGS BRASS DISK STAMPED [1592 2003]	74.50'	54.91" RT	65+50.49	1592
	1 000057265886	W82° 00'32 16981"	N30* 19:45 18411*	337852 576	2181072.929	4X4 CHON W/ NGS BRASS DISK STAMPED (K592 2003)	77.39	52 41" LT	106+51.01	K592
-41	1 000057304085	W82° 00'33 20376"	N30" 20' 27 31678"	337799.831	2185330.462	4X4 CHON W/ NGS BRASS DISK STAMPED (LS92 2003)	80.31	48 89' LT	149+09.02	1592
	1 000057285151	W82" 00'33.45657"	N30" 21" 20 28103"	33/825 308	2190681.728	FLANGE-ENCASED ROD STAMPED (M592 2003)	73.08'	42.06° RT	202+59:74	HS92
	1.000058723436	W82" 00"56. 39284"	N30" 22'08 43417"	335859.265	2195564.685	4X4 CMON W/ FDEP BRASS DISK STAMPED (N592 2003)	57 83'	55.42' LT.	257100.16	N592
	1.000059113188	M85. 01.05 01135.	N30" 27' 52 61393"	335320.288	2200033.388	4X4 CMON W/ FDEP BRASS DISK STAMPED (P592 2003)	73.99	52.18' NT.	301+98.32	P592
2	1.000061758002	W82" 01"44_13601"	N30* 23' 28 86557"	331750_457	2203728 603	4X4 CMON W/ FDEP BRASS DISK STAMPED (0592 2003)	83.51	48.76° LT	353+42.71	0592
	1.000062235304	W82" 01'52 06402"	N30" 24" 25 . 85791"	331108.505	2209492.409	FLANGE ENCASED ROD STAMPED (R592 2003)	78.01	40 54' LT	413+10.24	H592
	1.000061751477	#82" D1"44 82108"	N30" 24' 43 . 00994"	331758-552	2211220 163	4X4 CHON W/ FOOT BRASS DISK STAMPED (7494 GPS1)	79.60	49 99 LT	431+56.21	FOOT 7494
0	1 000060861256	W82* 01:31 44929*	N30* 25'14 18700"	332958 035	2214358.839	4X4 CHON N/ FDEP BRASS DISK STAMPED (5592 2003)	79.05	49 78' LT	465+16.27	5592
27727										
SHEET N										








































































































































































































DATE OF SURVEY: MAY - JUNE 2023

SURVEY MADE BY: ENVIRONMENTAL AND GEOTECHNICAL

SPECIALISTS, INC.

MATTHEW R LANDSCHOOT, PE SUBMITTED BY:

## CR 121 PAVEMENT EVALUATION FROM DUVAL COUNTY LINE TO CR 119 ROADWAY SOIL SURVEY

ROAD NO: CR 121 COUNTY: NASSAU

## CROSS SECTION SOIL SURVEY FOR THE DESIGN OF ROADS

REFERENCE: N/A SURVEY BEGINS STA : N/A SURVEY ENDS STA : N/A

STRATUM NO		LBR		CONTENT		SIEVE ANALYSIS RESULTS PERCENT PASS (%)						ATTERBERG LIMITS (%)						CORROSION TEST RESULTS				
	MAX LBR VALUE	MOISTURE CONTENT	NO. OF	% ORGANIC	MOISTURE	NO OF TESTS	10 MESH	40 MESH	60 MESH	100 ME5H	200 MESH	NO_OF TESTS	LIQUID	PLASTIC	AASHTO GROUP		DESCRIPTION	NO. OF TESTS	RESISTIVITY ahm-cm	CHLORIDES ppm	SULFATES ppm	pH
1	17-33	10 7-15 5	92	01-24	4-30	76	78-100	72-100	67-100	34-100	4-19	-	771	Ψ.	A-3, A-2-4	BROWN, GRAY, ORANGE	FINE SAND, SILTY FINE SAND (<20% PASSING NO. 200)	i	14,000	15	36	4_4
2	58	9 5	18	0 2-21	5-22	12	91-100	80-100	76-99	57-86	21-33	**	4	9	A-2-4	GRAY, ORANGE	SILTY FINE SAND (≥20% PASSING NO. 200)	2	4.100- 19.000	15-30	9-63	4.1.
3	***	22	4	21-28	2]-27	26	96-100	96-100	95-100	59-91	19-45	25	21-40	11-26	A-2-6, A-6	BROWN, DARK BROWN, GRAY, DARK GRAY, DRANGE, TAN	CLAYEY FINE SAND. CLAYEY SAND. CLAYEY SAND WITH ORGANICS	2	7,500- 11,000	15-30	57-72	4 4-
4	**	**	14	25-44	7-38	4	100	99-100	98-99	55-78	11-31	4	-	-	A-2-4	DARK BROWN, DARK GRAY	SILTY FINE SAND WITH ORGANICS	2.5	494			
5	-	-	5	5.1-10 3	19-35	9	-	~	-	-		-	-	-	A-2-4	DARK BROWN, DARK GRAY	ORGANIC SILTY FINE SAND	24		33	34	14.

## STRATA NOTES

- 1 STRATA I AND 2 ARE "SELECT" SOILS DUE TO THE HIGH FINES CONTENT, STRATUM 2 WILL RETAIN MOISTURE AND MAY BE DIFFICULT TO COMPACT WHEN WET
- 2. STRATUM 3 IS A "PLASTIC" SOIL
- 3 STRATUM 4 IS A "SELECT" MATERIAL WITH AN AVERAGE ORGANIC CONTENT GREATER THAN 25 PERCENT, BUT NO INDIVIDUAL VALUE GREATER THAN 50 PERCENT THIS MATERIAL IS NOT PERMITTED IN THE SUBGRADE PORTION OF THE ROADWAY BED DUE TO ITS ORGANIC CONTENT
- 4 STRATUM 5 IS AN "ORGANIC" MATERIAL WITH AN AVERAGE ORGANIC CONTENT GREATER THAN 50 PERCENT BUT NO INDIVIDUAL VALUE GREATER THAN 200 PERCENT
- 5 REUSE OF THESE STRATA SHALL BE IN ACCORDANCE WITH FDOT STANDARD PLANS INDEX 120 001
- 6. REMOVAL OF THESE STRATA SHALL BE ACCOMPLISHED IN ACCORDANCE WITH FDOT STANDARD PLANS INDEX 120-002

## EMBANKMENT AND SUBGRADE MATERIAL

STRATA BOUNDARIES ARE APPROXIMATE, MAKE FINAL CHECK AFTER GRADING

▼ MEASURED GROUNDWATER

∇ ESTIMATED "NORMAL" SEASONAL HIGH GROUNDWATER

GNE GROUNDWATER NOT ENCOUNTERED

ROADWAY SOIL SURVEY

S

M

N A SHEET HUNDER 81

