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CS-24-467
NASSAU COUNTY WORK AUTHORIZATION #15
Contract Number: CM3490
Consultant/VVendor: Environmental and Geotechnical Specialists, Inc.
Consultant/Vendor Contact PEReMEER x kRRR SRS
Name: Thomas H Hayden
Consultant/Vendor Contact 904-580-8501
Phone Number:
Consultant/Vendor Contact KO RXOOUBXEQXXIXBOMX
Email Address: Tom.Hayden@EGS-US.com
Project Short Title: Expanded Blackrock Community Park

Total Amount of Previous Work | $158,190.33
Authorizations:

Amount of this Work $88,800.00
Authorization:

New Contract Amount including | $246,990.33
this Work Authorization:

Funding Source: 61007572-563716 C0151 $22,966.82
61112572-563716 C0151 $17,198.70
61115572-563716 C0151 $48,634.48

This Work Authorization is issued pursuant to the Contract referenced above between
Nassau County and the Consultant/VVendor for the following services:

ARTICLE 1. Description of Services. Consultant/VVendor shall provide the services as set forth
in Exhibit “A”, attached hereto and incorporated herein.

ARTICLE 2. Time Schedule. Consultant/Vendor anticipates the services to be completed
pursuant to the time schedule contained in Exhibit “A”, attached hereto and incorporated herein,
or no later than 120 days from the issuance of this Work Authorization. The parties agree that this
Work Authorization shall be considered as the Notice to Proceed.

ARTICLE 3. Compensation. Consultant/Vendor shall be compensated for the services in
detailed in Exhibit “A”, attached hereto and incorporated herein, using rates previously established
in the Contract referenced above.

ARTICLE 4. Other Provisions. This Work Authorization shall become a part of the Contract
when executed by both parties. Any Work Authorization entered into prior to expiration or
termination set forth in the Contract shall continue in effect through the earlier of: (i) the date all
of the Services thereunder have been fully completed and accepted by Nassau County, or (ii) until
such time as such Work Authorization expires or is terminated in accordance with its terms or is
terminated pursuant to Article 2 hereof. Consultant/Vendor acknowledges that all drawings, data,
electronic files and other information required for this Work Authorization has been accepted by

Page 1 of 2

Revised 3-26-2024


mailto:Matt-landschoot@egs-us.com

Docusign Envelope ID: F99B6DA7-1D38-4BC9-8C2F-F437AF73FB33

Consultant/Vendor. Specifically, all electronic files have been reviewed and accepted for the
purposes of this Work Authorization.

RECOMMENDED AND APPROVED BY:

Department Head/Managing Agent: Oow”; Popliak 7/25/2025
Date
Procurement: i (\lpote 7/28/2025
Date

Office of Management & Budget: Um's Latambya, 7/25/2025
Date

County Attorney: Dewise C. May, Esq., BCS 8/4/2025
Denise C. May Date
EMyjar2025

IN WITNESS WHEREOF, the Parties have caused this Work Authorization to be
executed by its duly authorized representatives, effective as of the last date below.

BOARD OF COUNTY COMMISSIONERS
NASSAU COUNTY, FLORIDA

By: Taco E. Pope AICP-ICMA-CM

Its: County Manager

Date: g/4/2025

ENVIRONMENTAL AND GEOTECHNICAL
SPECIALISTS, INC.

BY: ) 4

Thomas H Hayden
Print Name: keatthexxRx kardsctrook

Title: Vice President

Date:7/29/2025
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Exhibit "A"
ENVIRONMENTAL AND GEOTECHNICAL SPECIALISTS, INC.

EGS Proposal No: 100-755-25 EGS

Environmental and
July 21, 2025 Geotechnical Specialists

. " Engi d Scientist:
Nassau County Board of County Commissioners SRR

96161 Nassau Place
Yulee, FL 32097

ATTN: Jason Brown, CPRP
Parks & Recreation Operations Manager

SUBJECT: Cost Proposal for Geotechnical and Environmental Services
Expanded Blackrock Community Park Alternative Concept
Nassau County Parcel Number: 45-3N-28-0500-000J-0000
Yulee, Florida

Dear Jason:

Attached is the Cost Estimate for Environmental and Geotechnical Specialists, Inc.
(EGS) to perform the requested geotechnical design and environmental support
services for the abovementioned Project. As requested, the below cost estimate is
based on the following Scope of Services;

TASK A — Phase | Geotechnical Investigation (See Concept Figure)

e EGS will complete the attached Geotechnical Scope of Services in
accordance with the Terms and Conditions that will be agreed to for this
Contract. All work will be done in accordance with the understandings
outlined in this Cost Proposal.

TASK B — Wetland Delineation Service

e EGS will conduct a wetland delineation on the 21.34-acre parcel of land for
the Blackrock Community Park. The wetland delineation will include the
following:

o Conduct a desktop review to evaluate potential wetlands and other
surface waters within and adjacent to the project area;

o Field verify wetlands present on the property and coordinate
locations with the surveyor, to ensure wetland locations are
incorporated into the plans;

o Wetland Flags to be picked up by a Professional Land Surveyor to
more accurately locate the wetland boundary;

o Recorded Wetland Conservation Area is Excluded; and

o Preparation of a Wetland Assessment Report.
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ENVIRONMENTAL AND GEOTECHNICAL SPECIALISTS, INC.

TASK C - Threaten and Endangered Species Survey Service

e EGS will conduct a threatened and endangered species survey on the
21.34-acre parcel of land for the Blackrock Community Park. The survey
will include the following:

o Conduct a desktop review to evaluate potential listed species within
and adjacent to the project area;

o In conjunction with the wetland delineation, a field review for
potential listed species and/or their habitat present within the project
area will also be conducted. If listed species are identified within the
project area, photographic documentation and GPS coordinates will
be collected and shared with the Client;

o Recorded Wetland Conservation Area is Excluded; and

o Preparation of Threaten and Endangered Species Assessment
Report.

The attached Scope of Services and costs are based on the following
understandings:

e Environmental and Geotechnical Specialists, Inc. (EGS) will have access to
the soil boring locations and have permission to be on-site;

e Bid assumes that EGS can perform the work between the regular business
hours of Monday through Friday, 7:00 am to 5:00 pm;

e EGS is not responsible for obtaining necessary permits (excluding utility
locate ticket), should they be required, for the proposed site;

e Permitting fees are not included;

e Costs have not been included for design services other than those outlined
in the above Scope of Services;

e Groundwater Mounding Analysis of the proposed SWMF is to be performed
by others;

e EGS has approval and permission to clear a 10-foot-wide path to access
our soil boring locations. The path will be cleared with a skid steer track unit
with_ a mulching head attachment, and all brush and trees cleared will be
mulched and placed on and around the proposed path. Care will be taken
to avoid clearing larger trees (tree diameters in excess of 6 inches), but the
Client understands that some larger trees will likely need to be removed to
access the soil _boring location. This cost proposal is _based on the
understanding that the Client or Owner has coordinated with the property
owner _and has obtained permission for us to clear, PRIOR to EGS
mobilizing on site;

e Costs have not been included to coordinate site access/site _approval /
clearing approval with private property owners. In cases where access is
needed on private property or when clearing a path is required on private
property to access the boring locations, EGS will mobilize on-site to begin
the field investigation after we have received something in writing from the
Client or Owner authorizing us to proceed with the investigation;
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ENVIRONMENTAL AND GEOTECHNICAL SPECIALISTS, INC.

e The Client and the Owner understand that geotechnical rotary drill
equipment causes an impact on grass and existing vegetation to access soil
boring locations and to install soil borings as requested. Should the property
owner want the grass and/or landscaping restored to its existing conditions,
it is the responsibility of Others to perform that service;

e Costs have not been included to evaluate the use of deep foundations;

e Foundation design of the proposed building is to be performed by others;
and;

e Costs have only been included for the tasks outlined in the attached cost
proposal, as directed by the Client;

o Surveyors will pick up wetland flags;

e Recorded Wetland Conservation Area is excluded for the surveys;

e All work will be conducted in accordance with the Contract that will be
agreed to for this Project, should it be approved.

EGS estimates it can complete the attached Scope of Services for a Lump
Sum amount of $88,800.00.

EGS estimates it can complete the attached Scope of Services for the
following Lump-Sum Amounts:

o TASK A - Geotechnical Investigation: $65,000.00
e TASK B — Wetland Delineation: $12,800.00
e TASK C — Listed Species Assessment: $11,000.00
e TOTAL — TASK’s A through C: $88,800.00

Environmental and Geotechnical Specialists appreciates the opportunity to provide
the attached Cost Estimate under EGS’s continuing service contract with Nassau
County. Authorization of this Cost Proposal can be accomplished by providing
EGS a Contract for our review and signature.

If you have any questions concerning the costs, please call me. Thank you again
for considering EGS for this Project.

Sincerely,

Environmental and Geotechnical Specialists, Inc.

Mottt Landsciroot

Matthew R. Landschoot, P.E.
Vice President / Senior Geotechnical Engineer

Attachment: EGS Cost Proposals (7-21-2025)
Figure — Site Concept Plan/Boring Locations
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ENVIRONMENTAL AND GEOTECHNICAL SPECIALISTS, INC.

PROJECT ESTIMATE - TASK A

PROJECT: BLACKROCK COMMUNITY PARK

DATE: 7/21/2025

LOCATION: NASSAU COUNTY, FLORIDA

CLIENT: NASSAU COUNTY BOARD OF COUNTY COMMISSIONERS

PROPOSAL.: 100-755-25

Page 1 of 1

TASK A: GEOTECHNICAL INVESTIGATION - BASED ON THE BLACKROCK COMMUNITY PARK
CONCEPT PROVIDED (SEE FIGURE)

Scope of Services:
Field
Clearing
Mobilize on Site
Based On 4 Days Of Clearing, To Access Soil Boring Locations.
Field
Mobilize on Site
Obtain Utility Clearance (Sr. Eng. Tech: 8 Hrs)
Pr Pi Courts - 4 Covered Courts and 6 Uncovered Courts (See Figure)
Based On Two (2) Borings, 1-10 Ft SPT at Uncovered Courts & 1-20 Ft SPT at Covered Courts (30 Ft SPT)
Proposed Playground With Shade Sale ( See Figure)
Based On 1-20 Ft SPT Boring (20 Ft SPT)
Three (3) Proposed Storm Water Facility (SWMF) Ponds, < 1 Acre (See Figure)
Based On Installing 5-30 Ft SPT Soil Borings (1 Boring For Smaller Pond, 2 Borings for 2 Larger Ponds),
And 5-10 Ft Cased Hole "Piezometer" Tests (1 Cased Hole For Smaller Pond, 2 Cased Holes for 2 Larger Ponds)
In The Footprint Of Pond Locations Outlined In The Attached Figure (150 Ft SPT / 50 Ft Cased Holes)
Two (2) Proposed Parking Facilities (See Figure)
Based On Installing 5-10 Ft SPT Borings In Footprint Of Parking Facilities (50 Ft SPT)
One (1) Proposed Group Pavillion With Restroom and Drinking Fountain (See Figure)
Based On Installing 1-20 Ft SPT Boring In Footprint Of Group Pavillion (20 Ft SPT)
One (1) Proposed Pavillion (See Figure)
Based On Installing 1-10 Ft SPT Boring In Footprint Of Pavillion (10 Ft SPT)
Laboratory (Classification and Uniformity)
Particle Size Analysis Every 10 Feet (28 Tests)
Plastic Limit and Liquid Limit Every 20 Feet (14 Tests)
Organic Test Every 20 Feet (14 Tests)
Report
Prepare a Geotechnical Report, Including:
Subsurface Materials Encountered
Measured Groundwater and Estimated "Normal" Seasonal High Groundwater
Geotechnical Plan Sheet For Inclusion In Construction Plan Set
Pickleball Courts: Geotechncial Design Parameters And Allowable Bearing Capacity For Proposed Courts
Playground with Shade Sale: Geotechncial Design Parameters And Allowable Bearing Capacity For
Proposed Shade Sale
SWMF (3): Provide Geotechnical Parameters, Including Horizontal and Vertical Permeability Estiamtes, Porosity,
Saturation, and Other Parameters Needed In Order To Perform The Groundwater Modeling
Note: Costs Have Not Been Included To Provide Design Infiltration Rate of SWMF
Parking Facilities (2): Over-Excavation Recommendations (If Any), And Compaction Recommendations
For Proposed Parking Areas
Group Pavillion: Geotechncial Design Parameters And Allowable Bearing Capacity For Shallow Foundation and
Geotechnical Design Parameters For Proposed Group Pavillion
Pavillion: Geotechncial Design Parameters And Allowable Bearing Capacity For Shallow Foundation and
Geotechnical Design Parameters For Proposed Pavillion

UNITS NO.OF UNITS COST/UNIT COST

LABOR CATEGORY

Hour 32 $215.16 6,885.12

Hour 32 $133.94 4,286.08

Hour 110 $87.92 9,671.20
MAT CADD / Computer Technician Hour 100 $97.69 9,769.00
Total Labor $30,611.40
FIELD CATEGORY
UTILITY CLEARANCE
Senior Engineering Technician [ Hour | 8 [ $11890 | $951.20
MOBILIZATION
Drill Rig - Truck Mounted [ Each | 1 [ $626.54 | $626.54
Clearing Equipment | Each | 1 | $742.63 | $742.63
DRILLING
Drill Crew Support Vehicle Day 3 $318.27 $954.81
SPT - Truck - 0-50 Ft LF 280 $19.10 5,348.00
Grout Boreholes - Truck - 0-50 Ft LF 280 $8.49 2,377.20
[Extra SPT Samples - Truck - 0-50 Ft Each 56 $72.14 4,039.84
ICLEARING
Clearing Equipment - Mulching Attachment (Equipment Only) [ Day | 4 [ $2,652.25 | _ $10,609.00
(Chainsaw - (Equipment Only) | Day | 4 | $159.14 | $636.56
FIELD PERMEABILITY TESTING / PIEZOMETERS
Field Permeability - 0-10 Ft - Piezometer (Cased Hole) Method [ Each | 5 $424.36 $2,121.80
[2-Inch Temporary Piezometer Installation - 0-50 Ft [ LF | 50 $49.86 $2,493.00
Total Field $30,900.58
LABORATORY CATEGORY
Particle Size Anlys AASHTO T88 (No Hydrometer) Test 28 99.72 $2,792.16
Liquid Limit AASHTO T89 Test 14 60.47 $846.58
Plastic Limit & Plasticity Index AASHTO T90 Test 14 60.47 $846.58
Organic Content Ignition FM 1 T-267 Test 14 45.62 $638.68
Corrosion Series FM 5-550 through 5-553 Test 2 $291.75 $583.50
Total Laboratory $5,707.50

[ suBToTAL | $67,219.48 |

[ TASK A - LUMP-SUM TOTAL: [ $65,000.00 |

NOTE: ALL WORK WILL BE PERFORMED IN ACCORDANCE WITH THE TERMS AND CONDITIONS
AGREED TO FOR THIS CONTRACT.
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ENVIRONMENTAL AND GEOTECHNICAL SPECIALISTS, INC.
PROJECT ESTIMATE - TASK B AND C

DATE: 7/21/2025
PROPOSAL: 100-755-25

PROJECT: BLACKROCK COMMUNITY PARK
LOCATION: NASSAU COUNTY, FLORIDA

CLIENT: NASSAU COUNTY BOARD OF COUNTY COMMISSIONERS

TASKB ENVIRONMENTAL SUPPORT SERVICES - BASED ON THE BLACKROCK COMMUNITY PARK
AND C: CONCEPT PROVIDED (SEE FIGURE)
WETLAND DELINEATION AND THREATENED AND ENDANGERED SPECIES SURVEY

Scope of Services:

TASK B - WETLAND DELINEATION
Perform a Desktop Review
Conduct a Field Review to Delineate Wetlands and Other Surface Waters within Project Area (21.34 ac)
Share Wetland Aerials with Design Team and Surveyor
Prepare a Wetland Delineation Report
Review Plan Set

TASK C - THREATENED AND ENDANGERED SPECIES SURVEY
Perform a Desktop Review
In Conjunction with Task B, Conduct a Field Review of Species within Project Area (21.34 ac)
Document Species Indentified within Project Area
Share |dentified Species with Design Team
Prepare a Threatened and Endangered Species Survey Report

Permitting Efforts are Not Included
**UNIT RATES ARE NEGOTIATED, PLUS 3% ESCALATOR FOR 2025**

Page 2 of 2
UNITS NO. OF UNITS COST/UNIT COST

ENVIRONMENTAL SERVICES
TASK B - WETLAND DELINEATION
MAT Chief Engineer Hour 2 $198.90 $397.80
MAT Engineering Intern Hour 35 $87.93 $3,077.55
MAT CADD / Computer Technician Hour 12 $97.69 $1,172.28
Senior Environmental Scientist Hour 58 $145.80 $8,456.40
Task B Total - Wetland Delineation $13,104.03
TASK C - THREATENED AND ENDANGERED SPECIES SURVEY
MAT Chief Engineer Hour 2 $198.90 $397.80
MAT Engineering Intern Hour 30 $87.93 $2,637.90
MAT CADD / Computer Technician Hour 10 $97.79 $977.90
Senior Environmental Scientist Hour 55 $145.80 $8,019.00
Task C Total - Threatened and Endangered Species Survey $12,032.60

[ TASK B - SUBTOTAL: [ $13,104.03 |

[ TASK C - SUBTOTAL: [ $12,032.60 |

( TOTAL - TASK's B AND C - LUMP SUM TOTAL: | $23,800.00 |

NOTE: ALL WORK WILL BE PERFORMED IN ACCORDANCE WITH THE TERMS AND CONDITIONS

AGREED TO FOR THIS CONTRACT.
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ELECTRONIC RECORD AND SIGNATURE DISCLOSURE

From time to time, County of Nassau (we, us or Company) may be required by law to provide to
you certain written notices or disclosures. Described below are the terms and conditions for
providing to you such notices and disclosures electronically through the DocuSign system.
Please read the information below carefully and thoroughly, and if you can access this
information electronically to your satisfaction and agree to this Electronic Record and Signature
Disclosure (ERSD), please confirm your agreement by selecting the check-box next to ‘I agree to
use electronic records and signatures’ before clicking ‘CONTINUE’ within the DocuSign
system.

Getting paper copies

At any time, you may request from us a paper copy of any record provided or made available
electronically to you by us. You will have the ability to download and print documents we send
to you through the DocuSign system during and immediately after the signing session and, if you
elect to create a DocuSign account, you may access the documents for a limited period of time
(usually 30 days) after such documents are first sent to you. After such time, if you wish for us to
send you paper copies of any such documents from our office to you, you will be charged a
$0.00 per-page fee. You may request delivery of such paper copies from us by following the
procedure described below.

Withdrawing your consent

If you decide to receive notices and disclosures from us electronically, you may at any time
change your mind and tell us that thereafter you want to receive required notices and disclosures
only in paper format. How you must inform us of your decision to receive future notices and
disclosure in paper format and withdraw your consent to receive notices and disclosures
electronically is described below.

Consequences of changing your mind

If you elect to receive required notices and disclosures only in paper format, it will slow the
speed at which we can complete certain steps in transactions with you and delivering services to
you because we will need first to send the required notices or disclosures to you in paper format,
and then wait until we receive back from you your acknowledgment of your receipt of such
paper notices or disclosures. Further, you will no longer be able to use the DocuSign system to
receive required notices and consents electronically from us or to sign electronically documents
from us.

All notices and disclosures will be sent to you electronically



Unless you tell us otherwise in accordance with the procedures described herein, we will provide
electronically to you through the DocuSign system all required notices, disclosures,
authorizations, acknowledgements, and other documents that are required to be provided or made
available to you during the course of our relationship with you. To reduce the chance of you
inadvertently not receiving any notice or disclosure, we prefer to provide all of the required
notices and disclosures to you by the same method and to the same address that you have given
us. Thus, you can receive all the disclosures and notices electronically or in paper format through
the paper mail delivery system. If you do not agree with this process, please let us know as
described below. Please also see the paragraph immediately above that describes the
consequences of your electing not to receive delivery of the notices and disclosures
electronically from us.

How to contact County of Nassau:

You may contact us to let us know of your changes as to how we may contact you electronically,
to request paper copies of certain information from us, and to withdraw your prior consent to
receive notices and disclosures electronically as follows:

To contact us by email send messages to: bsimmons@nassaucountyfl.com

To advise County of Nassau of your new email address

To let us know of a change in your email address where we should send notices and disclosures
electronically to you, you must send an email message to us at bsimmons@nassaucountyfl.com
and in the body of such request you must state: your previous email address, your new email
address. We do not require any other information from you to change your email address.

If you created a DocuSign account, you may update it with your new email address through your
account preferences.

To request paper copies from County of Nassau

To request delivery from us of paper copies of the notices and disclosures previously provided
by us to you electronically, you must send us an email to bsimmons@nassaucountyfl.com and in
the body of such request you must state your email address, full name, mailing address, and
telephone number. We will bill you for any fees at that time, if any.

To withdraw your consent with County of Nassau

To inform us that you no longer wish to receive future notices and disclosures in electronic
format you may:



i. decline to sign a document from within your signing session, and on the subsequent page,
select the check-box indicating you wish to withdraw your consent, or you may;

ii. send us an email to bsimmons@nassaucountyfl.com and in the body of such request you must
state your email, full name, mailing address, and telephone number. We do not need any other
information from you to withdraw consent.. The consequences of your withdrawing consent for
online documents will be that transactions may take a longer time to process..

Required hardware and software
The minimum system requirements for using the DocuSign system may change over time. The

current system requirements are found here: https://support.docusign.com/quides/signer-guide-
signing-system-requirements.

Acknowledging your access and consent to receive and sign documents electronically

To confirm to us that you can access this information electronically, which will be similar to
other electronic notices and disclosures that we will provide to you, please confirm that you have
read this ERSD, and (i) that you are able to print on paper or electronically save this ERSD for
your future reference and access; or (ii) that you are able to email this ERSD to an email address
where you will be able to print on paper or save it for your future reference and access. Further,
if you consent to receiving notices and disclosures exclusively in electronic format as described
herein, then select the check-box next to ‘I agree to use electronic records and signatures’ before
clicking ‘CONTINUE’ within the DocuSign system.

By selecting the check-box next to ‘I agree to use electronic records and signatures’, you confirm
that:

e You can access and read this Electronic Record and Signature Disclosure; and

e You can print on paper this Electronic Record and Signature Disclosure, or save or send
this Electronic Record and Disclosure to a location where you can print it, for future
reference and access; and

« Until or unless you notify County of Nassau as described above, you consent to receive
exclusively through electronic means all notices, disclosures, authorizations,
acknowledgements, and other documents that are required to be provided or made
available to you by County of Nassau during the course of your relationship with County
of Nassau.
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CS-24-467

DATE o sge
7/14/2025 Requisition Form
NASSAU COUNTY
BOARD OF COUNTY COMMISSIONERS
VENDOR NAME/ADDRESS 96135 Nassau Place Suite 1 DEPARTMENT
Environmental and Geotechnical Specialists, Inc. Yulee, FL 32097 Public Works / Parks & Rec
3676 Hartsfield Road
Tallahassee, FL 32303 REQUESTED BY
K Deetlefs / J Brown
VENDOR NUMBER PROJECT NAME FUNDING SOURCE AMOUNT AVAILABLE STANDARD PO OR ENCUMBER ONLY  CONTRACT NO.
18768 Expanded Blackrock | | Encumber Contract I CM3490-WA15
ITEM NO. DESCRIPTION QUANTITY UNIT PRICE AMOUNT
Expanded Blackrock Community Park $0.00 Budget Transfer needed
Task A - Phase | Geotechnical Investigation $0.00
Task A - Total $65,000.00 1.00 $16,811.30 $16,811.30 61007572-567316 CO151
100 | $12,589.14 $12,589.14 61112572-563716 CO151
1.00 | $35,599.56 $ 35,599.56 61115572-563716 C0151
Task B - Wetland Delineation Service $0.00
Task B - Total $12,800.00 1.00 $ 3,310.53 $ 3,310.53 61007572-567316 C0151
1.00 $2,479.09 $2,479.09
61112572-563716 C0151
. . $7,010.38
1.00 $7,010.38 61115572-563716 C0151
Task C - Threaten and Endangered Species $0.00
Survey Service $0.00
Task C - Total $11,000.00 1.00 $2,844.99 $2,844.99 61007572-563716 C0151
1.00 $2,130.47 $2,130.47 61112572-563716 C0151
1.00 $ 6,024.54 $6,024.54 61115572-563716 C0151
$0.00
$0.00
$0.00
$0.00
ORIGINAL - FINANCE/}” Shipping $0.00
CﬁPY - DEPARTMENT Total $ 88,800.00
Department Head

| attest that, to the best of my knowledge, this requistition reflects accurate information, has been reviewed, budgeted for and follows the Nassau County
Purchasing Policy.

Dowa Podink 212512025
N
Office of Management and Budget (signature required if greater than $1,000.00 for services or if greater than $5,000 for goods)
| attest that, to the best of my knowledge, funds are available for payment.

Clrts [acambra 7/25/2025

Procurement Director (signature required if greater than $5,000.00)
1 gttest that, to thi best of my knowledge, this requisition is accurate and necessary and is consistent with the Nassau County Purchasing Policy.

ANnAee
—7/28/2025
County Manager (signature required if greater than $100,000.00)
| attest that, to-the best of my knowledge, the appropriate staff have reviewed and approved this Requisition and no other conditions would prevent approval.

| 814/2025

Clerk:wt )

Dat@/5/2025
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