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WORK AUTHORIZATION # CM2096-WA19
NASSAU COUNTY
BOARD OF COUNTY COMMISSIONERS
RFQ/BID NO. NC13-033

Consultant: S2L, Incorporated
Contract Number: CM2096

Contact Name: Sam Levin, P.E.
Contact Number: 407-475-9163
Email: Slevin@s2Li.com

CURRENT WORK AUTHORIZATION
Project Short Title: Groundwater Monitori

Date Submitted 05/11/17
Amount $13,594.00
Scheduled 60 days
Completion

This Work Authorization is to the AGREEMENT between Nassau County and the
Consultant known as the Continuing Contract for Professional Engineering Services —
Solid Waste Landfills and Other Related Ancillary Facilities for Nassau County, Florida,
dated April 16, 2014. The services to be provided under this Work Authorization are as
follows:

ARTICLE 1. Services Described as:

S2Li Team will provide the services of a Florida-licensed Water Well Contractor
(Enviornmental Drilling Service, Inc.) to complete the well probe and vent abandonment
process. Plugging and abandonment of existing monitoring wells at the County’s closed
Landfill will be performed in accordance with the requirements of Chapter 62-701,
F.A.C., Rule 62-532.500(4), Florida Code (F.A.C.) and St. Johns River Water
Management District Rule 40C-3.531. S2L, Incorporated (S2Li) shall perform the work
in accordance with the scope of services, attached hereto as Attachment “A”.

ARTICLE 2. Time Schedule
Total expected time period for this work authorization is 60 days.

ARTICLE 3. Budget
The cost estimate to conduct the Work as described in the Scope of Services is $13,594.00.

Article 4. Other Provisions

The Services covered by this Work Authorization will be performed in accordance with
the provisions set forth in the AGREEMENT referenced above and any of its attachments
or schedules. Additional terms or contract provisions whether submitted purposely or
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inadvertently, shall have no force or effect. This Work Authorization will become a part
of the referenced AGREEMENT when executed by both parties.

In presenting this Work Authorization, Consultant agrees that:

Unless detailed herein, all drawings, data, electronic files and other information required
for this Work Authorization has been accepted by Consultant. Specifically, all electronic
files have been reviewed and accepted for the purposes of this Work assignment. Any
additional information, including detailed scope of services are attached.

AGREED TO BY: S2L, Incorporated % _
BY: %

Print Name: Samuel B. Levin
Title: President

Date: _May 18, 2017

RECOMMENDED AND APPROVED BY N SSAU \’FOUNTY:
Public Works Director: . % >‘/.' /

Contract Management:

Office of Management & Budget:

County Manager:

APPROVED by the County Manager, designee for the BOARD OF COUNTY COMMISSIONERS, the
day of ,2017.

ACCOUNT NO.: 01364534-531000  Bryceville



Attachment "A"

Groundwater Monitoring Well Abandonment Services
for the

Bryceville Landfill

County Contract Number: CM2096-WA19
S2Li Project Number: 17-730

BACKGROUND

On December 16, 2016, the Florida Department of Environmental Protection (“FDEP”) released Nassau
County’s (“County”) Bryceville Landfill (“Landfill”) from its State of Florida solid waste permit
requirements. This release means that the County is no longer obligated to comply with regulatory long-
term care (LTC) permit conditions, including those for water quality sampling. As part of this release, FDEP
has requested that the Landfill's groundwater monitoring wells be abandoned in accordance with
St. Johns River Water Management District regulations.

This Work Authorization provides for the services required to abandon the Landfill’s groundwater
monitoring wells in accordance with St. Johns River Water Management District regulations. Under the
scope of services for this Work Authorization, S2L, Incorporated (S2Li) and its subconsultant, The Colinas
Group (“TCG”} (collectively known as the “S2Li Team”) will perform the following:

SCOPE OF SERVICES

S2Li Team will provide the services of a Florida-licensed Water Well Contractor (Environmental Drilling
Service, Inc.) to complete the well probe and vent abandonment process. Plugging and abandonment of
existing monitoring wells at the County’s closed Landfill will be performed in accordance with the
requirements of Chapter 62-701, F.A.C., Rule 62-532.500(4), Florida Administrative Code (F.A.C.) and St.
Johns River Water Management District Rule 40C-3.531.

S2Li Team has identified monitoring wells to be plugged and abandoned at the Landfill from information
available on the FDEP Oculus website related to routine semi-annual monitoring activities. Twelve existing
monitoring wells have been identified to be abandoned at the Landfill. A Schedule of Monitoring Wells,
including reported total depths for individual wells, is presented on Attachment A to the scope of services
provided by TCG.

A total of 12 monitoring wells are fitted with above-grade casing risers, metal well covers/locks and
concrete well pads as indicated on Attachment A to the scope of services prepared by TCG. These above-
ground structures will be dismantled and removed from the site for proper disposal.

Above-grade well casings will be cut-off and the wells filled with neat cement from the well bottom back
to land surface. Placement of neat cement will proceed using a tremie pipe to eliminate the possibility of
grout-bridging and to confirm complete filling from bottom to top by grout returns to land surface.



Debris, including concrete well pads, well covers, pipe and grout waste, created by the abandonment
process, will be removed from the site and transported for disposal at a permitted waste disposal facility.
The S2Li Team will direct and oversee the abandonment procedures, confirm complete grouting and
prepare DEP Well Abandonment Form 62-532.900(2), F.A.C. for each monitoring well abandoned.

A Site Map will be prepared depicting locations of abandoned monitoring wells. S2Li Team will prepare a
Well Abandonment package suitable for submission to the FDEP and provide one electronic copy of the
submittal documents to the County to complete this project.
Deliverables: Well Abandonment Package.
SCHEDULE
Total expected time period for this work authorization is 60 days.
SCOPE OF SERVICES - COUNTY ASSUMPTIONS

It has been assumed that the County will perform, provide or make available the following:

¢ Access to the entrance into the Landfill;
+ Prior to field activities, remove any salvageable materials e.g. locks.

COST ESTIMATE

The cost estimate to conduct the Work as described in the above listed Scope of Services is $13,594. A
detailed breakdown for each task in conjunction with the estimated labor hours, contract labor rates, and
expenses are included in the attached Exhibit 1 for the S2Li Team. Costs incurred will be invoiced on a
time and material basis. The County will be notified when the overall project budget is nearing its limit.

H:\PROPOSALS AND MISC CORRESPONDENCE\Nassau County\Bryceville i g Welt ANC Bryceville LF itoring Well Services OES,sbl.OESdocx.docx



April 20, 2017 EXHIBIT 1 S2Li No. 17-730
Total Project Costs County No. CM2096-WA19
S2Li Fee Estimate Groundwater Monitoring Well Abandonment
Bryceville Landfill
Nassau County, Florida
LABOR CATEGORY AND RATE
LABOR Project Dir./ Regional Manager/ Principal Senior Associate CAD Office TOTAL SUBTOTAL
Principal Qc Officer Eng g Engi Technici HOURS® LABOR
TASK DESCRIPTION $225.00 $208.88 $171.38 $122.51 $47.47 $47.47 $68.46
Monitoring Well Abondonment 12 0 4 18 $3,230.40
SUBTOTALS: 12 18 S 3,230.40
: Field Lab Equipment Parts The
EXPENSES Vehicle Testing Rental {est.) Colinas Group ‘SUBTOTAL
{$90/day) (est.} (est.) (see EXPENSES
TASK © DESCRIPTION attached) :
Monitoring Well Abondonment s - S - S - S - $ 10,363.60 S 10,363.60
SUBTOTALS: $ - |8 - s - $ - s 10,363.60 | $ - s - s 10,363.60
COST SUMMARY
SUBTOTAL SUBTOTAL
EXPENSES
: including ;
TASK DESCRIPTION S2Li LABOR Subconsultants TASK TOTAL
Monitoring Well Abondonment S 3,230.40}$ 10,363.60 } S 13,594.00
TOTALS $  3,23040($ 1036360 | $ 13,594.00




April 20,2017 S2Li No. 17-730
Groundwater Monitoring Well Abandonment County No.  CM2096-WA19
Attachment - The Colinas Group Fee Estimate - Subconsultant Bryceville Landfill
Nassau County, Florida
LABOR CATEGORY AND RATE
LABOR Principal Senior Staff Env. Field Draftperson/ Clerk/ TOTAL SUBTOTAL
Consul Hydrogeol Hydrogeol hnici: CAD Word Process. HOURS LABOR
TASK DESCRIPTION $145.60 $117.60 $86.20 $84.15 $60.00 $37.50
ing Well Abond 6 12 24 4 4 1] 50 $  4,743.60
SUBTOTALS: 6 12 24 ] 50 $  4,743.60
Field Lab Equipment Parts Subcon-
EXPENSES Vehicle Testing Rental (est.) tractors SUBTOTAL
($90/day) (est) (est.) {est) EXPENSES
TASK DESCRIPTION
ing Well Abondi 18000 $ - 1s 5440.00$ S 5,620.00
SUBTOTALS: 180.00 | $ - s 5,440.00 | $ $ 5,620.00
TOTAL $10,363.60




THE CoLiNAS GrOuUP, INC.

HYDROGEOLOGISTS & ENGINEERS

April 18, 2017

Mr. Omar Smith, P.E.

S2L, Inc.

531 Versailles Drive, Suite 202
Maitland, Florida 32751

Subj: Proposal for Hydrogeological Services
Monitoring Well Abandonment
Bryceville Closed Landfill (Nassau County)
TCG Proposal No. P-558

Dear Mr. Edwards:

The Colinas Group, Inc. (TCG) is pleased to submit this proposal and fee estimate
to complete the following Scope of Services for completion of proper abandonment
of groundwater monitoring wells at the Bryceville Closed Landfill and preparation of
Well Abandonment Reports for submission to the Florida Department of
Environmental Protection (FDEP).

SCOPE OF SERVICES

TCG will provide qualified professional labor and the services of a Florida-licensed
Water Well Contractor to complete plugging and abandonment of existing
monitoring wells at Nassau County's closed Bryceville Landfill in accordance with
the requirements of Chapter 62-701, F.A.C., Rule 62-532.500(4), F.A.C. and St.
Johns River Water Management District Rule 40C-3.531.

TCG has identified monitoring wells to be plugged abandoned at the landfill from
information available on the FDEP Oculus website related to routine semi-annual
monitoring activities. We have identified twelve (12) existing monitoring wells to be
abandoned at the landfill. A Schedule of Monitoring Wells, including reported total
depths for individual wells, is presented on Attachment A.

A total of twelve (12) monitoring wells are fitted with above-grade casing risers,
metal well covers/locks and concrete well pads as indicated on Attachment A.
These above-ground structures will be dismantled and removed from the site.

1
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Above-grade well casings will be cut-off and the wells filled with neat cement from
the well bottom back to land surface. Placement of neat cement will proceed using a
tremie pipe to eliminate the possibility of grout-bridging and to confirm complete
filling from bottom to top by grout returns to land surface.

Debris, including concrete well pads, well covers, pipe and grout waste, created by
the abandonment process will be removed from the site and transported for
disposal at permitted waste disposal facility. TCG will direct and oversee
abandonment procedures, confirm complete grouting and prepare DEP Well
Abandonment Form 62-532.900(2), F.A.C. for each monitoring well abandoned.

A Site Map will be prepared depicting locations of abandoned monitoring wells. We
will prepare a Well Abandonment package suitable for submission to the FDEP and
provide one electronic copy of the submittal documents to S2L, Inc. to complete this
project.

ESTIMATED FEES AND COSTS

TCG proposes to complete the above Scope of Services on a not-to-exceed fee
basis in accordance with the personnel standard hourly rates identified in our
Professional Services Contract for Nassau County with S2L, Inc.

A breakdown of man-hours and estimated fees and costs for completion of the
monitoring facility abandonment is provided below. TCG will contract with
Environmental Drilling Service, Inc. (EDS) to complete the well, probe and vent
abandonment process. A quote received from EDS for completion of the
abandonments is attached.

Estimated Professional Labor Fee

Principal Consultant 6 Hours @ $145.60/Hour.............oceve.... $ 873.60
Sr. Hydrogeologist 12 Hours @ $117.60/Hour......................... 1,411.20
Staff Hydrogeologist 24 Hours @ $ 86.20/Hour......................... 2,068.80
Draftsperson 4 Hours @ $ 60.00/Hour............c..oc........ 240.00
Clerk/Word Proc. 4Hours @$ 37.50/Hour.............c........... 150.00

Direct Costs

Field Vehicle 2 Days @ $90.00/Day..............ccocen.n. $ 180.00

TOTAL ESTIMATED FEES AND COSTS: $ 4,923.60

WELL ABANDONMENT CONTRACTOR COST: $ 5,440.00

TOTAL ESTIMATED FEES AND COSTS: $ 10,363.60

Tie Couinas Grour, INC.
GROUNDWATER & ENGINEERING CONSULTANTS




PROJECT COMPLETION

We estimate approximately forty-five (45) days from notice to proceed from S2L,
Inc. to complete the facility abandonments and deliver the well abandonment
reports for the Bryceville Closed Landfill to complete this project.

| trust this proposal and attached fee and cost estimate are suitable for your budget
and contracting needs. If you have any questions or require further information,
please do not hesitate to contact me at your convenience. We look forward to the
successful and timely completion of this assignment for S2L, Inc. and Nassau

County.

Very truly yours,
THE COLINAS GROUP, INC.

Richard L. Potts, Jr’, P.G.
Principal Consultant/Project Manager
FI. P.G. Reg. No.1113

Tue CovLinas Group, INc,
GROUNDWATER & ENGINEERING CONSULTANTS




ATTACHMENT A

SCEHDULE OF MONITORING WELLS
BRYCEVILLE CLOSED LANDFILL

Total Well
Depth* Well Cover
No. Well 1.D. (ft.) and Pad
1. | MW-1 33 X
2. | MW-2S8 36 X
3. | MW-2i 56 X
4. | MW-38 33 X
5. | MW-3i 65 X
6. | MW-4S 31 X
7. | MW-4i 63 X
8. | MwW-4D 112 X
9. | MW-5S 32 X
10. | MW-5i 63 X
11. | MW-6S 38 X
12. | MW-6i 62 X
Total of Well Depths | 624 L. Ft.**

* Well depths are reported by others.

** All well casings are 2" PVC

Page 1 of 1




ENVIRONMENTAL DRILLING SERVICE, INC.

4712 OLD WINTER GARDEN R )

ORLANDO, FL 32811 Quote Number: 17289
Quote Date: Mar 30, 2017
Page: 1

Voice: 407295 3532
Fax: 407296 3957

i Colinas Group Inc. i
| 377 Maitland Ave

. Suite 2012

| Altamonte Springs, FL 32701

 COLINAS 4/29/17 Net 30 Days

CALLAHAN, NASSAU CO, FL

Scope of work:
Abandon 12 - 2" Monitar wells with a total
footage of 624 ft - remove/dispose above
ground casing

Estimated time to complete: 1 to 1.5 days

624.00 | WA2 perft, 2" Well Abandonment 6.00 3,744 00
12.00 |WPR Above ground casing removal 75.00 900.00
1.00 | Mob | Mobilization 500.00 500.00
1.00 {PR Permit - Nassau Co (no charge well
abandon})
1.00 |PD Per Diem, per crew,per night (estimate/f 300.00 300.00
needed) ’

Subtotal 544400
Sales Tax '
fi‘;fT'oT;

i nen




CM2096-WA19

Report Print Date: 5/16/2017

NASSAU COUNTY CONTRACT MANAGEMENT

CONTINUTING CONTRACT FOR PROFESSIONAL ENGINEERING SERVICES - SOLID WASTE LANDFILLS AND OTHER RELATED ANCILARY FACILITIES
S2L, INCORPORATED
CONTRACT NO. CM2096

WA# PROJECT NAME APPROVAL DATE ORIGINAL FEE CHANGE ORDERS CONTRACT FEE STATUS ACTUAL COST DIFFERENTIAL
Op ion, Monitoring, Mai 1ce and
Reporting for the Landfill Gas Collection
and Control System at the West Nassau
01 _|Class | Landfill $ 101,250.04 | $ - $ 101,250.04 | Completed $ 100922381 % (327.66)
Preparation of a Tille V Air Permit

Renewal Application for the West Nassau

02 iClass | Landfill $ 20,399.06 { § - $ 20,399.06 | Completed $ 18916.71 | 8 (482.35)
Preparation of a 2014 Landfilt Financial
03 |Assurance Report $ 15,906.20 | $ - $ 16,806.20 | Completed $ 15,590.06 | $ (316.14)

Preparation of an Inward Gradint Analysis
and Meeting with FDEP for the West

04 [Nassau Class | Landfill $ 2432098 | § 14,009.84 | 38,339.82 { Completed $ 37,446.13 | § (893.69)
Op ion, Monitoring, Mai \ce and
Reporting for the Landfill Gas Collection
and Control System at the West Nassau
05 |Class | Landfill $ 1743878318 - $ 174,387.83 | Completed 166,317.75 1 § 8,070.08

Preparation of Technical Bidding
Documents for a Flare Station Blower
Replacement Landfill Gas Collection and
Control System West Nassau Class |

06 |Landfi $ 259253918 3,362.12 1 8 29,287.51 | In progress 3 -
Well No. 2i Investigation at the Bryceville

07 _|Landfill 02/05/15 $ 6,499.93 | § - $ 6,499.93 | Completed $ 5,900.88 | $ (599.05),
Preparation of a Permit Application for
Long-Term Care Renewal for the West

08 |Nassau Class 1 Landfill $ 77,546.42 | $ - $ 77,546.42 | Completed $ 7716679 | § {389.63)
Preparation of a 2015 Landfill Financial

09 |Assurance Report for Landfills $ 13,206.88 | § - $ 13,206.88 | Completed 11,756.61 1,450.27,
Leachate Storage Tank System Repairs 8

10 _|Maintenance $ 23,064.2118 - $ 23,064.21 | In progress
Operation, Monitoring, Maintenance and
Reporling for the Landfill Gas Collection
and Control System at the West Nassau

11__iClass | Landfill, FY15/16 $ 17623783 (% - $ 176,237.83 | Completed $ 16100857 |3  (15229.26)
Preparation of a 2016 Landfil Financial

12 |Assurance Repod for submiltal to FDEP $ 13,686.56 | § - $ 13,686.56 | Completed 3 12,458.85 | § (1,227.71)

Preparation of Technical Documents for
Groundwater and Surface Water

13 jMonitoring at Nassau County's Landfills $ 8,555.66 | § - $ 8,555.66 | Completed (1,259.82)
Prepare a draft air construction permit -

application using the FDEP's (EPSAP)
with attachments for one (1) newly
installed emergency generator and one
(1) newly instalted landfill flare

14 |replacement biower. $ 10,326.34 | § - $ 10,328.34 | in progress
Preparation of a Water Quality Technical
Report Landfill Stabilization Report for the

15 |Bryceville Landfill $ 32,864.76 1 8 - $ 32,864.76 | In progress
Preparation of a Landfill Stabilization
16 |Repor for the Lofton Creek Landfill $ 459247218 - $ 45,924.72 | |n progress

Operation, Monitoring, Maintenance, and
Reporting for the Landfill Gas Collection
and Control System at the West Nassau
17 _|Class | Landfilf $ 17686855 | § - |s 176,868.55 | In progress

Preparation of a 2017 Landfill Financial
18 _|Assurance Report for submitial to FDEP $ 11,291.68 1 8 - $ 11,291.68 | Pending

Groundwater Monitoring Well
 Abandonment Services for the Bryceville
18 iLandfill $ 13,594.00 $ 13,594.00 | Pending

$ 971,866.04 $ 17,371.96 § 989,238.00 $ 95899234 § (30,245.66)

CURRENT CONTRACT VALUE: $ 958,992.34




