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AGREEMENT FOR PROFESSOINAL ENGINEERING (CEI) SERVICES 
FOR CR 115 WIDENING AND RESURFACING PROJECT 

FOR NASSAU COUNTY, FLORIDA 

THIS AGREEMENT made and entered into this 
18th 

day of 

November 2019, by and between the NASSAU COUNTY BOARD OF 

COUNTY COMMISSIONERS, a political subdivision of the State of Florida, hereinafter 

referred to as "County", and COM Smith, Inc., a Foreign Profit Corporation, whose 

Florida office address is located at 7029-1 Commonwealth Avenue, Jacksonville, Fl 

32220, hereinafter referred to as "Consultant": 

WHEREAS, the County desires to obtain professional engineering (CEI) services 

for the widening and resurfacing project on CR 115; and 

WHEREAS, said services are more fully described in the Scope of Services, 

Attachment "A", which is attached hereto and made a part hereof; and 

WHEREAS, the Consultant desires to render certain professional engineering 

(CEI) services as described in the Scope of Services, and has the qualifications, 

experience, staff and resources to perform those services; and 

WHEREAS, the County, through a competitive selection process conducted in 

accordance with the requirements of law and County policy has determined that it would 

be in the best interest of the County to award a contract to Consultant for the rendering 

of those services described in the Scope of Services. 

NOW THEREFORE, in consideration of the mutual covenants and agreements 

hereinafter contained, the parties hereto agree as follows: 

ARTICLE 1 - EMPLOYMENT OF CONSULT ANT 

1.1 The County hereby agrees to engage Consultant, and Consultant hereby 

agrees to perform the services set forth in the Scope of Services. 
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ARTICLE 2 - SCOPE OF SERVICES 
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2.1 Consultant shall provide professional engineering (CEI) services in 

accordance with the Scope of Services and any additional services as may be 

specifically designated and additionally authorized by the parties. Such additional 

authorizations will be in the form of an written amendment agreed upon by the parties. 

ARTICLE 3 -THE COUNTY'S RESPONSIBILITY 

3.1 Except as provided in the Scope of Service, the County's responsibilities 

are to furnish required information, services, render approvals and decisions as 

necessary for the orderly progress of Consultant's services. The County hereby 

designates Engineering Services to act on the County's behalf with respect to the 

Scope of Services. The County Engineer, under the supervision of the County 

Manager, shall have complete authority to transmit instructions, receive information, 

interpret and define County's policies and decisions with respect to materials, elements 

and systems pertinent to Consultant's services. 

ARTICLE 4 -TERM OF AGREEMENT 

4.1 The term of this Agreement shall begin on its complete execution and end 

one (1) year from the execution date. The performance period of this Agreement may 

be extended upon mutual agreement between both parties. Any extension of 

performance period under this provision shall be in the County's best interest and sole 

discretion. Any Agreement or amendment to the Agreement shall be subject to fund 

availability and mutual written agreement between the County and Consultant. 
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ARTICLE 5 -COMPENSATION 
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5.1 The County shall pay Consultant in accordance with the provisions 

contained in the "Estimated Fee Schedule", which is attached hereto as Attachment "8", 

and incorporated herein as if set forth in full. 

5.2 Consultant shall prepare and submit to the County Engineer, for approval, 

a monthly invoice for the services rendered under this Agreement. Invoices for services 

shall be paid in accordance with the Florida Prompt Payment Act. All invoices shall be 

accompanied by a report identifying the nature and progress of the work performed. 

The statement shall show a summary of fees with an accrual of the total fees billed and 

credits for portions paid previously. The County reserves the right to withhold payment 

to Consultant for failure to perform the work in accordance with the provisions of this 

Agreement, and the County shall promptly notify Consultant if any invoice or report is 

found to be unacceptable and will specify the reasons therefor. 

5.3 All representation, indemnifications, warranties and guaranties made in , 

required by or given in accordance with this Agreement, as well as all continuing 

obligations indicated in this Agreement, will survive final payment and termination or 

completion of this Agreement. 

5.4 Final Invoice: In order for both parties herein to close their books and 

records, the Consultant will clearly state "Final Invoice" on the Consultant's final/last 

billing to the County. This indicates that all services have been performed and all 

charges and costs have been invoiced to the County and that there is no further work to 

be performed on the specific project. 
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ARTICLE 6 • STANDARD OF CARE 
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6.1 Consultant shall exercise the same degree of care, skill, and diligence in 

the performance of the Services as is ordinarily provided by a professional under similar 

circumstances and Consultant shall, at no additional cost to the County, re-perform 

services which fail to satisfy the foregoing standard of care. 

ARTICLE 7 - DOCUMENTS 

The documents which comprise this Agreement between the County and the 

Consultant are attached hereto and made a part hereof and consist of the following: 

7.1 This Agreement; 

7.2 The Scope of Services attached hereto Attachment "A"; 

7.3 Estimated Fee Schedule attached hereto as Attachment "B"; 

7.4 Any work authorizations, written amendments, modifications or addenda 

to this Agreement. 

ARTICLE 8 • EQUAL OPPORTUNITY EMPLOYMENT 

8.1 In connection with the work to be performed under this Agreement, 

Consultant agrees to comply with the applicable provisions of State and Federal Equal 

Employment Opportunity statutes and regulations. 

ARTICLE 9 ·TRUTH-IN-NEGOTIATION/PUBLIC ENTITY CRIMES AFFIDAVIT 

9.1 Consultant certifies that wage rates and other factual unit costs supporting 

the compensation are accurate, complete, and current at the time of contracting. The 

original contract price and any additions thereto shall be adjusted to exclude any 

significant sums by which the county determines the contract price was increased due 

to inaccurate, incomplete, or non-current wage rates and other factual unit costs. 
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Consultant represents that it has furnished a Public Entity Crimes Affidavit pursuant to 

Section 287.133, Florida Statues. 

ARTICLE 10 - INDEMNIFICATION 

10.1 Consultant shall indemnify and hold harmless the County and its officers 

and employees from liabilities, damages, losses, and costs, including but not limited to, 

reasonable attorneys' fees, to the extent caused by the negligence, recklessness, or 

intentionally wrongful conduct of the Consultant and other persons employed or utilized 

by the consultant, in the performance of the contract. 

ARTICLE 11 - INDEPENDENT CONTRACTOR 

11.1 Consultant undertakes performance of the services as an independent 

contractor under this Agreement and shall be wholly responsible for the methods of 

performance. The County shall have no right to supervise the methods used, but the 

County shall have the right to observe such performance. Consultant shall work closely 

with the County in performing services under this Agreement. 

ARTICLE 12 - EXTENT OF AGREEMENT 

12.1 This Agreement represents the entire and integrated agreement between 

the County and Consultant and supersedes all prior negotiations, representations, or 

agreement, either written or oral. 

12.2 This Agreement may only be amended, supplemented, modified, changed 

or canceled by a duly executed written instrument. 

ARTICLE 13 - COMPLIANCE WITH LAWS 

13.1 In performance of the services, Consultant will comply with applicable 

regulatory requirements including federal, state, and local laws, rules regulations, 

orders, codes, criteria and standards. 
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ARTICLE 14 - INSURANCE 
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14.1 The Consultant shall purchase and maintain such commercial (occurrence 

form) or comprehensive general liability, workers compensation, professional liability, 

and other insurance as is appropriate for the services being performed hereunder by 

Consultant, its employees or agents. The amounts and types of insurance shall 

conform to the requirements set forth in Exhibit "1". 

ARTICLE 15 - ACCESS TO PREMISES 

15.1 The County shall be responsible for providing access to all project sites, 

and for providing project-specific information. 

ARTICLE 16- TERMINATION OF AGREEMENT 

16.1 Termination for Convenience: This Agreement may be terminated by 

the County for convenience, upon thirty (30) days of written notice to Consultant. In 

such event, the Consultant shall be paid its compensation for services performed prior 

to the termination date. In the event that the Consultant abandons this Agreement or 

causes it to be terminated, Consultant is liable to the County for any and all loss 

pertaining to this termination. 

16.2 Default by Consultant: In addition to all other remedies available to the 

County, the County may terminate this Agreement for cause should the Consultant 

neglect, fail to perform, or observe any of the terms, provisions, conditions, or 

requirements herein contained. Prior to termination the County shall provide written 

notice of the specific conditions warranting default, and the County shall allow thirty (30) 

days for Consultant to cure. 
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ARTICLE 17- NONDISCLOSURE OF PROPRIETARY INFORMATION 

17.1 Consultant shall consider all information provided by County and all 

reports, studies, calculations, and other documentation resulting from the Consultant's 

performance of the Services to be proprietary unless such information is available from 

public sources. Consultant shall not publish or disclose proprietary information for any 

purpose other than the performance of the services without the prior written 

authorization of County or in response to legal process. 

ARTICLE 18 - UNCONTROLLABLE FORCES 

18.1 Neither the County nor Consultant shall be considered to be in default of 

this Agreement if delays in or failure of performance shall be due to Uncontrollable 

Forces, the effect of which, by the exercise of reasonable diligence, the non-performing 

party could not avoid. The term "Uncontrollable Forces" shall mean any event which 

results in the prevention or delay of performance by a party of its obligations under this 

Agreement and which is beyond the reasonable control of the nonperforming party. It 

includes, but is not limited to fire, flood, earthquakes, storms, lightning, epidemic, war, 

riot, civil disturbance, sabotage, and governmental actions. 

18.2 Neither party shall, however, be excused from performance if 

nonperformance is due to forces, which are preventable, removable, or remediable, and 

which the nonperforming party could have, with the exercise of reasonable diligence, 

prevented, removed , or remedied with reasonable dispatch. The nonperforming party 

shall, within a reasonable time of being prevented or delayed from performance by an 

uncontrollable force, give written notice to the other party describing the circumstances 

and uncontrollable forces preventing continued performance of the obligations of this 

Agreement. 
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ARTICLE 19- GOVERNING LAW AND VENUE 
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19.1 This Agreement shall be governed by the laws of the State of Florida. Any 

and all legal action necessary to enforce the Agreement will be held in Nassau County. 

ARTICLE 20 - MISCELLANEOUS 

20.1 Non-waiver: A waiver by either County or Consultant of any breach of this 

Agreement shall not be binding upon the waiving party unless such waiver is in writing. 

In the event of a written waiver, such a waiver shall not affect the waiving party's rights 

with respect to any other or further breach. The making or acceptance of a payment by 

either party with knowledge of the existence of a default or breach shall not operate or 

be construed to operate as a waiver of any subsequent default or breach. 

20.2 Severability: Any provision in this Agreement that is prohibited or 

unenforceable in any jurisdiction shall, as to such jurisdiction, be ineffective to the extent 

of such prohibition or unenforceability without invalidating the remaining provisions 

hereof or affecting the validity or enforceability of such provisions in any other 

jurisdiction. The non-enforcement of any provision by either party shall not constitute a 

waiver of that provision nor shall it affect the enforceability of that provision or of the 

remainder of this Agreement. 

20.3 PUBLIC RECORDS 

The County is a public agency subject to Chapter 119, Florida Statutes. IF THE 

CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 

119, FLORIDA STATUTES, TO THE CONSULTANT'S DUTY TO PROVIDE PUBLIC 

RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF 

PUBLIC RECORDS AT (904) 530-6250, DMOODY@NASSAUCOUNTYFL.COM, 

96161 NASSAU PLACE, YULEE, FLORIDA 32097. Under this Agreement, to the 

extent that the Consultant is providing services to the County, and pursuant to section 

119.0701, Florida Statutes, the Consultant shall: 

a. Keep and maintain public records required by the public agency to 
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perform the service. 
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b. Upon request from the public agency's custodian of public records, 

provide the public agency with a copy of the requested records or allow the records to 

be inspected or copied within a reasonable time at a cost that does not exceed the cost 

provided in this chapter or as otherwise provided by law. 

c. Ensure that public records that are exempt or confidential and exempt 

from public records disclosure requirements are not disclosed except as authorized by 

law for the duration of the contract term and following completion of the Agreement if 

the consultant does not transfer the records to the public agency. 

d. Upon completion of the Agreement, transfer, at no cost, to the public 

agency all public records in possession of the contractor or keep and maintain public 

records required by the public agency to perform the service. If the Consultant transfers 

all public records to the public agency upon completion of the Agreement, the 

Consultant shall destroy any duplicate public records that are exempt or confidential 

and exempt from public records disclosure requirements. If the Consultant keeps and 

maintains public records upon completion of the Agreement, the Consultant shall meet 

all applicable requirements for retaining public records. All records stored electronically 

must be provided to the public agency, upon request from the public agency's custodian 

of public records, in a format that is compatible with the information technology systems 

of the public agency. 

20.4 The provisions of this section shall not prevent the entire Agreement from 

being void should a provision, which is of the essence of the Agreement, be determined 

to be void. 

ARTICLE 21 -SUCCESSORS AND ASSIGNS 

21.1 The County and Consultant each binds itself and its director, officers, 

partners, successors, executors, administrators, assigns and legal representatives to 

the other party to this Agreement and to the partners, successors, executors, 

administrators, assigns, and legal representatives. 

ARTICLE 22 - CONTINGENT FEES 
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22.1 The Consultant warrants that it has not employed or retained any 

company or person, other than a bona fide employee working solely for the Consultant 

to solicit or secure this Agreement and that it has not paid or agreed to pay any person, 

company, corporation, individual or firm, other than a bona fide employee working solely 

for the Consultant, any fee, commission, percentage, gift or any other consideration 

contingent upon or resulting from the award or making of this Agreement. 

ARTICLE 23 - OWNERSHIP OF DOCUMENTS 

23.1 Consultant shall be required to work in harmony with other consultants 

relative to providing information requested in a timely manner and in the specified form. 

Any and all documents, records, disks, original drawings, or other information shall 

become the property of the County upon completion for its use and distribution as may 

be deemed appropriate by the County. 

ARTICLE 24 - FUNDING 

24.1 This Agreement shall remain in full force and effect only as long as the 

expenditures provided for in the Agreement have been appropriated by the Nassau 

County Board of County Commissioners in the annual budget for each fiscal year of this 

Agreement and is subject to termination based on lack of funding. 

ARTICLE 25 - NOTICE 

25.1 Whenever either party desires or is required under this Agreement to give 

notice to any other party, it must be given by written notice either delivered in person, 

sent by U.S. Certified Mail, U.S. Express Mail, air or ground courier services, or by 

messenger service, as follows: 

COUNTY: 

Nassau County Contract Management 
96135 Nassau Place, Suite 2 
Yulee, Florida 32097 
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904-530-6040 
ghagins@nassaucountyfl.com 

With a copy to the County Attorney at: 

96135 Nassau Place, Suite 6 
Yulee, Florida 32097 

CONSULT ANT: 

Bill Glennon 
COM Smith, Inc. 
7029-1 Commonwealth Avenue 
Jacksonville, FL 32220 
904-781-8131 
glennonwm@cdmsmith .com 

Contract Tracking No. CM2775 
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25.2 Notices shall be effective when received at the address specified above. 

Changes in the respective addresses to which such notice may be directed may be 

made from time to time by any party by written notice to the other party. Email and 

facsimile are acceptable notice effective when received, however, notices received (i.e.; 

printed) after 5:00 p.m. or on weekends or holidays, will be deemed received on the 

next business day. The original of the notice must additionally be mailed as required 

herein. 

25.3 Nothing contained in this Article shall be construed to restrict the 

transmission of routine communications between representatives of Consultant and 

County. 

ARTICLE 26-DISPUTE RESOLUTION 

26.1 The County may utilize this section, at their discretion, as to disputes 

regarding agreement interpretation. The County may send a written communication to 

the Consultant by email, overnight mail, UPS, FedEx, or certified mail. The written 

notification shall set forth the County's interpretation of the agreement. A response shall 
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be provided in the same manner prior to the initial meeting with the County Manager. 

This initial meeting shall take place no more than twenty (20) days from the written 

notification of the dispute addressed to the Consultant. The Consultant should have a 

representative, at the meeting that can render a decision on behalf of the Consultant. 

If there is no satisfactory resolution as to the interpretation of the Agreement, the 

dispute may be submitted to mediation in accordance with mediation rules as 

established by the Florida Supreme Court. Mediators shall be chosen by the County 

and the cost of mediation shall be borne by the Consultant. Consultant shall not stop 

work during the pendency of mediation or dispute resolution. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of 

the day and year first written above. 

Nassau County, 
Board of Coun o missioners 

November 18. 2019 
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ATTEST: 
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~'''''~~ ~nt Name of C orate Secy. 

i§ L'\.~ ,••••••· · lA. ~ 
~ v .• ·:::-h"'~ 
~ Cl./ (COKY.u~TE SEAL) 
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COM Smith, Inc. 

Signature of1?Fesieent/Owner 
assa!_la_te_ 

Om~.J; tA. 1-f . ~u I~ s 
Type/Print Name of PresiecAt'Owner {). ss 0 u (A.f....e__ 

Date: /1 - /3 - I 9 
~ : ~ :::. 

~ { 1970 J ~ CORPORATE ACKNOWLEDGEMENT 
~ ... ~ ~ ... fiE ~ ·.:u-.s. •• ~ I , r 
~ ···~. .-At~$'f p ()Yl OC\.. 
~" * ~~ 1'/ft/IJifiJl\U\\\\'\ 

COUNTY OF Ls.a_ 
:SS 

I HEREBY CERTIFY that on this day, before me, an Officer duly authorized in the State 
aforesaid and in the County aforesaid to take acknowledgments, personally appeared 
Glm~( r R f--f. fu vi--eS. , of, C Dm Sm rfll i=n~ 
A F0Yc.t_..l 5sY'- e v-ofit Corporation, to me known to be the person(s) described in 
and who executed the foregoing instrument and acknowledged before me that he/she 
executed the same. 

Si ary Public 
State of Florida at Large 

Print, Type or Stamp 
Name of Notary Public 

t'{.Personally known to me or 
o Produced Identification 

Type of I. D. Produced 

o:gjDID take an oath, or 
oDDID NOT take an oath. 

, 20j!J. . 
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Attachment "A" 

Construction Engineering and Inspection 
Scope of Services 

For 

Project Description: CR 115 (Old Dixie Highway) 

Widening and Resurfacing 

Project No.: 

15 
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Scope of Services 
Construction Engineering and Inspection 

CR 115 (Old Dixie Highway) Widening 

and Resurfacing 

1.0 Purpose: 

This scope of services describes and defines the Construction Engineering and Inspection 
(CEI) services which are required for contract administration, inspection, and materials 
sampling and testing for the construction project(s) listed below. 

2.0 Scope: 

The Consultant shall be responsible for providing services as defined in this Scope of 
Services, the referenced Contract Documents. The projects for which the services are 
required are: 

Description(s):CR 115 (Old Dixie Highway) Widening and Resurfacing 
County: Nassau 

The Consultant shall exercise their independent professional judgment in performing their 
obligations and responsibilities under this Agreement. 

Other projects developing within geographical area of Nassau County may be added at the 
County's discretion. 

3.0 Length of Services: 

The Consultant's services for each Construction Contract shall begin upon written 
notification to proceed by County. 

For estimating purposes, the Consultant will be allowed an accumulation of seven (7) 
calendar days to perform preliminary administrative services prior to the issuance of the 
Contractor's notice to proceed on the project and fourteen (14) calendar days to 
demobilize after final acceptance of the Contract. 

4.1 Items to be Furnished by the County to Consultant 
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The County, on an as-needed basis, will furnish the following Construction Contract documents for each 
project. These documents may be provided in either paper or electronic format. 

1. Construction Plans, 
2. Specification Package, 
3. Copy of the Executed Construction Contract, and 
4. Utility Agency's Approved Material List (if applicable). 

5.1 Items Furnished by the Consultant: 

5.2 Vehicles: 

Vehicles will be equipped with appropriate safety equipment and must be able to 
effectively carry out requirements of this Agreement. 

5.3 Field Equipment: 

The Consultant shall supply survey, inspection and testing equipment, essential in 
order to carry out the work under this Agreement. Such equipment includes those 
non-consumable and non-expendable items, which are normally needed for a CEI 
project and are essential in order to carry out the work under this Agreement. 

Hard hats shall have the name of the consulting firm visiblydisplayed. 

Equipment described herein and expendable materials under this Agreement will 
remain the property of the Consultant and shall be removed at completion of the 
work. Field office equipment shall be maintained and in operational condition at all 
times. 

6.0 Liaison; 

The Consultant shall keep the Construction Project Manager informed of all significant 
activities, decisions, correspondence, reports, and other communications related to its 
responsibilities under this Agreement and seek input from the Construction Project Manager 
in order for the Construction Project Manager to oversee the Consultant's performance. 

Agreement administrative duties relating to invoice Approval Requests, Personnel Approval 
Requests, Time Extension Requests, and Supplemental Amendment Requests shall be 
reviewed and approved by the County Construction Manager. 

7.0 Performance of the Consultant; 
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During the term of this Agreement and all supplemental thereof, the County will review 
various phases of the Consultant operations, such as construction inspection, materials 
sampling and testing, and administrative activities, to determine compliance with this 
Agreement. The Consultant shall cooperate and assist County representatives in conducting 
the reviews. 

8.1 Requirements; 

8.2 General: 

It shall be the responsibility of the Consultant to administer, monitor, and inspect 
the Construction Contract such that the project is constructed in reasonable 
conformity with the plans, specifications, and special provisions for the 
Construction Contract. 

The Consultant shall observe the Contractor's work to determine the progress and 
quality of work, identify discrepancies, report significant discrepancies to the 
County, and direct the Contractor to correct such observed discrepancies. 

The Consultant shall advise the Construction Project Manager of any significant 
omissions, substitutions, defects and deficiencies noted in the work of the 
Contractor and the corrective action that has been directed to be performed by the 
Contractor. Work provided by the Consultant shall not relieve the Contractor of 
responsibility for the satisfactory performance of the Construction Contract. 

8.3 On-site Inspection: 

The Consultant shall monitor the Contractor's on-site construction activities and 
inspect materials entering into the work in accordance with the plans, 
specifications, and special provisions for the Construction Contract to determine 
that the projects are constructed in reasonable conformity with such documents. 
The Consultant will monitor all off-site activities and fabrication as applicable. The 
Consultant shall keep detailed accurate records of the Contractor's daily operations 
and of significant events that affect the work. 

8.4 Sampling and Testing: 

The Consultant shall provide daily surveillance of the Contractor's Quality Control 
activities at the project site and perform the sampling and testing of materials, and 
completed work items that are normally done in the vicinity of the project for 
verification and acceptance including Asphalt Plant Verification testing. 
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The Consultant will perform inspection and sampling of materials and components 
at locations remote from the vicinity of the project and the Consultant will perform 
testing of materials normally done in a laboratory remote from the project site, as 
required. 

The Consultant shall be specifically responsible for job control samples determining 
the acceptability of all materials and completed work items on the basis of either 
test results or verification of a certification, certified mill analysis, DOT label, DOT 
stamp, etc. The County will monitor the effectiveness of the Consultant's testing 
procedures through surveillance and obtaining and testing independent assurance 
samples. 

Documentation reports on sampling and testing performed by the Consultant shall 
be submitted to responsible parties during the same week that the construction 
work is done. 

The Consultant shall be responsible for transporting samples to be tested in an 
approved laboratory. 

The Consultant will input verification testing information and data into the 
Consultant's database. 

8.5 Engineering Services: 

The Consultant shall coordinate the Construction Contract administration activities 
of all parties other than the Contractor involved in completing the construction 
project. Notwithstanding the above, the Consultant is not liable to the County for 
failure of such parties to follow written direction issued by the Consultant. 

Services include maintaining the required level of surveillance of Contractor 
activities, interpreting plans, specifications, and special provisions for the 
Construction Contract, maintaining complete, accurate records of all activities and 
events relating to the project, and properly documenting all significant project 
changes. The Consultant shall perform the following services: 

A. Verify that the Contractor is conducting inspections, preparing reports and 
monitoring all storm water pollution prevention and MOT measures associated 
with the project. Provide at least one inspector who has successfully completed 
the "Florida Storm water, Erosion, and Sedimentation Control Training and 
Certification Program for Inspectors and Contractors". 

B. Analyze the Contractor's schedule(s) (i.e. baseline(s), revised baseline(s), 
updates, as-built, etc.) for compliance with the contract documents. Elements 
including, but not limited to, completeness, logic, durations, activity flow, 

19 Initials~ 



Contract Tracking No. CM2775 
Bid No. NC19-021 

CDMth sm1 
CR 115 (Old Dixie Highway) Widening and 
Resurfacing 
October 9, 2019 
Page 7 

milestone dates, concurrency, resource allotment, and delays will be reviewed. 
Verify the schedule conforms with the construction phasing and MOT sequences, 
includes all contract modifications, and the Contractor's plan for completing the 
project within the allowed contract time is reasonable. Provide a written review 
of the schedule identifying significant omissions, improbable or unreasonable 
activity durations, errors in logic, and any other concerns. 

C. Analyze problems that arise on a project and proposals submitted by the 
Contractor, work to resolve such issues, and process the necessarypaperwork. 

D. Monitor, inspect and document utility construction for conformance with Utility 
Agency's Water and Sewer Standards and the Utility Agency's Approved Materials 
List. Facilitate coordination and communication between Utility Agency's 
representatives, County's staff and contractors in execution of the work. Identify 
potential utility conflicts and assist in the resolution of utilityissues. 

E. Produce reports, verify quantity calculations and field measure for payment 
purposes as needed to prevent delays in Contractor operations and to facilitate 
processing of such information in order for the County to make timely payment 
to the Contractor. 

F. Provide Public Information services as required to manage inquiries from the 
public, public officials, and the news media. Prepare newsletters for distribution 
to adjacent property owners. The County Construction Project Manager shall 
approve all notices, brochures, responses to news media, etc., prior to release. 

G. Video tape the pre-construction conditions throughout the project limits. Provide 
a digital photo log or video of project activities, with heavy emphasis on potential 
claim items/issues and on areas of real/potential public controversy. 

The Consultant shall have a digital camera for photographic documentation of 
pre-construction state and of noteworthy incidents or events during construction. 
These photographs will be filed and maintained on the Consultant's computer. 

The taking of the photographs shall begin the day prior to the start of construction 
and continue regularly throughout this project. Photographs shall be taken the 
days of Conditional, Partial and Final Acceptance. 

9.1 Personnel: 

9.2 General Requirements: 
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The Consultant shall staff the project with the qualified personnel necessary to 
efficiently and effectively carry out its responsibilities under this Agreement. 
Method of compensation for personnel assigned to this project is outlined in Exhibit 
"B.". 

9.3 Personnel Qualifications: 

Considering the project's State funding, through the "FDOT Small County Outreach 
Program", Consultant personnel shall conform with FDOT requirements, holding all 
relevant CTQP qualifications. The Consultant shall utilize only competent 
personnel, qualified by experience, and education. The Consultant shall submit in 
writing to the Construction Project Manager the names of personnel proposed for 
assignment to the project. Personnel changes will require written approval from 
the County. Staff that has been removed shall be replaced by the Consultant within 
one week ofCountynotification. 

9.4 Staffing: 

Once authorized, the Consultant shall establish and maintain an appropriate staff 
through the duration of construction and completion of the final estimate. 
Responsible personnel, thoroughly familiar with all aspects of construction and final 
measurements of various pay items, shall be available to resolve disputed final pay 
quantities until the appropriate Construction Contract has been paid off. 

Construction engineering and inspection forces will be required of the Consultant 
while the Contractor is working. 

10.0 Offer of Final Payment: 

Consultant shall make a pre-final inspection to determine if the Project is substantially 
complete, and a final inspection to determine if the Project has been fully completed in 
substantial accordance with the Contract Documents and whether the contractor has fulfilled 
all of its obligations there under so that the Consultant may recommend approval, in writing, 
of final payment to the Contractor. 

11.0 Invoicing: 

Monthly invoices shall be submitted to the County in a format and distribution schedule 
defined by the County. 

12.1 Other Services: 

Upon written authorization by the County Project Manager, the Consultant will perform 
additional services in connection with the project not otherwise identified in this Agreement. The 
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following items are not included as part of this Agreement, but may be required by the County to 
supplement the Consultant services under this Agreement. 

A. Assist in preparing for arbitration hearings or litigation that occurs during the Agreement 
time in connection with the construction project covered by this Agreement. 

B. Provide qualified engineering witnesses and exhibits for arbitration hearings or litigation in 
connection with this Agreement. 

C. Provide on- and off-site inspection services in addition to those provided for in this 
Agreement. 

13.0 Post Construction Claims Review: 

In the event the Contractor submits a claim for additional compensation and for time after 
the Consultant has completed this Agreement, the Consultant shall, upon execution by the 
County and the Consultant of an Amendment to this Agreement providing for compensation 
for such services, analyze the claim, engage in negotiations leading to settlement of the 
claim, and prepare and process the required documentation to close out the claim. 
Compensation for such services will be negotiated and effected through a Supplement to 
this Agreement. 

14.1 Other Considerations: 

A. Consultant will not assume responsibility for the Contractor's means, methods, 
techniques, sequences or procedures of construction and it is understood that field 
services provided by Consultant will not relieve the Contractor of his responsibilities for 
performing the work in accordance with the plans and specifications. 

B. The words "supervision", "inspection", or "control" are used to mean periodic observation 
of the work and the conducting of tests by Consultant to verify substantial compliance 
with the plans, specifications and design concepts. 

C. Continuous inspections by Consultant's employees do not mean that Consultant is 
observing placement of all materials. 

D. Full-time inspection means that an employee of Consultant has been assigned for 40 
hours per week. 

E. A certification that the project was built according to the plans, specifications and 
relevant portions of the contract documents. 

F. All time material and manpower necessary to certify the work. IMSA inspector or others 
as required. 
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G. Coordination with the FDOT in the field and responsibility for close out package submittal 
to FDOT and one original copy of the same to Nassau County. 

H. Perform as the contract administrator and collect RFI's and distribute in accordance with 
provisions of the contract to the owner and/or EOR as required. 

I. Recommendation and preparation of any field changes and cost analysis and concurrence 
with the contractor prices. 

J. Recommendation of all change orders (including weather days) and analysis and 
concurrence with contractor prices proposed. 

K. Bi-weekly status reports, field meetings, etc. 

L. Analysis of the QC plan for compliance (coordination with EOR as applicable) 

M. Submittal of shop drawings to EOR and County as applicable. 

N. Keep daily reports and provide to County as necessary. 

0. Review submittals, (schedule of values, projectschedules) 

P. Review of As-builts for needed corrections. 

Q. Ensure the contractor is doing proper MOT, NPDES and other required reporting. 

R. Conduct pre-con meeting. 

S. Work with County and/or FDOT when appropriate to schedule and conduct inspection at 
substantial and Final Completion. 

T. Review and approve each pay request by Contractor (quantities and dollars) and confirm 
or deny for payment. 

U. Conduct a pre-pave meeting. 

V. Prepare notes and summaries of all meetings. 

W. Know the Contract and represent the County in the execution thereof. 

X. Collect and retain all asphalt, concrete and limerock"tickets". 

Y. Ensure testing is done per the contract documents. Collect and retain all test results and 
inform County of any issues. 
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Z. Inform the County when approaching plan quantities so as to not overrun pay items. 

15.0 Services Excluded: 

The Consultant shall not be responsible for the following services: performance of materials 
testing with the exception of asphalt plant verification testing, review of MBE participation, 
management of project through warranty period/claims, geotechnical services or 
investigations (including underdrain evaluations), engineering design services, OSHA or 
other Regulatory Safety Inspections, Survey or Construction Stakeout, permitting or permit 
fees and As built Survey and Certifications. 
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Attachment"B" 

Construction Engineering and Inspection 
Estimated Fee Schedule & Staffing For Man-Hours 

Contract Tracking No. CM2775 
Bid No. NC19-021 

Project Description: CR 115 (Old Dixie Highway) Widening 

and Resurfacing 

Project No.: 
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Bid No.NC19-021 
Professional Englneer:lng Services 
forCR 115 Wldenln8 and Resurfacing Project 

1. Perform CEI Services as an utension of County in the Consultant Enginrcring 11nd Inspection (CEJ) Service ofCR 115 for N11ssau County, FL 

2. Projtct Administration, Construction Engineering Inspection and Issue Resolution 

3. It is estimated that Construction is scheduled to begin on this project in Dec 1019 (Pre-Con Nov 2019). 

4. Contract Construclion Duration= 340 days - t year 
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Bid No. NC19-021 
Professional Engineering Services 
for CR 115 Widening and Resurfacing Project 

25-0ct-19 

CEI Services 

CR 115 Old Dixie Highway 

Nassau County 

CDM Smith, Inc. 

Employee Classification OT 
Allowed Man-Hours 

Sr. Project Engineer CDM N 627.0 

Project Administrator/Project Engineer CDM N 1625.3 

Sr. Inspector CDM y 2013.0 

Sr. Inspector ETM y 1402.5 

Inspector CDM y 1749.0 

Inspector CDM y 825.0 

Contract Support Specialist CDM N 1031.3 

VT Testing Services (Cal-Tech Testing, Inc.) N 1 

Contract Tracking No. CM2775 
Bid No. NC19-021 

Billing Rate Cost 

$177.62 $111,367.74 

$135.92 $220,903.98 

$92.35 $185,900.55 

$99.18 $139,099.95 

$77.95 $ 1 36,334.55 

$77.95 $64,308.75 

$106.40 $109,725.00 

$32,145.00 $32,145.00 

TOTAL LIMITING AMOUNT $999,785.52 

1. Consultant must obtain written approval from the County prior to working overtime on any Project. 

2. Overtime will only be allowed for Sr. Inspector and/or Inspector positions, as approved in writing by the County. 

3. Not to Exceed contract with all excess, unused funds returned to the County. 

10125/2019 

4. Contract time is estimated to be approximately one- (1) year. If Contract time is exceeded an Amendment may be negotial 
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Exhibit "1" 
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GENERAL INFORMATION AND MINIMUM INSURANCE REQUIREMENTS 

COMMERCIAL GENERAL LIABILITY INSURANCE 
The Contractor/Vendor shall purchase and maintain at the Contractor/Vendor' s expense Commercial General 
Liability insurance coverage (ISO or comparable Occurrence Form) for the life of this Contract. Modified 
Occurrence or Claims Made forms are not acceptable. 

The Limits of this insurance shall not be less than the following limits: 
Each Occurrence Limit 
Personal & Advertising Injury Limit 
Fire Damage Limit (any one fire) 
Medical Expense Limit (any one person) 
Products & Completed Operations Aggregate Limit 
General Aggregate Limit (other than Products & 

Completed Operations) Applies Per Project 

$1,000,000 
$1 ,000,000 
$ 50,000 
$ 5,000 
$2,000,000 

$2,000,000 

General liability coverage shall continue to apply to "bodily injury" and to "property damage" occurring after all 
work on the Site of the covered operations to be performed by or on behalf of the additional insureds has been 
completed and shall continue after that portion of"your work" out of which the injury or damage arises has been put 
to its intended use. 

WORKERS' COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE 
The Contractor/Vendor shall purchase and maintain at the Contractor/Vendor' s expense Workers' Compensation 
and Employer's Liability insurance coverage for the life of this Contract. 

The Limits of this insurance shall not be less than the following limits: 
Part One- Workers' Compensation Insurance - Unlimited 
Statutory Benefits as provided in the Florida Statutes and 
Part Two - Employer' s Liability Insurance 
Bodily Injury By Accident 
Bodily Injury By Disease 
Bodily Injury By Disease 

$500,000 Each Accident 
$500,000 Policy Limit 
$500,000 Each Employee 

*If leased employees are used, policy must include an Alternate Employer's Endorsement 

AUTOMOBILE LIABILITY INSURANCE 
The Contractor/Vendor shall purchase and maintain at the Contractor/Vendor's expense Automobile Liability 
insurance coverage for the life of this Contract. 

The Limits of this insurance shall not be less than the following limits: 
Combined Single Limit - Each Accident $1 ,000,000 

Covered Automobiles shall include any auto owned or opemted by the insured Contractor/Vendor, insured Sub­
Contractor/Vendor including autos which are leased, hired, rented or borrowed, including autos owned by their 
employees which are used in connection with the business of the respective Contractor/Vendor or Sub­
Contractor!V endor. 

UMBRELLA LIABILITY INSURANCE 
The Contractor/Vendor shall purchase and maintain at the Contractor/Vendor' s expense Umbrella/Excess Liability 
(Umbrella Form) insurance coverage for the life of this Contract. 

The Limits of this insurance shall not be less than the following limits: 
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Each Occurrence Limit 
Aggregate Limit 

Contract Tracking No. CM2775 
Bid No. NC19-021 

$1,000,000 
$1,000,000 

PROFESSIONAL LIABILITY (ERRORS & OMISSIONS) 
This additional coverage will be required for all projects involving consultants, engineering services, architectural or 
design/build projects, independent testing firms and similar exposures. 

The Contractor/Vendor shall purchase and maintain at the Contractor/Vendor's expense Professional Liability 
insurance coverage for the life of this Contract. 

If the contract includes a requirement for Professional Liability or Errors and Omissions insurance, the minimum 
amount of such insurance shall be as follows: 

Each Occurrence/Annual Aggregate- Project Specific Form 
OR 

Each Occurrence/ Annual Aggregate - Non Project Specific Form 

$1,000,000 

$3,000,000 

Design Professional Liability coverage will be provided on an Occurrence Form or a Claims Made Form with a 
retroactive date to at least the first date of this Agreement. If provided on a Claims Made Form, the coverages 
must respond to all claims reported within three years following the period for which coverage is required and 
which would have been covered had the coverage been on an occurrence basis. 

Contractor/Vendor shall require each of his Sub-Contractor/Vendors to likewise purchase and maintain at their 
expense Commercial General Liability insurance, Workers' Compensation and Employer's Liability coverage, 
Automobile Liability insurance and Umbrella Liability insurance, Professional Liability, Environmental Liability, 
insurance coverage (as applicable) meeting the same limit and requirements as the Contractor/Vendors insurance. 

Certificates of Insurance acceptable to Nassau County Board of County Commissioners for the Contractor/Vendor's 
insurance must be received within ten (I 0) days of Notification of Selection and at time of signing Agreement. 

Certificates of Insurance and the insurance policies required for this Agreement shall contain an endorsement that 
coverage afforded under the policies will not be cancelled or allowed to expire until at least thirty (30) days prior 
written notice has been given to Nassau County Board of County Commissioners. 

Certificates of Insurance and the insurance policies required for this Agreement will include a provision that 
policies, except Workers' Compensation and Professional Liability, are primary and noncontributory to any 
insurance maintained by the Contractor/Vendor. 

Nassau County Board of County Commissioners must be named as an Additional Insured and endorsed onto the 
Commercial General Liability (CGL), Auto Liability, Umbrella Liability and Environmental Liability policy (ies). 
A copy of the endorsement(s) must be supplied to Nassau County Board of County Commissioners ten (I 0) days 
following the execution of the agreement or prior to the first date of services, whichever comes first. 

CGL policy Additional Insured Endorsement must include Ongoing and Completed Operations (Form 
CG2010 11 84 OR Form CG2010 04 13 and GC2037 04 13 edition or equivalent). Other Additional 
Insured forms might be acceptable but only if modified to delete the word "ongoing" and insert the 
sentence "Operations include ongoing and completed operations". 
CGL policy shall not be endorsed with Exclusion -Damage to Work performed by SubContractor/Vendors 
on Your Behalf(CG2294 or CG2295) 
CGL policy shall not be endorsed with Contractual Liability Limitation Endorsement (CG2 139) or 
Amendment of Insured Contract Definition (CG 2426) 
CGL policy shall not be endorsed with Exclusion- Damage to Premises Rented to you (CG 2145) 
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CGL policy shall include broad form contractual liability coverage for the Contractor/Vendors covenants to 
and indemnification of the Authority under this Contract 

Certificates of Insurance and the insurance policies required for this Agreement shall contain a provision under 
General Liability, Auto Liability, Environmental Liability and Workers' Compensation to include a Waiver of 
Subrogation clause in favor ofNassau County Board of County Commissioners. 

All Certificates of Insurance shall be dated and shall show the name of the insured Contractor IV endor, the specific 
job by name and job number, the name of the insurer, the policy number assigned its effective date and its 
termination date and a list of any exclusionary endorsements. 

All Insurers must be authorized to transact insurance business in the State of Florida as provided by Florida Statute 
624.09(1) and the most recent Rating Classification/Financial Category of the insurer as published in the latest 
edition of"Best's Key Rating Guide' (Property-Casualty) must be at least A- or above. 

All of the above referenced Insurance coverage is required to remain in force for the duration of this Agreement and 
for the duration of the warranty period. Accordingly, at the time of submission of final application for payment, 
Contractor/Vend or shall submit an additional Certificate of Insurance evidencing continuation of such coverage. 

If the Contractor/Vendor fails to procure, maintain or pay for the required insurance, Nassau County Board of 
County Commissioners shall have the right (but not the obligation) to secure same in the name of and for the 
account of Contractor/Vendor, in which event, Contractor/Vendor shall pay the cost thereof and shall furnish upon 
demand, all information that may be required to procure such insurance. Nassau County Board of County 
Commissioners shall have the right to back-charge Contractor/Vendor for the cost of procuring such insurance. The 
failure of Nassau County Board of County Commissioners to demand certificates of insurance and endorsements 
evidencing the required insurance or to identify any deficiency in Contractor/Vendors coverage based on the 
evidence of insurance provided by the Contractor/Vendor shall not be construed as a waiver by Nassau County 
Board of County Commissioners of Contractor/Vendor's obligation to procure, maintain and pay for required 
insurance. 

The insurance requirements set forth herein shall in no way limit Contractor/Vendors liability arising out of the work 
performed under the Agreement or related activities. The inclusions, coverage and limits set forth herein are 
minimum inclusion, coverage and limits. The required minimum policy limits set forth shall not be construed as a 
limitation of Contractor/Vendor's right under any policy with higher limits, and no policy maintained by the 
Contractor/Vendor shall be construed as limiting the type, quality or quantity of insurance coverage that 
Contractor/Vendor should maintain. Contractor/Vendor shall be responsible for determining appropriate inclusions, 
coverage and limits, which may be in excess of the minimum requirements set forth herein. 

If the insurance of any Contractor/Vendor or any Sub-Contractor/Vendor contains deductible(s), penalty(ies) or self­
insured retention(s), the Contractor/Vendor or Sub-Contractor/Vendor whose insurance contains such provision(s) 
shall be solely responsible for payment of such deductible(s), penalty(ies) or self-insured retention(s). 

The failure of Contractor/Vendor to fully and strictly comply at all times with the insurance requirements set forth 
herein shall be deemed a material breach of the Agreement. 
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