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WORK AUTHORIZATION# CM3014 WA02 

AMERICAN BEACH WATER AND SEWER DISTRICT 

Consultant: Florida Governmental Utility Authority 
(FGUA) 

Contract Number: CM3014 WA02 
Contact Name: Steve Spratt 
Contact Number: 407-629-6900 
Email: sspratt@govmserv.com 

CURRENT WORK AUTHORIZATION 

G~,;JJJ-305 
CM3014-WA02 

Project Short Title: American Beach Water and Sewer District Sewer Improvement Project 
COIN'.FRA€l"OVE"RVIEW ... ._- .... ,, . - ~~--

Date Submitted 08/05/21 , ... Tofal •ofi.Brevlous,Xuthor.lzatioris $ti 78,421.05 
Amount $399,478.97 This Wor.k·Authotlzalfon $39.9,'t~S.97 
Scheduled Completion 12/20/21 • Current <Jon tract rota.I $577,900:02, 

This Work Authorization is to the AGREEMENT between The American Beach Water 
and Sewer District (The District), and the Consultant known as the Interlocal Agreement 
between the District, Nassau County and the Florida Governmental Utility Authority for 
Water and Wastewater Utility Capital Project and related Grant/Loan Administration and 
Special Assessment Services, dated June 17, 2021. This Work Authorization also relies 
upon the similar preceding Agreement between Nassau County (the County) and the 
Consultant approved December 12, 2019 under which work was initiated following FDEP 
priority funding listing on November 18, 2020. 

Pursuant to Section 125.01 and 189.02, Florida Statutes, the American Beach Water and 
Sewer District (the "District") was formed as a dependent special district by Ordinance No. 
2020-26. 

The purpose of the District is to construct and maintain water and sewer facilities (the 
"Water Facilities", "Sewer Facilities", or collectively the "Water and Sewer Facilities") in 
the unincorporated area of the county within the boundaries of the District. 

The operations and maintenance of the Lines will be addressed through the connection of 
those Lines to the Nassau Amelia Utility (NAU) system and the payment of utility bills by 
the District's utility users to NAU. A separate agreement shall be executed by NAU and 
the District to identify the temis and conditions of such relationship. 

The Board of County Commissioners adopted Resolution 2021-22, which states that, upon 
the recommendation of the project manager and advisor, FGUA, the water and sewer 
project work was advanced to target the August, 2021 cycle for SRF construction loan 
consideration. Accordingly, this schedule necessitated the Consultant initiating work 
following FDEP priority funding listing on November 18, 2020 consistent with the County­
FGUA interlocal agreement approved on December 12, 2019. 
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The design of the sewer facilities was contracted through American Beach Water and 
Sewer District Sanitary Sewer Improvement Project (CM2786-W A06) (Submitted 
1/20/21) between the Florida Governmental Utility Authority and Board of County 
Commissioners. The total work authorizations were for $399,478.97. The services 
provided shall assist the County in carrying out all Professional Engineering and Capital 
Project Administration services during the design and bidding phases of the American 
Beach Water and Sewer District Sewer Improvement Project. These services shall include 
Capital Project Administration and new sanitary sewer design, permitting, bid solicitation, 
bid review and recommendation of award, as further detailed in the attached FGUA Work 
Authorizations to Wade Trim, Inc. and Government Services Group, Inc. The initial 
funding was designated and paid from the County's NAU account 471-500-535 53-563551 
ABWSD. 

Following the execution of the sewer facilities design work, the County was notified by 
FDEP that the District shall establish a separate fund (per GASB and GAAP standards) and 
set of accounts and bank accounts for tracking of activities related to the District along with 
establishing such agreements which tie the District directly to the work performed. All 
funding of projects must show a direct payment from the District's accounts to the 
consultants/contractors. 

Interlocal agreement CM3014 between the County, FGUA, and American Beach Water 
and Sewer District requested by FDEP was prepared and approved on June 2, 2021. The 
form of the agreement is similar to CM2786, which was approved on December 12, 2019, 
with the inclusion of the District. As a portion of the funding is provided by FDEP, drafts 
of the agreement were provided to FDEP, for their review and concurrence. 

The County on behalf of the District established a new American Beach Water and Sewer 
District fund 472. Additionally, new bank accounts were established within the District's 
name. Initial funds to establish a balance within fund 4 72 are provided through a loan 
agreement between the County and District. All loans from the County, such as the 
$399,478.97 and any other funds to establish reserves, etc., to the District shall be due and 
payable back to the County upon any receipt of funds by the District or through future 
assessments, as needed. A separate funding agreement shall be executed between the 
County and ABWSD. 

As American Beach Water and Sewer District Sanitary Sewer Improvement Project 
(CM2786-W A06) was executed on March 22, 2021, prior to the new interlocal agreement 
CM3014 and the formation of the District's accounts, such work has continued under 
American Beach Water and Sewer District Sanitary Sewer Improvement Project (CM2786-
WA06) for the benefit of the District. Although, to properly account for the District's 
financial liability to pay for these activities performed under American Beach Water and 
Sewer District Sanitary Sewer Improvement Project (CM2786-W A06), the prior work 
authorization will be amended to reflect a revised funding source from the new fund 472. 
All payments previously paid shall be reimbursed to the County/NAU. Work 
Authorization American Beach Water and Sewer District Sewer Improvement Project 
(CM3014 WA02) shall be approved to acknowledge the scope and task provided under 
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American Beach Water and Sewer District Sanitary Sewer Improvement Project (CM2786-
W A06) are for the sole benefit of the District and as such funding shall be provided through 
American Beach Water and Sewer District Sewer Improvement Project (CM3014 WA02). 
All work performed under American Beach Water and Sewer District Sanitary Sewer 
Improvement Project (CM2786-W A06) shall be re-billed through American Beach Water 
and Sewer District Sewer Improvement Project (CM3014 WA02). The results of these 
actions will allow the District to directly pay for the contracted work performed for the 
District to be funded directly by the District. 

The approval of American Beach Water and Sewer District Sewer Improvement Project 
(CM3014 WA02) shall occur concurrently with the change order to American Beach Water 
and Sewer District Sanitary Sewer Improvement Project (CM2786-W A06) to modify the 
funding source. No payments from American Beach Water and Sewer District Sewer 
Improvement Project (CM3014 WA02) shall occur until all payments from American 
Beach Water and Sewer District Sanitary Sewer Improvement Project (CM2786-
WA06)have been reimbursed to the County/NAU fund. 

ARTICLE 1. Services Described as: 

All services shall be performed under the previously executed American Beach Water and 
Sewer District Sanitary Sewer Improvement Project (CM2786-W A06). Such services 
within that work authorization include: The Consultant shall assist the District in carrying 
out all Professional Engineering and Capital Project Administration services during the 
design and bidding phases of the American Beach Sewer Improvement Project. These 
services shall include Capital Project Administration and new wastewater collection 
design, permitting, bid solicitation, bid review and recommendation of award, as further 
detailed in the attached FGUA Work Authorizations to Wade Trim, Inc. and Government 
Services Group, Inc. 

ARTICLE 2. Time Schedule 

Al1 services shall be performed under the previously executed American Beach Water and 
Sewer District Sanitary Sewer Improvement Project (CM2786-W A06). It is acknowledged 
that services performed commenced with the approval of FDEP's priority design funding 
listing on November 18, 2020. The schedule for those services provided within that work 
authorization note: The Consultant shall complete all work by December 20, 2021. 

ARTICLE 3. Budget 

The Consultant will perform the Capital Project Administration and Design scope of 
services outlined within American Beach Water and Sewer District Sanitary Sewer 
Improvement Project (CM2786-WA06) for a lump sum amount of $19,973.97 and 
$379,505 .00, respectively. Copies of the related Wade Trim, Inc. and Government Services 
Group, Inc. Work Authorizations are included within American Beach Water and Sewer 
District Sanitary Sewer Improvement Project (CM2786-W A06) for references. 
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Article 4. Other Provisions 

The Services covered by this Work Authorization will be performed in accordance with 
the provisions set forth in the AGREEMENT as referenced in American Beach Water and 
Sewer District Sanitary Sewer Improvement Project (CM2786-W A06) and any of its 
attachments or schedules. Additional terms or contract provisions whether submitted 
purposely or inadvertently, shall have no force or effect. This Work Authorization will 
become a part of the referenced American Beach Water and Sewer District Sanitary Sewer 
Improvement Project (CM2786-W A06) AGREEMENT when executed by both parties. 

In presenting this Work Authorization, Consultant agrees that: 

Unless detailed herein, all drawings, data, electronic files and other information required 
for this Work Authorization has been accepted by Consultant. Specifically, all electronic 
files have been reviewed and accepted for the purposes of this Work assignment. Any 
additional information, including detailed scope of services are attached. 

AGREED TO BY: 

BY: S tw-t- S prolf-
p . t N Steve sp ratt 

nn aine:,..,..,.,,,=,,_,.,.,,,..,,,..,,'=',,,..------
Title: FGUA system Manager 

Date: 8/27/2021 
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RECOMMENDED AND APPROVED BY AMERICAN BEACH WATER AND SEWER 
DISTRICT: 

Department Head/Managing Agent: ~ DiJJ 8/2712021 

Department Head/Managing Agent 

Procurement: 
8/27/2021 

Brian Simmons 

Office of Management & Budget: 8/27/2021 

Megan Diehl 

County Manager: l•-d E. \'07<-\ A-:r-C-\' 8/27/2021 

Taco E. Pope 

Ex-Officio Clerk: Please see signature below 
John Crawford 

County Attorney: 
8/27/2021 

Michael S. Mullin 

APPROVED by the AMERICAN BEACH WATER AND SEWER DISTRICT, 
this 1st day of September , 2021. 

ACCOUNT NO.: 472500536 563551 

Attachments: 

AMERICAN BEACH W 
DISTRICT 
NASSAU 

Thomas R. Ford 
Chairman 

American Beach Water and Sewer District Sanitary Sewer Improvement Project (CM2786-W A06) 

(3) Emails of correspondence with FDEP 


