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Article 4. Other Provisions

The Services covered by this Work Authorization will be performed in accordance with
the provisions set forth in the AGREEMENT referenced above and any of its attachments
or schedules. Additional terms or agreement provisions whether submitted purposely or
inadvertently, shall have no force or effect. This Work Authorization will become a part
of the referenced AGREEMENT when executed by both parties.

In presenting this Work Authorization, Consultant agrees that:

Unless detailed herein, all drawings, data, electronic files and other information required
for this Work Authorization has been accepted by Consultant. Specifically. all electronic
files have been reviewed and accepted for the purposes of this Work assignment. Any
additional information, including detailed scope of services are attached.

AGREED TO BY:
BY- Stowe Spraft

Print Name: _ Steve Spratt
Title: Senior vice President
Date: 57472023
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RECOMMENDED AND APPROVED BY NASSAU COUNTY:

Department Head/Managing Agent:
Contract Management:

/72 Office of Management & Budget:

5/4/2023
County Manager:

Ex-Officio Clerk:

N

5/4/2023

County Attorney:

s lacambra, 5/4/2023

Department Head/Managing Agent (Date)

A bt 5/4/2023

Lanaee Gilmore (Date)
durts lacambira 5/4/2023
CL_Z,. | [ fTNAs N
1
*See below
John Crawford (Date)
Denise . May 5/4/2023
Denise May (Date)

APPROVED by the BOARD OF COUNTY COMMISSIONERS or their Designee, this

8thday of May . 2023.

BOARD OF COUNTY COMMISSIONERS
NASSAU COUNTY, FLORIDA

<
e

/Klynt Farmer
Chairman

ACCOUNT NO.: 11500536-563551 WWH

ATTESTATION: Only to Authenticity as to Chairman's

Si

(3]

erk
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Florida Governmental Utility Authority

Board Agenda Item
Thursday, December 15, 2022

Item

CA 10 Approval of Work Authorization GSG 23-28 with Government Services Group, Inc.
for Capital Project Administration and General Inspection Services related to the
FY22 Inflow and Infiltration Reduction Project, located in the Nassau Amelia
Utility (NAU) System, Nassau County

Summary

Provided for your review and consideration is Work Authorization GSG 23-28 with Government Services Group.
Inc. for Capital Project Administration and Inspection Services related to the FY22 inflow and infiltration Project,
located in the Nassau Amelia Utility (NAU) System, Nassau County. As the Board may recall, an Interlocal
Agreement between Nassau County and the Florida Governmental Utility (FGUA) was approved in December
2019 which provides for the FGUA to assist the County with capital improvement project administration,
inspection, grant/loan administration and special assessment services on a mutually agreed, upon project-by-
project basis.

The Nassau Board of County Commissioners is anticipated to award the Construction Agreement for the project
at the regularly scheduled Board of County Commissioners meeting on December 28, 2022 in the lump sum
of $546,093.85. Work Authorization CM2786-WA23 to the FGUA, providing assistance to the County in carrying
out capital project administration and construction inspection services required during the construction of the
Project, has also been routed to the County for approval. A copy of that Work Authorization is attached for
reference and includes $58,050.40 for the FGUA to complete these services. Of this amount, $30,745.71
(lump sum) and $27,304.69 (notto-exceed) are allocated to GSG for Capital Project Administration and
General Construction Inspection services. respectively.

Under Work Authorization No. GSG 23-28, GSG will perform an estimated 235.15 hours
of general construction inspection services, including the observation and documentation of the
construction project. GSG will provide the information collected and recorded during the inspections to the
Engineer of Record, Halff Associates. Inc. The Engineer of Record will certify and provide record drawings
to place this project into service as may be required by the Florida Department of Environmental Protection
(FDEP) and/or Department of Health rules and regulations. The fee for inspection services is a not-to-
exceed amount of $26.812.69, based upon the estimated weekly average of hours needed for inspection of this
project.

Additionally, GSG will provide Capital Project Administration services for the construction phase of the project as
identified in Section 2.10 of the Amended and Restated Management Services Agreement. Fees related to the
Capital Project Administration Services for this project are funded by Nassau County on a project-by-project basis as
indicated above and have not been included in GSG’s annual base Capital Program Administration fees. The fee for
the Capital Project Administration (construction phase) of this project is a lump sum of $30.745.71 and shall
be reimbursed in six (8) equal payments of $5,124.285 throughout the scheduled construction duration for
the project, commencing with the first payment upon issuance of the Notice to Proceed to the Contractor.

All fees related to Work Authorization No. GSG 23-28 will be fully funded by Nassau County via the Nassau
County Work Authorization to the FGUA referenced above. The project is scheduled to be complete within 6
months from the commencement date established in the Contractor’s Notice to Proceed.
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Recommendation

Staff recommends approval of Work Authorization No. GSG 23-28 with Government Services Group, Inc. for
Capital Project Administration and General Inspection Services related to the FY22 Inflow and Infiltration
Project, located in the Nassau Amelia Utility (NAU) System, in the not-to-exceed amount of $26,812.69 and the
lump sum amount of $30,745.71 for General Inspection and Capital Project Administration services, respectively
on behalf of Nassau County and conditioned upon approval of the related Work Authorization from Nassau County.

Budget Impact

None. This work will be fully reimbursed by Nassau County and does not require FGUA funding.

Board Action

Moved by: Seconded by: Action Taken:
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WORK AUTHORIZATION NO. GSG 23-28

Management Services Agreement Between the

Florida Governmental Utility Authority ("FGUA"),
a legal entity and public body created by interlocal agreement pursuant to
Section 163.01(7). Florida Statutes

and

Government Services Group, Inc. ("GSG")
for the Nassau County NAU FY22 Inflow and Infiltration Project

A. SUMMARY OF SERVICES TO BE RENDERED

Under this Work Authorization, Government Services Group, inc. (GSG) will perform general
construction inspection and construction phase capital project administration services for the Nassau
County NAU Fiscal Yeas 2022 ( FY22) Inflow and Infiltration (I&1) Project on behalf of Nassau County
pursuant to the December 12, 2019 Interlocal Agreement and related Work Authorization CM2786-
WAXX approved by the County.

The design and bidding phases of the project have been completed. with construction anticipated to
commence January 2023. The project includes construction of a lining and spot repairs of several
communities within the Amelia Island Plantation Community.

The project is scheduled to be complete within six (6) months from the commencement date
established on the Contractor’'s Notice to Proceed. GSG will provide the information collected and
recorded during inspections to the Engineer of Record, Halff Associates, Inc. The Engineer of Record
will certify and provide record drawings to place this project into service as may be required by the
Florida Department of Environmental Protection (FDEP) and/or Department of Health rules and
regulations.

An estimated 235.15 hours of general inspection services to be provided by GSG shall include, but
not be limited to, preconstruction planning and meetings, work site documentation,
verification of materials used and stored on site, verification of materials installed and
verification that the equipment installed is in accordance with the approved plans, performance
testing and project close out documentation. This effort for inspection services is based on an
estimate of the average weekly hours associated with the inspection of the project.

Capital project administration services provided for the project shall be as identified in Section 2.10
of the Amended and Restated Management Services Agreement. The lump sum fee for the
construction phase capital project administration services identified below excludes any efforts related
to additional work.
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B. PROJECT COST Project No: FUNDED BY NASSAU COUNTY

Inspection Services:

Billed at Number of hours Cost extended
Senior Manager $246.00 2 $492.00
Regional/Area $0.00 » o $0
Manager ;
Sr. Inspector $115.00 233.15 $26,812.69
TOTAL HOURS 235.15
Total Cost ' $27,304.69

TOTAL Not-to-Exceed $27,304.69

Capital Project Administration Services:

TOTAL Lump Sum $30,745.71

Payments for the capital project administration will be made to GSG in six (6) equal installments of
$5.124.29, with the first payment made upon issuance of the Notice to Proceed to the Contractor for
the project. The fee equates to 5% of the total project costs related to the construction phase.
including: actual construction costs (Insituform Bid) and inspection fees (identified above). A

summary of these costs are as follows:

Construction Costs:

Insituform Technologies, LLC $546,093.85
Inspection Fees:

Work Authorization No. GSG 23-xx $27,304.69 (see above)
Capital Project Administration Fee:

Work Authorization No. GSG 23-xx $30,745.71
Engineering Services (HA 22-02)* $10,770.00

*Previously approved in HA 22-02

Total Project Costs (Construction Phase) $614.914.25

Payment is contingent on timing and receipt of funding from Nassau County.
C. PROJECT SCHEDULE

Complete within six (6) months of Notice to Proceed. Issuance of Notice to Proceed by FGUA is
contingent upon receipt of fully executed Work Authorization CM2786-WA20 from Nassau County.

Nee A e st el 3330223 7 Paga
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D. NOTICE/PROJECT MANAGER OF CONSULTANT

DocuSigned by:

Stowe Spraft
10D582776456408
Stephen M. Spratt, Senior Vice President
Government Services Group, inc.
1500 Mahan Drive, Suite 250
Tallahassee, FLL 32308

Certification that Sufficient Funds are Available:

{/— DocuSigned by:

| Mickey Joseple

AL RIERANRR3A0)

Mickey W. Joseph. CPA
Chief Financial Officer

Dated this day of , 2022

v dtegeeat n N 356 03-23

DocuSigned by"

P am lw?z,s

M 37430008C 150403

Chair / Vice Chair

Florida Governmental Utility Authority
280 Wekiva Springs Rd., Suite 2070
Longwood, FL 32779

— DocuSigned by:

; Howard E. Adams

IBEE0CRAQISAAE]

Eugene Adams. Esq.
General Counsel

Paxs 3 -1
222 2
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DATE
DA1907 3 Requisition Form
NASSAU COUNTY
BOARD OF COUNTY COMMISSIONERS
VENDOR NAVMIE/ADDRESS 96135 Nassau Place Suite | DEPARTMENT
FGUA Yulee Fi 32097 NAU
280 Wekivia Sprnings Rd Ste 2070
LonQwood, FL 32779 | REQUESTED BY
Chris Lacambra
VENOOR NUMBER PROJECT NAME FUNDING SOURCE AMODLUNT AVAILABLE STANDARD POOR ENCUMBER ONLY  CONTRACT N0
16819 FY22 invflow & infiltration Proi | 71500536-563551 WW4 -$ 235592 09 TEncumber Contract Tcm2786 wA20
TEM N0 DESCRIPLION QUANTITY UNIT PRICE AMOULNT
1 Perform general construction inspection and 100 $58 050 .40 $58.050 40 This account will be funded by
i
construction phase capital administration services $000
$000
5000
$000
S 000
$000
$000
$ 000
$000
$ 000
$000
$S000
$ 000
sooc
$200
$000
$000
ORIGINAL - FINANCE Shipping S50
COPY - DEPARTMENT Total $58 050 40

Department Head
lalest 1hal tothe bes ofmy knowledge. this roqustiton reflects accura e information. hus been reviewed budge ! -dfor andfs" ows lhe Nassau  umy

Pur_hasing Policy .
duns (xmmbm 5/4/2023

o 1 T = TR -

/;2 Office of Management and Budget - . “

Fal «thal 16 The b+ ofimy Euw ed{e und.s re mailahl‘ Jor pmgz?|4/2023

Procurement Director _ . - o, el e drepaat ot Mepd g o s g e LN e o .

lalest Tha! Iarhel’%u myknmreqllmlmnzvaccural an%/4/21021gdl.: nsisie [lwilhthe ussave  [11111. Pur hasin: Policy

5/4/2023

County Manager - - R S ¥ P ST N S~ .
Talesl that to he :‘;’,Lojf kno }'/édga he appropriate -taff have §/”§ iddré:gapprm ed {his Reqm silton and no olher - nduions sould prevem approval
I\
Cierk _
Date
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