
COST-SHARE AGREEMENT 
BETWEEN THE 

ST. JOHNS RIVER WATER MANAGEMENT DISTRICT 
AND THE AMERICAN BEACH WATER AND SEWER DISTRICT 

Contract #38924 

THIS AGREEMENT ("Agreement") is entered into by and between the GOVERNING BOARD of the ST. 
JOHNS RIVER WATER MANAGEMENT DISTRICT (the "District"), whose address is 4049 Reid Street, 
Palatka, Florida 32177, and the AMERICAN BEACH WATER AND SEWER DISTRICT ("Recipient"), 
whose address is 96135 Nassau Place, Suite 1, Yulee, Florida 32097. All references to the parties hereto 
include the parties, their officers, employees, agents , successors, and assigns . 

RECITALS 
The waters of the state of Florida are among its basic resources, and it has been declared to 
be the policy of the Legislature to promote the conservation, development, and proper 
utilization of surface and ground water. Pursuant to chapter 373, Fla. Stat., the District is 
responsible for the management of the water resources within its geographical area. 

The District 2023-24 cost-share funding program is designed to fund the construction of 
local stormwater management and alternative water supply projects as well as 
conservation implementation projects. Its goals are to contribute to: (1) reduction in water 
demand through indoor and outdoor conservation measures; (2) development of 
alternative or non- traditional water supply sources; such as reclaimed water, surface 
water, or seawater; (3) water quality improvements (for example, nutrient-loading 
reduction in springsheds or other surface-water systems); and ( 4) water resource 
development opportunities (for instance, increasing available source water through 
expansion or development of surface- water storage). The current cost-share funding 
program also recognizes the importance of providing funding opportunities for 
construction of flood protection and natural-systems restoration projects, which are 
important components of the District's core mission focus. 

The District has determined that providing cost-share funding to Recipient for the 
purposes provided for herein will benefit the water resources and one or more of the 
District's missions and initiatives. 

At its April 11 , 2023, meeting, the Governing Board selected Recipient's proposal for cost­
share funding . The parties have agreed to jointly fund the following project as described in 
the Statement of Work, Attachment A (hereafter the "Project"): 

American Beach Water and Sewer District Well and Septic Tank Phase Out 

In consideration of the above recitals, and the funding assistance described below, 
Recipient agrees to perform and complete the activities provided for in the Statement of Work, 
Attachment A. Recipient shall complete the Project in conformity with the contract documents and 
all attachments and other items incorporated by reference herein. This Agreement consists of all of 
the following documents: (1) Agreement, (2) Attachment A- Statement of Work; and (3) all other 
attachments, if any. The parties hereby agree to the following terms and conditions. 
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Contract #38924 

1. TERM; WITHDRAW AL OF OFFER 

The term of this Agreement is from the date upon which the last party has dated and executed the 
Agreement or October 1, 2023 , whichever is later ("Effective Date") until September 30, 2025 
("Completion Date"). Recipient shall not commence the Project until any required submittals are 
received and approved. Time is of the essence for every aspect of this Agreement, including any time 
extensions. Any request for an extension of time beyond the Completion Date must be made before July 
1, 2025. Notwithstanding specific mention that certain provisions survive termination or expiration of 
this Agreement, all provisions of this Agreement that by their nature extend beyond the Completion Date 
survive termination or expiration hereof ( e.g., delivery of a final report, will remain in full force and 
effect after the Completion Date as necessary to effect performance). 

(a) This Agreement constitutes an offer until authorized, signed and returned to the District by 
Recipient. This offer terminates on June 29, 2024; provided, however, that Recipient may submit a 
written request for extension of this time limit to the District's Project Manager, stating the reason(s) 
therefor. Request for extension of time after the 90 days will be denied. The Project Manager shall 
notify Recipient in writing if an extension is granted or denied. If granted, this Agreement shall be 
deemed modified accordingly without any further action by the parties. 

(b) If the construction project, which is eligible for District reimbursement, does not begin before June 
30, 2024, the cost-share agreement will be subject to termination and the funds subject to 
reallocation. 

2. DELIVERABLES. Recipient shall fully implement the Project, as described in the Statement of Work, 
Attachment A. Recipient is responsible for the professional quality, technical accuracy, and timely 
completion of the Project. Both workmanship and materials shall be of good quality. Unless otherwise 
specifically provided for herein, Recipient shall provide and pay for all materials, labor, and other 
facilities and equipment necessary to complete the Project. The District' s Project Manager shall make a 
final acceptance inspection of the Project when completed and finished in all respects. Upon satisfactory 
completion of the Project, the District will provide Recipient a written statement indicating that the 
Project has been completed in accordance with this Agreement. Acceptance of the final payment by 
Recipient shall constitute a release in full of all claims against the District arising from or by reason of 
this Agreement. 

3. OWNERSHIP OF DELIVERABLES. Unless otherwise provided herein, the District does not assert an 
ownership interest in any of the deliverables under this Agreement. 

4. AMOUNT AND SOURCE OF COST-SHARE FUNDING 

(a) Cost-share Funding Amount. For satisfactory completion of the Project, the District shall 
reimburse Recipient in an amount not to exceed approximately 100% of total Construction Cost (up 
to $10,362.09 per unit) up to a total maximum of $992,324. 

(b) The Cost-share Funding Amount is not subject to modification based upon price escalation in 
implementing the Project during the term of this Agreement. Recipient shall be responsible for 
payment of all costs necessary to ensure completion of the Project. Recipient shall notify the 
District 's Project Manager in writing upon receipt of any additional external funding for the Project 
not disclosed prior to execution of this Agreement. 

(c) "Construction Cost" is defined to include actual costs of constructing Project facilities , including 
construction management and inspection services. Land acquisition, engineering design, permitting, 
and solicitation costs are excluded. Construction Cost does not include any costs incurred prior to the 
Effective Date, unless expressly authorized by the Statement of Work. Costs that are excluded will 
not be credited toward Recipient ' s cost-share. 

(d) Work performed or expenses incurred after the Completion Date are not eligible for Cost-share 
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reimbursement. 

(e) The anticipated source of the Project Cost-share Funding amount is: 

Percentage of l\'ot to Exceed Source 
Construction Cost Amount 

100% 

0% 

0% 

5. PAYMENT OF INVOICES 

$992,324 

$0.00 

$0.00 

District sources 

State sources 

Federal sources 

Contract #38924 

(a) Recipient shall submit itemized invoices as per the Statement of Work, Attachment A, for 
reimbursable expenses by one of the following two methods: (1) by email to acctpay@sjrwmd.com 
(preferred) or (2) by mail to the St. Johns River Water Management District, Finance Director, 4049 
Reid Street, Palatka, Florida 32177-2571. The invoices shall be submitted in detail sufficient for 
proper pre-audit and post-audit review. Invoices shall include a copy of contractor and supplier 
invoices to Recipient and proof of payment. Recipient shall be reimbursed for the amount of Cost­
share funding specified in paragraph 4 (a). The District shall not withhold any retainage from this 
reimbursement. District reimbursement is subject to annual budgetary limitation, if applicable, as 
provided in subsection (g). If necessary for audit purposes, Recipient shall provide additional 
supporting information as required to document invoices. 

(b) End of District Fiscal Year Reporting. The District's fiscal year ends on September 30. 
Irrespective of the invoicing frequency, the District is required to account for all encumbered funds 
at that time. When authorized under the Agreement, submittal of an invoice for Work completed as 
of September 30 satisfies this requirement. The invoice shall be submitted no later than October 30. 
If the Agreement does not authorize submittal of an invoice for Work completed as of September 30, 
Recipient shall submit, prior to October 30, a description of the additional work on the Project 
completed between the last invoice and September 30, and an estimate of the additional amount due 
as of September 30 for such Work. If there have been no prior invoices, Recipient shall submit a 
description of the work completed on the Project through September 30 and a statement estimating 
the dollar value of that work as of September 30. 

( c) Final Invoice. The final invoice must be submitted no later than 45 days after the Completion Date; 
provided, however, that when the Completion Date corresponds with the end of the District's fiscal 
year (September 30), the final invoice must be submitted no later than 30 days after the Completion 
Date. Final invoices that are submitted after the requisite date shall be subject to a penalty of 
ten percent of the invoice. This penalty may be waived by the District, in its sole judgment and 
discretion, upon a showing of special circumstances that prevent the timely submittal of the 
final invoice. Recipient must request approval for delayed submittal of the final invoice not 
later than ten days prior to the due date and state the basis for the delay. 

(d) All invoices shall include the following information: (1) District contract number; (2) Recipient's 
name, address, and authorization to directly deposit payment into Recipient's account (if Recipient 
has not yet provided the District with a completed Direct Deposit Authorization form); (3) 
Recipient's invoice number and date of invoice; ( 4) District Project Manager; (5) Recipient's Project 
Manager; (6) supporting documentation as to cost and/or Project completion (as per the cost schedule 
and other requirements of the Statement of Work); (7) Progress Report (ifrequired); Invoices that do 
not correspond with this paragraph shall be returned without action within 20 business days of 
receipt, stating the basis for rejection. Payments shall be made within 45 days of receipt of an 
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approved invoice. 

(e) Travel expenses. If the cost schedule for this Agreement includes a line item for travel expenses, 
travel expenses shall be drawn from the Project budget and are not otherwise compensable. If travel 
expenses are not included in the cost schedule, they are a cost of providing the service that is borne 
by Recipient and are only compensable when specifically approved by the District as an authorized 
District traveler. In such instance, travel expenses must be submitted on District or State of Florida 
travel forms and shall be paid pursuant to District Administrative Directive 391 . 

(t) Payments withheld. The District may withhold or, on account of subsequently discovered evidence, 
nullify, in whole or in part, any payment to such an extent as may be necessary to protect the District 
from loss as a result of: (1) defective work not remedied; (2) failure to maintain adequate progress in 
the Project; (3) any other material breach of this Agreement. Amounts withheld shall not be 
considered due and shall not be paid until the ground(s) for withholding payment have been 
remedied. 

(g) Annual budgetary limitation. For multi-fiscal year agreements, the District must budget the 
amount of funds that will be expended during each fiscal year as accurately as possible. The 
Statement of Work, Attachment A, includes the parties' current schedule for completion of the Work 
and projection of expenditures on a fiscal year basis (October 1 - September 30) ("Annual Spending 
Plan"). If Recipient anticipates that expenditures will exceed the budgeted amount during any fiscal 
year, Recipient shall promptly notify the District's Project Manager and provide a proposed revised 
work schedule and Annual Spending Plan that provides for completion of the Work without 
increasing the Total Compensation. The last date for the District to receive this request is August 1 
of the then-current fiscal year. The District may in its sole discretion prepare a District Supplemental 
Instruction Form incorporating the revised work schedule and Annual Spending Plan during the 
then-current fiscal year or subsequent fiscal year(s). 

6. LIABILITY AND INSURANCE. Each party is responsible for all personal injury and property damage 
attributable to the negligent acts or omissions of that party, its officers, employees, and agents. Recipient 
accepts all risks arising from construction or operation of the Project. Nothing contained herein shall be 
construed or interpreted as denying to any party any remedy or defense available under the laws of the 
state of Florida, nor as a waiver of sovereign immunity of the state of Florida beyond the waiver 
provided for in §768.28, Fla. Stat. , as amended. Each party shall acquire and maintain throughout the 
term of this Agreement such liability, workers' compensation, and automobile insurance as required by 
their current rules and regulations. If Florida Department of Environmental Protection ("FDEP") funds 
will be used to fund all of a portion of the Agreement, additional FDEP insurance requirements 
applicable to the Recipient are included in the insurance attachment, Attachment D, to the Agreement. 

7. FUNDING CONTINGENCY. This Agreement is at all times contingent upon funding availability, 
which may include a single source or multiple sources, including, but not limited to: (1) ad valorem tax 
revenues appropriated by the District's Governing Board; (2) annual appropriations by the Florida 
Legislature, or (3) appropriations from other agencies or funding sources. Agreements that extend for a 
period of more than one Fiscal Year are subject to annual appropriation of funds in the sole discretion 
and judgment of the District's Governing Board for each succeeding Fiscal Year. Should the Project not 
be funded, in whole or in part, in the current Fiscal Year or succeeding Fiscal Years, the District shall so 
notify Recipient and this Agreement shall be deemed terminated for convenience five days after receipt 
of such notice, or within such additional time as the District may allow. For the purpose of this 
Agreement, "Fiscal Year" is defined as the period beginning on October 1 and ending on September 30. 

8. PROJECT MANAGEMENT 

(a) The Project Managers listed below shall be responsible for overall coordination and management of 
the Project. Either party may change its Project Manager upon three business days ' prior written 
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notice to the other party. Written notice of change of address shall be provided within five business 
days. All notices shall be in writing to the Project Managers at the addresses below and shall be sent 
by one of the following methods : (1) hand delivery; (2) U.S. certified mail; (3) national overnight 
courier; or (4) email. Notices via certified mail are deemed delivered upon receipt. Notices via 
overnight courier are deemed delivered one business day after having been deposited with the 
courier. Notices via e-mail are deemed delivered on the date transmitted and received. 

DISTRICT 
Sara Driggers, Project Manager 
St. Johns River Water 
Management District 
4049 Reid Street 
Palatka, Florida 32177 
Phone: 386-312-2305 
Email: SDrigger@sjrwmd.com 

RECIPIENT 
Marshall Eyerman, Project Manager 
American Beach Water and 
Sewer District 
96135 Nassau Place, Suite 1 
Yulee, Florida 32097 
Phone:904-530-6010 
Email: meyerman@nassaucountyfl.com 

(b) The District's Project Manager shall have sole responsibility for transmitting instructions, receiving 
information, and communicating District policies and decisions regarding all matters pertinent to 
performance of the Project. The District's Project Manager may issue a District Supplemental 
Instruction (DSI) form, Attachment C, to authorize minor adjustments to the Project that are 
consistent with the purpose of the Project. Both parties must sign the DSI. A DSI may not be used to 
change the District cost-share or percentage, quantity, quality, or the Completion Date of the Project, 
or to change or modify the Agreement. 

9. PROGRESS REPORTS AND PERFORMANCE MONITORING. 

(a) Progress Reports. Recipient shall provide to the District quarterly Project update/status reports as 
provided in the Statement of Work. Reports will provide detail on progress of the Project and outline 
any potential issues affecting completion or the overall schedule. Recipient shall use the District's 
Project Progress Report form, Attachment B. Recipient shall submit the Project Progress Reports to 
the District's Project Manager and District's Budget Coordinator within 15 days after the closing 
date of each calendar quarter (March 31, June 30, September 30, and December 31). 

(b) Performance Monitoring. For as long as the Project is operational, the District shall have the right 
to inspect the operation of the Project during normal business hours upon reasonable prior notice. 
Recipient shall make available to the District any data that is requested pertaining to performance of 
the Project. 

10. W AIYER. The delay or failure by the District to exercise or enforce any of its rights under this Contract 
shall not constitute or be deemed a waiver of the District's right thereafter to enforce those rights, nor 
shall any single or partial exercise of any such right preclude any other or further exercise thereof or the 
exercise of any other right. 

11. FAIL URE TO COMPLETE PROJECT 

(a) Should Recipient fail to complete 79 units within the Project, Recipient shall refund to the 
District all of the funds provided to Recipient pursuant to this Agreement. However, the District, 
in its sole judgment and discretion, may determine that Recipient has failed to complete the 
Project due to circumstances that are beyond Recipient's control, or due to a good faith 
determination that the Project is no longer environmentally or economically feasible. In such 
event, the District may excuse Recipient from the obligation to return funds provided hereunder. 
If the Project has not been completed within 30 days after the Completion Date, Recipient shall 
provide the District with notice regarding its intention as to completion of the Project. The 
parties shall discuss the status of the Project and may mutually agree to revise the time for 
Project completion or the scope of the Project. Failure to complete the Project within 90 days 
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after the Completion Date shall be deemed to constitute failure to complete the Project for the 
purposes of this provision. 

(b) In the event the Project constitutes a portion of the total functional project, this paragraph shall 
apply in the event the total functional project is not completed. In such event, the 90-day 
timeframe provided herein shall commence upon the date scheduled for completion of the total 
functional project at the time of execution of this Agreement, unless extended by mutual 
agreement of the parties. Paragraphs (a) above and this paragraph shall survive the termination 
or expiration of this Agreement. 

12. TERMINATION. If Recipient materially fails to fulfill its obligations under this Agreement, including 
any specific milestones established herein, the District may provide Recipient written notice of the 
deficiency by forwarding a Notice to Cure, citing the specific nature of the breach. Recipient shall have 
30 days following receipt of the notice to cure the breach. If Recipient fails to cure the breach within the 
30-day period, the District shall issue a Termination for Default Notice terminating this Agreement 
without further notice. In such event, Recipient shall refund to the District all funds provided to 
Recipient pursuant to this Agreement within 30 days of such termination. The District may also 
terminate this Agreement upon ten days ' written notice in the event of any material misrepresentations in 
the Project Proposal. 

Delay or failure by the District to enforce any right, remedy or deadline hereunder shall not impair, or be 
deemed a waiver of, any such right, remedy or deadline, or impair the District ' s rights or remedies for 
any subsequent breach or continued breach of this Agreement. 

ADDITIONAL PROVISIONS 

13. ASSIGNMENT. Recipient shall not assign this Agreement, or any monies due hereunder, without the 
District's prior written consent. Recipient is solely responsible for fulfilling all work elements in any 
contracts awarded by Recipient and payment of all monies due. No provision of this Agreement shall 
create a contractual relationship between the District and any of Recipient's contractors or 
subcontractors. 

14. AUDIT; ACCESS TO RECORDS; REPAYMENT OF FUNDS 

(a) Maintenance of Records. Recipient shall maintain its books and records such that receipt and 
expenditure of the funds provided hereunder are shown separately from other expenditures in a 
format that can be easily reviewed. Recipient shall keep the records of receipts and expenditures, 
copies of all reports submitted to the District, and copies of all invoices and supporting 
documentation for at least five years after expiration of this Agreement. In accordance with generally 
accepted governmental auditing standards, the District shall have access to and the right to examine 
any directly pertinent books and other records involving transactions related to this Agreement. In 
the event of an audit, Recipient shall maintain all required records until the audit is completed and all 
questions are resolved. Recipient will provide proper facilities for access to and inspection of all 
required records. 

(b) Repayment of Funds. District funding shall be subject to repayment after expiration of this 
Agreement if, upon audit examination, the District finds any of the following: (1) Recipient has spent 
funds for purposes other than as provided for herein, including but not limited to construction 
materials not used in the Project; (2) Recipient has failed to perform a continuing obligation of this 
Agreement; (3) Recipient has received duplicate funds from the District for the same purpose; (4) 
Recipient has been advanced or paid unobligated funds; (5) Recipient has been paid funds in excess 
of the amount Recipient is entitled to receive under the Agreement; and/or (6) Recipient has received 
more than 100% contributions through cumulative public agency cost-share funding . 
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15 . CIVIL RIGHTS. Pursuant to chapter 760, Fla. Stat., Recipient shall not discriminate against any 
employee or applicant for employment because of race, color, religion, sex, or national origin, age, 
handicap, or marital status. 

16. COOPERATION WITH THE INSPECTOR GENERAL, PURSUANT TO §20.055(5) FLA. STAT. 
Recipient and any subcontractors understand and will comply with their duty, pursuant to §20.055(5), 
Fla. Stat., to cooperate with the inspector general in any investigation, audit, inspection, review, or 
hearing. 

17. DISPUTE RESOLUTION. Recipient is under a duty to seek clarification and resolution of any issue, 
discrepancy, or dispute involving performance of this Agreement by submitting a written statement to 
the District's Project Manager no later than ten business days after the precipitating event. If not resolved 
by the Project Manager, the Project Manager shall forward the request to the District's Office of General 
Counsel, which shall issue a written decision within ten business days ofreceipt. This determination 
shall constitute final action of the District and shall then be subject to judicial review upon completion of 
the Project. 

18. DIVERSITY OPPORTUNITIES. The District is committed to the opportunity for diversity in the 
performance of all cost-sharing agreements and encourages Recipient to make a good faith effort to 
ensure that women and minority-owned business enterprises (W/MBE) are given the opportunity for 
maximum participation as contractors. The District will assist Recipient by sharing information on 
W/MBEs. 

19. GOVERNING LAW, VENUE, ATTORNEY'S FEES, WAIVER OF RIGHT TO JURY TRIAL. 
This Agreement shall be construed according to the laws of Florida and shall not be construed more 
strictly against one party than against the other because it may have been drafted by one of the parties. 
As used herein, "shall" is always mandatory. In the event of any legal proceedings arising from or related 
to this Agreement: ( 1) venue for any state legal proceeding is Putnam County and federal legal 
proceedings shall be in Duval County; (2) each party shall bear its own attorney's fees, including 
appeals; (3) for civil proceedings, the parties hereby consent to trial by the court and waive the right to 
jury trial. 

20. INDEPENDENCE OF PARTIES. The parties are independent entities and do not serve as agents or 
representatives of one another. This Agreement does not create a joint venture relationship between the 
parties. Recipient is not a contractor of the District. The District is providing cost-share funding as a 
cooperating governmental entity to assist Recipient in accomplishing the Project. Recipient is solely 
responsible for accomplishing the Project and directs the means and methods by which the Project is 
accomplished. Recipient is solely responsible for compliance with all labor, health care, and tax laws 
pertaining to Recipient, its officers, agents, and employees. 

21 . CONFLICTING INTEREST IN RECIPIENT. Recipient certifies that no officer, agent, or employee of 
the District has any material interest, as defined in § 112.312, Fla. Stat. , either directly or indirectly, in the 
business of Recipient to be conducted hereby, and that no such person shall have any such interest at any 
time during the term of this Agreement. 

22 . NON-LOBBYING. Pursuant to §216.34 7, Fla. Stat. , as amended, Recipient agrees that funds received 
from the District under this Agreement shall not be used for the purpose oflobbying the Legislature or any 
other state agency. 

23 . PERMITS. Recipient shall comply with all applicable federal , state, and local laws and regulations in 
implementing the Project and shall include this requirement in all subcontracts pertaining to the Project. 
Recipient shall obtain any and all governmental permits necessary to implement the Project. Any activity 
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not properly permitted prior to implementation or completed without proper permits does not comply 
with this Agreement and shall not be approved for cost-share funding. 

24. PUBLIC ENTITY CRIME. A person or affiliate who has been placed on the convicted vendor list 
following a conviction for a public entity crime may not submit a bid, proposal, or reply on a contract to 
provide any goods or services to a public entity; may not submit a bid, proposal, or reply on a contract 
with a public entity for the construction or repair of a public building or public work; may not submit 
bids, proposals, or replies on leases of real property to a public entity; may not be awarded or perform 
work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity; and 
may not transact business with any public entity in excess of the threshold amount provided in §287.017, 
Fla. Stat. , for CATEGORY TWO ($35,000) for a period of 36 months following the date of being placed 
on the convicted vendor list. 

25 . SCRUTINIZED COMPANIES. 

(a) Recipient certifies that it is not on the Scrutinized Companies that Boycott Israel List or engaged in a 
boycott oflsrael. Pursuant to §287.135, Fla. Stat. , the District may terminate this Agreement at its 
sole option if the Contractor is found to have submitted a false certification; or if the Recipient is 
placed on the Scrutinized Companies that Boycott Israel List or is engaged in the boycott of Israel 
during the term of the Agreement. 

(b) If this Agreement is for more than one million dollars, the Recipient certifies that it is also not on the 
Scrutinized Companies with Activities in Sudan, Scrutinized Companies with Activities in the Iran 
Petroleum Energy Sectol List, or engaged with business operations in Cuba or Syria as identified in 
Section 287.135, F.S. Pursuant to Section 287.135 , F.S., the Department may immediately terminate 
this Agreement at its sole option if the Recipient is found to have submitted a false certification; or if 
the Recipient is placed on the Scrutinized Companies with Activities in Sudan List, or Scrutinized 
Companies with Activities in the Iran Petroleum Energy Sector List, 01 engaged with business 
operations in Cuba or Syria during the term of the Agreement. 

(c) As provided in Subsection 287.135(8), F.S. , iffederal law ceases to authorize these contracting 
prohibitions, then they shall become inoperative. 

26. PUBLIC RECORDS. Records of Recipient that are made or received in the course of performance of 
the Project may be public records that are subject to the requirements of chapter 119, Fla. Stat. If 
Recipient receives a public records request, Recipient shall promptly notify the District's Project 
Manager. Each party reserves the right to cancel this Agreement for refusal by the other party to allow 
public access to all documents , papers, letters, or other materials related hereto and subject to the 
provisions of chapter 119, Fla. Stat. , as amended. 

27. ROY AL TIES AND PATENTS. Recipient certifies that the Project does not, to the best of its 
information and belief, infringe on any patent rights . Recipient shall pay all royalties and patent and 
license fees necessary for performance of the Project and shall defend all suits or claims for infringement 
of any patent rights and save and hold the District harmless from loss to the extent allowed by Florida 
law. 
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IN WITNESS WHEREOF, the St. Johns River Water Management District has caused this 
Agreement to be executed on the day and year written below in its name by its Executive Director, or duly 
authorized designee, and Recipient has caused this Agreement to be executed on the day and year written below 
in its name by its duly authorized representatives, and, if appropriate, has caused the seal of the corporation to 
be attached. This Agreement may be executed in separate counterparts, which shall not affect its validity. 
Upon execution, this Agreement constitutes the entire agreement of the parties, notwithstanding any 
stipulations, representations, agreements, or promises, oral or otherwise, not printed or inserted herein. This 
Agreement cannot be changed by any means other than written amendments referencing this Agreement and 
signed by all parties. 

ST. JOHNS RIVER WATER 
MANAGEMENT DISTRICT 

By: _____________ _ 
Mary Ellen Winkler, J.D., Assistant Executive Director 

Date: ----------------

Kendall Matott, J.M., SJRWMD QC Reviewer 

Attachments: 
Attachment A- Statement of Work 
Attachment B - Project Progress Report Form 
Attachment C - District Supplemental Instructions Form 
Attachment D - Insurance Requirements 
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IN WITNESS WHEREOF, the SL Johns River Water Management District has caused this 
Agreement to be executed on the day and year written below in its name by its Executive Director, or duly 
authorized designee, and Recipient has caused this Agreement to be executed on the day and year written below 
in its name by its duly authorized representatives, and, if appropriate, has caused the seal of the corporation to 
be attached. This Agreement may be executed in separate counterparts, which shall not affect its validity. 
Upon execution, this Agreement constitutes the entire agreement of the parties, notwithstanding any 
stipulations, representations, agreements, or promises, oral or otherwise, not printed or inserted herein. This 
Agreement cannot be changed by any means other than written amendments referencing this Agreement and 
signed by all parties. 

ST. JOHNS RIVER WATER 
MANAGEMENT DIS CT 

Date: _ ___.6/3:_g--=-1>/4_Pf ___ _ 

Kendall Matott, J.M., SJRWMD QC Reviewer 

Attachments: 
Attachment A- Statement of Work 
Attachment B - Project Progress Report Form 
Attachment C - District Supplemental Instructions Fonn 
Attachment D - Insurance Requirements 
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ATTACHMENT A-STATEMENT OF WORK 
AMERICAN BEACH WATER AND SEWER DISTRICT WELL AND SEPTIC TANK PHASE OUT 

I. INTRODUCTION/BACKGROUND 

The St. Johns River Water Management District (District) is continuing its Cooperative Cost-share Initiative 
Program in Fiscal Year (FY) 2023-24 to develop and implement resource and water supply development 
projects and promote conservation. On April 11, 2023, the District's Governing Board approved funding for 
cooperative cost-share projects. Each project selected for funding will have a positive benefit to one or more 
of the District's core missions; including water supply, water quality, natural systems, or flood mitigation. 

The American Beach Water and Sewer District (Recipient) has been awarded funding for their American 
Beach Water and Sewer District Well and Septic Tank Phase Out (Project) for the not to exceed amount as 
set forth in paragraph 4(a) of the Agreement. To comply with paragraph 11 of the Agreement, Project 
completion will be met based on the conversion of a minimum of 79 units. Additional units may be funded 
based on the available budget as set forth in paragraph 4(a) of the Agreement. The Recipient is located in 
Nassau County, Florida. 

II. OBJECTIVES 

The objective of this contract is to provide cost-share dollars that will enable the Recipient to improve water 
quality in Nassau County by abandoning a minimum of 79 septic tanks, constructing sewer laterals to those 
parcels or stubbed out, and returning the property to pre-construction status. 

III. SCOPE OF WORK 

The Project includes the abandonment ofa minimum of79 septic tanks, the construction of sewer laterals to 
parcels or stubbed out, and returning the property to pre-construction status within the American Beach 
Water and Sewer District. Additional units, if committed by February 29, 2024, shall be allowable up to 
$10,362.09 per unit up to the total budget maximum of $992,324. 1 

IV. PROJECT ADMINISTRATION AND DELIVERABLES 

The Recipient shall be responsible for the following, as applicable: 
• Complete and obtain final Project design, construction plans, and specifications; 
• Obtain all required permits, including right of access to the Project sites, related to Project 

construction and subsequent operation and maintenance of the completed work; 
• Assure compliance with all permits and permit conditions; 
• Provide procurement for Project construction; 
• Perform supervision and inspection of construction; 
• Perform construction contract administration; 
• Assure compliance with cost accounting practices and procedures required for reimbursement of 

cost-share funds expended. 

1 It is acknowledged by the parties hereto that some parcel owners will not be ready to complete the installation 
due to construction or reconstruction on the owner's parcel. In such stub out situation, the amount of the grant shall be 
reduced to $7,348 .37 in reimbursement of plant, line, and tank abandonment project costs, with any remaining cost of 
the lateral and hook up being the responsibility of the parcel owner. In such situations, the grant shall be considered 
earned upon completion of the stub out as the recipient shall require the parcel owner to construct any onsite pipes 
needed in order to receive sewer service as a precondition to receiving a Certificate of Occupancy. 
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The Recipient shall provide the following to the District's Project Manager: 
• Timely invoices in accordance with this cost-share agreement to enable proper review by the District's 

Project Manager prior to payment authorization. Deliverables to be submitted with invoices include 
(as applicable): 
o Interim progress status summaries including inspections, meeting minutes and field notes and 

dated color photographs of the construction completed to include on-going work that represents 
the time-period being invoiced; 

o Final invoice submittals for completed construction including inspections and dated color 
photographs of the construction site prior to, during and immediately following completion of the 
construction task; 

o Construction plans, specifications, and contract documents for the site work must be made 
available upon request; 

o Written verification that the record drawings and any required final inspection reports for the 
Project are received; 

• Quarterly progress reports identifying Project progress to date, key milestones reached, overall 
Project schedule versus time for Project completion, an updated spend-down plan, key issues to be 
resolved, Project construction photos with dates. Quarterly reports shall also be emailed to the 
District ' s Budget Director at hnbarber@sjrwmd.com. 

• The Recipient shall submit a final Project report within 15 days of final completion and acceptance of 
detailing the Project's accomplishments and any issues resolved during the course of the work. 

• Certification of construction completion by a professional engineer registered in the state of Florida. 

The Recipient shall ensure the task in the Task Identification section below is completed. 

TASK IDENTIFICATION AND TIME FRAMES V. 

Th t d f h. h . S b 30 2025 Th e exP1ra 10n ate o t 1s cost-s are agreement 1s eptem er 
' 

e oro1ecte 
Anticipated 

Task Description Start Date 
Construction October 1, 2023 

VI. BUDGET/COST SCHEDULE 

sc e u e 1s as o ow d h d 1 . fi 11 s: 
Anticipated 

Completion Date 
September 30, 2025 

For satisfactory completion of the Project, the District shall reimburse the Cost-share Funding Amount as set 
forth in paragraph 4(a) of the Agreement. 

Recipient shall invoice the District quarterly with appropriate documentation. The District ' s Project Manager 
shall provide an invoice template that will be used. Invoices shall include a copy of the contractor's invoices 
submitted to the Recipient, proof of payment by Recipient, and other required supporting documentation for 
reimbursement up to match amount. For in-house expenses, Recipient shall provide copies of all receipts for 
materials and a system report showing documentation of staff time or other proof of staff time expenses for 
the Project. The final invoice shall be submitted with the final Project report. If the total actual cost of this 
Project is less than originally estimated, the District ' s cost-share amount shall be reduced accordingly. 
Recipient may invoice more frequently submitting all required documentation and include general status 
information. Recipient may invoice the District for Construction Costs after October 1, 2023 , costs incurred 
prior to October 1, 2023, will not be eligible for reimbursement. 
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ATTACHMENT B 
PROJECT PROGRESS REPORT 

St. Johns River Water Management 
District 
Project Progress Report 

ContracUProject Identification 

Contract#: 

Date: 

Report Number: 

Proiect Name: American Beach Water and Sewer District Well and Septic Tank Phase Out 

Recipient: American Beach Water and Sewer District 

SJRWMD Contract Number: I 38924 I I SJRWMD Proiect Manager: I Sara Driggers 

I Recipient's Project Manager: I Marshall Eyerman 

Construction Schedule 

Construction Start Date: 
Construction Completion Date: Ending Date: 
Contract ExPiration Date : 

Cost-share Bud et 

Cost-share Amount Ex ended This Period: 
Percent Cost-share Bud et Ex ended: 

Spend-Down Plan 

fiscal Year 1 fiscal Year 2 
Reimbursement Anticipated Anticipated 

# Amount Anticipated Date Reimbursement # Amount 

I I 

2 2 

3 3 

4 4 

Project Readmess and s chedule Trackine 

% 
Complete % Start Date Completion Current Current 

38924 

Anticipated Date 

Shown in Complete Shown in Date Shown in Start Completion Notes: Explain anticipated 
Proiect Phase Application Currentlv Application Application Date Date deviations from schedule 

Planning 

Design 

Permitting 

Biddin!! & Award 

SOW Construction Tasks/Milestones/Deliverables 

Total Start Date Completion 
Construction Shown in Date Shown Current 

Task Number Tasks/Milestones/Deli verab !es % Complete sow in SOW Current Start Date Completion Date 

I 

Project update includine problems issues, and solutions. Explain in detail. 

Include digital photographs of work accomplished during reporting period. Attach an additional page of notes if necessary to explain reasons 
for lateness or unusual events or circumstances. 
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ATTACHMENT C - DISTRICT'S SUPPLEMENT AL INSTRUCTIONS (sample) 

DISTRICT SUPPLEMENT AL INSTRUCTIONS # 

DATE: 

TO: 

FROM: 

Marshall Eyennan, Project Manager 
American Beach Water and Sewer District 
96135 Nassau Place, Suite 1 
Yulee, Florida 32097 

Sara Driggers, Project Manager 

CONTRACT NUMBER: 38924 

CONTRACT TITLE: American Beach Water and S 

The Work shall be carried out in accordance with the following sup e 
with the Contract Documents without change in the Contract Sumo 
accordance with these instructions, indicate your acceptance of these i 
work as consistent with the Contract Documents and return t ist 

1. 

3. 

Recipien 

issued in accordance 
· or to proceeding in 
or adjustments to the 

Date: _________ _ 

leme1 · Instructions as requested but reserves the right to seek a Change Order in 
Agreement.) 

Approved: ____ ___,,,,..,...._ ______________ _ 
Sara Driggers, District Project 

Acknowledged: ________________ _ 
Breanna Pierce, District Procurement Specialist 

c: Contract file 
Financial Services 
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ATTACHMENT D - INSURANCE REQUIREMENTS 

Recipient shall acquire and maintain, and ensure that any sub-recipients, contractors, and subcontractors, 
similarly acquire and maintain, until completion of the Work the insurance coverage listed below, which 
constitutes primary coverage. Recipient shall not commence the Work until the District receives and 
approves Certificates oflnsurance documenting required coverage. Recipient's General Liability policy shall 
include Endorsement CG 20 10 04 13, or equivalent, naming the St. Johns River Water Management District 
(the "District") as Additional Insured. All required policies shall include: (1) endorsement that waives any 
right of subrogation (Endorsement CG 24 04 05 09) against the District for any policy of insurance provided 
under this requirement or under any state or federal worker's compensation or employer's liability act; (2) 
endorsement to give the District no less than 30 days' written notice (with the exception of non-payment of 
premium which requires a ten-day notice) in the event of cancellation or material change. Certificates of 
Insurance must be accompanied by copies of the requested endorsements. 

Any deductibles or self-insured retentions above $100,000 must be declared to and approved by the District. 
Approval will not be unreasonably withheld. Recipient is responsible for any deductible or self-insured 
retention. All insurance policies shall be with insurers licensed or eligible to do business in the State of 
Florida and having an A.M. Best rating of A-V or greater. If any work proceeds over or adjacent to water, the 
Recipient shall secure and maintain, as applicable, any other type of required insurance, including but not 
limited to, Jones Act, Longshoreman's and Harbormaster's, or the inclusion of any applicable rider to 
worker's compensation insurance, and any necessary watercraft insurance, with limits not less than $300,000 
each. District receipt of insurance certificates providing less than the required coverage does not waive these 
insurance requirements. 

(a) Workers' Compensation Insurance. Workers' compensation and employer's liability coverage, 
including maritime workers' compensation, if applicable, in not less than the minimum limits 
required by Florida law. If Recipient claims an exemption from workers' compensation coverage, 
Recipient must provide a copy of the Certificate .of Exemption from the Florida Division of Workers ' 
Compensation for all officers or members of an LLC claiming exemption who will be participating 
in the Work. In addition, Recipient must provide a completed District "Affidavit (Non­
Construction)" for non-construction contracts. Recipient is solely responsible for compliance with 
any Federal workers' compensation laws such as Jones Act and USL&H Act, including any benefits 
available to any workers performing work on this project. 

(b) General Liability. Commercial General Liability Insurance on an "Occurrence Basis," with limits of 
liability for each occurrence of not less than $1,000,000 for personal injury, bodily injury, and 
property damage, with an aggregate of $2,000,000. Coverage shall include: (1) contractual liability, 
(2) products and completed operations, (3) independent contractors, and (4) property in the care, 
control, or custody of the Recipient. Extensions shall be added, or exclusions deleted to provide the 
necessary coverage. 

( c) Automobile Liability. Minimum limits of $100,000/$300,000/$100,000. 
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