
'Hakala & Associates, Inc. 
Environmental Consultants 

December 8, 2004 

Ms. Dawn Stevenson 
Nassau County 

._) . ·--

Capital Projects Administration 
96160 Nassau Place 

--~,-~-) /;;--· 
~-fJ c:· (_-

Yulee, FL 32097 :··:-l ~;;· 

Re: 14th Street Mitigation 
HAl No.: 99-043.5 

Dear Dawn: 

N .. 
N 
cr 

This letter responds to your request for a proposal for Hakala & Associates, Inc. (HAl) to perform 
additional wetland mitigation services for the referenced project. These services are based on 
additional requirements that have been imposed on the project by Ms. Ruth Bouman with the St. 
Johns River Water Management District (WMD). The removal of the pines and willows will be 
performed under the previously approved proposal that is dated March 11, 2004. The following are 
the additional activities that are required to be performed and the fees associated with each item: 

Additional Maintenance & Coordination: $1,620.00. The 6.0 inch boards in the weirs at the on-site 
mitigation area will be replaced with 12.0 inch boards and the boards be tacked in place to keep them 
from floating. The tree that has fallen into the stormwater pond weir will be removed. Costs are 
included for the meeting that was held with Ruth Bouman on November 4, 2004. 

Two Additional Monitoring Reports: $1 ,650.00/Report ($3,300.00 Total). Monitoring of the on-site 
mitigation area will be conducted during September/October of 2005 and 2006. Specific data 
collected during the proposed monitoring events includes ( 1) stem count of trees within designated 
belt transects, (2) tree height measurements in a representative sample, (3) relative health of trees, ( 4) 
approximate percent cover of exotic, upland, and/or nuisance species present, (5) a list of wildlife 
using the site, ( 6) photographs taken at permanent stations, and (7) water depth readings collected at 
the two piezometers. A combined report will be prepared for the WMD and the U.S. Army Corps of 
Engineers and will be submitted to you for review and approval prior to being submitted to the 
agencies. If necessary, the report will contain recommendations for future maintenance, and/or 
monitoring activities. 

WMD Permit Modification: $3,200.00. The existing permit is required to be modified to provide 
compensation for the loss of the 1.0 acre off-site upland area that is not being maintained in a natural 
state. The existing permit application will be reviewed to determine the original mitigation 
requirements and alternative mitigation sites will be evaluated (the County will be called on to assist 
with the identification of alternative sites). A revised mitigation plan will be prepared and submitted 
to the WMD for review and approval. 
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Fees: The above fees will be invoiced upon completion of each item. The fees do not include costs 
for any engineering, legal, or survey work that might be required and they also do not include permit 
application fees. 

Limitation of Liability: The only warranty or guaranty made by HAl under this Agreement is that 
HAl will perform its service using that degree of care and skill ordinarily exercised under similar 
conditions by reputable members of our profession practiced in the same or similar locality. No other 
warranty, expressed or implied is made or intended by our proposal or by our oral or written reports. 
Also, HAl makes no guaranty that the WMD will issue a permit modification for the project. 

Please call me if you have any questions about this proposal. If you find it acceptable, please sign in 
the space below and return it to me or provide a letter of approval. I will proceed with the proposed 
services upon receipt of signed authorization. 

Sincerely, 

Stephen P. Hakala, CEP 
President 

ATTEST: 

Ex-Officio 

BOARD OF COUNTY COMMISSIONERS 
NASS 

Signed 

Date 

Approved as to form by the 
Nassau Co ty Attorney: 



Agenda Request For: January 12, 2005 0 
U1 
(_ 
:;.... 

Department: Capital Project Administration I 
c.n 

Background: One of the St. Johns River Water Management District's 
compliance issues with Nassau County is the 14th Street Mitigation. Staff -
has requested a proposal from Hakala & Associates, Inc., the environmenta~ 
consultant who has been involved with the project from its inception, to 
perform the required tasks as set forth by Ruth Bouman of the Water 
Management District (letter attached). The proposal includes the following: 

Additional Maintenance & Coordination (on-site mitigation) 
Two Additional Monitoring Reports (on-site mitigation) 
WMD Permit Modification (off-site mitigation) 
Total 

$1,620.00 
$3,300.00 
$3,200.00 
$8,120.00 

The permit required the County to place a conservation easement over a one 
acre upland parcel and plant the site with specified plants/trees. The parcel 
is located at the comer ofCitrona Drive & Blue Heron Lane. The 
conservation easement has not been recorded to date and the property 
owners in the adjacent subdivisions have been utilizing this parcel for a 
recreational play area. Since the property owners have been enjoying the 
use of this parcel for many years now, the District has agreed to the County 
looking into an alternate upland site. However, this would require a permit 
modification, which Ruth Bouman believes would be a minor modification. 

Financial/Economic Impact to Future Years Budgeting Process or Effect on 
Citizens: This proposal would have an impact on the budgeting of future 
years projects, however, the tasks are required by the St. Johns River Water 
Management District. 

Action requested and recommendation: Staff requests that the Board of 
County Commissioners approve the attached proposal from Hakala & 
Associates, Inc. as broken down above, and authorize Steve Hakala to 
pursue a permit modification for the upland off-site mitigation. Staff also 
requests that the Board approve a budget tra~er from approved funding 
source to 03420541-531000 in the amount of$10,945.00 which includes the 
above referenced proposal ($8120) and work that was approved by BCC on 

c~~-----
1/3/oo~ 
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.----~_1 
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April 14, 2004 ($2825) but work never authorized ( 4-14-04 agenda request 
attached for review). 

Is this action consistent with the Nassau County Comprehensive Land Use 
Plan? N/A 

Funding Source: Staff has identified two potential funding options 
J¥1. 03999599-599003 Reserve Capital Allocation 

2. 03999599-599001 Reserve For Conting~~ (C?/JTransp. Fund) 
)t--~~ 'f:3(o::; 

Reviewed by: 

~~----Department Head 

Legal 

Finance 

Chairman 

Revised 03/04 

I 

I 
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Hakala & Associates, Inc. 
Environmental Consultants 

TO: 
COMPANY: 

FAX NUMBER: 
DATE: 

FAX TRANSMISSION 

Dawn Stevenson 
Nassau County 
321-5784 
December 8, 2004 

NUMBER OF PAGES INCLUDTNG THIS ONE: 5 

RE: 14tlt Street Mitigation 
HAl#: 99-043.4 

FROM: Steve Hakala 

COMMENTS : I have provided a proposal to perform the additional services for the referenced 
project. I have aJso provided a previously obtained Memorandum from William Lecher which 
indicates that the wetlands adjacent to the off-site mitigation area have already been designated under 
a conservation ·easement. 

I have reviewed the Corps of Engineers permit for the project and the Corps had no requirement for 
off site mitigation. Therefore, a permit modification should not be required from the Corps. 

Please call if you have any questions. Thanks. 

5700 St. Augustine Road, Suite 208 Jacksonville, Florida 32207-8052 (904) 731-7053 Fax (904) 733-9158 
Received Time Dec. 8. 6:14PM 
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Hakala & Associates, Inc. 
Environmental Consultants 

December 8. 2004 

Ms. Dawn Stevenson 
Nassau County 
Capital Projects Administration 
96160 Nassau Place 
Yulee, FL 32097 

Re: 14th Street Mitigation 
HAl No.: 99-043.5 

Dear Dawn: 

HAKALA ASSOCIATES PAGE 02 

This letter responds to your request for a proposal for Hakala & Associates, Inc. (HAl) to perform 
additionaJ wetland mitigation services for the referenced project These services are based on 
additional requirements that have been imposed on the project by Ms. Ruth Bouman with the St. 
Johns River Water Management District (WMD). The removal ofthe pines and willows will be 
performed under the previously approved proposal that is dated March II, 2004. The following are 
the additional activities that are required to be petformed and the fees associated with each item: 

Additional Maintenance & Coordination: $1 ,620.00. The 6.0 inch boards in the weirs at the on-site 
mitigation area will be replaced with 12.0 inch boards and the boards be tacked in place to keep them 
from floating. The tree that has fallen into the stonnwater pond weir will be removed. Costs are 
included for the meeting that was held with Ruth Bouman on November 4, 2004. 

Two Additional Monitoring Reports: $1,650. 00/Report ($3,300. 00 Total). Monitoring of the on-site 
mitigation area will be conducted during September/October of 2005 and 2006. Specific data 
collected during the proposed monitoring events includes ( 1) stem count of trees within designated 
belt transects, (2) tree height measurements in a representative sample, (3) relative health oftrees, (4) 
approximate percent cover of exotic, upland, and/or nuisance species present, (S) a list of wildlife 
using the site. (6) photographs taken at permanent stations. and (7) water depth readings collected at 
the two piezometers. A combined report will be prepared for the WMD and the U.S. Army Corps of 
Engineers and will be submitted to you for review and approval prior to being submitted to the 
agencies. If necessary, the report will contain recommendations for future maintenance, and/or 
monitoring activities. 

WMD Permit Modification: $3,200.00. The existing permit is required to be modified to provide 
compensation for the loss of the 1.0 acre off·site upland area that is not being m!Uotained in a natural 
state. The existing permit application will be reviewed to determine the original mitigation 
requirements and alternative mitigation sites will be evaluated (the County will be called on to assist 
with the identification of alternative sites). A revised mitigation plan will be prepared and submitted 
to the WMD for review and approval. 

5700 St. Augustine Road, Suite 208 Jacksonville, Florida 32207-8052 (904) 731-7053 Fax (904) 733-9158 
Received Time Dec. 8. 6:14PM 
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Ms. Dawn Stevenson 
Proposal for 14lh Street Mitigation 
December 8, 2004 
Page 2 

HAKALA ASSOCIATES PAGE 03 

Fees: The above fees will be invoiced upon completion of each item. The fees do not include costs 
tor any engineering, legal, or survey work that might be required and they also do not include permit 
application fees. 

!.imitation of r .iability: The only warranty or guaranty made by HAl under this Agreement is that 
HAl will perform its service using that degree of care and skill ordinarily exercised under similar 
conditions by reputable members of our profession practiced in the same or similar locality. No other 
warranty, expressed or implied is made or intended by our proposal or by our oral or written reports. 
Also, HAl makes no guaranty that the WMD will issue a permit modification for the project. 

Please call me if you have any questions about this proposal. lfyou find it acceptable, please sign in 
the space below and return it to me or provide a letter of approval. I will proceed with the proposed 
services upon receipt of signed authorization. 

Sincerely, 

Stephen P. Hakala, CEP 
President 

Received Time Dec. 8. 6:14PM 

Signed 

Date 
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-
MEMORANDUM 

TO: NASSAU COUNTY COMMISSION 

FROM: ~WILLIAM LECHER, PE, COUNTY ENGINEER 

DATE: February 22, 1994 

RE: COUNTY OWNED lANDS 

BACKGROUND: 

At the February 9, 1994 meeting the Board directed the County Attorney 
and Engineer to research the above item to determine if motorized 
recreational vehicles should be allowed to use this property. Attached are 
two {2) petitions, pro and con, on this subject from property owners in 
the area. Signs are currently posted prohibiting the land to be used in this 
manner. 

The following facts are presented. 

1. Approximately 1 .5 to 2.0 acres of uplands exist. 
_#':""~ 

2. The remaining acreage is jurisdictional wetlands under a 
·• "conservation easement" with the Florida Department of 

..._ 

Environmental Protection (FDEP) which does restrict uses to passive 
recreational uses such as hiking, picnicing, etc. which will not 
damage the wetlands. Any use requires the approval of the FDEP. 
Trails have been created and trees have been cut in the 
conservation easement area . 

. ..... . 

3. The land was donated to the County by the subdivision developer 
pursuant to Section VIII of the Subdivision Regulations for use as a 
playground, play field or other active recreation purpose. 

4. The land has not been developed by the County. 

Received Time Dec. 8. 6:14PM 
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Message · Page 1 of 1 

Dawn Stevenson 

From: Dawn Stevenson 

Sent: Tuesday, November 16, 2004 2:58PM 

To: 'hakenvinc@aol.com' 

Cc: Mike Mullin; Michael Mahaney; Jose Deliz 

Subject: 14th Street 

Steve, 

We had a meeting this morning to discuss the status of various SJRWMD permitting compliance issues. One of 
the projects discussed was 14th Street. During our meeting we discussed the outstanding items on 14th Street 
and yours and Ruth's letters regarding such items. I have attached a copy of Ruth Bouman's letter for your 
review. Since I already have approved your proposal for in the amount of $2,825 (which I have also attached a 
copy of), I would like for you to begin the corrective/maintenance items listed in your 4th monitoring report and 
again in your letter to me dated 11-12-04. In addition, I would like for your to submit a proposal for the following: 

1. Any difference in the amount of your 3-11-04 proposal to perform the corrective/maintenance items 
2. A figure to prepare two additional monitoring reports as requested in Ruth's letter 
3. And a figure to perform a permit modification for the off site mitigation which was originally located at the 
corner of Citrona and Blue Heron which is and has been utilized as a recreation area by the adjacent subdivision 
for some time now. 

I look forward to receiving your proposal. If you have any questions please feel free to call. 

Dawn Stevenson, Contract Manager 
Capital Projects Administration 
96160 Nassau Place 
Yulee, Florida 32097 
(904) 321-5782 I (904) 321-5784 FAX 
dstevenson@nassaucountyfl.com 

11/16/2004 
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Hakala & Associates, Inc. 
Environmental Consultants 

FAX TRANSMISSION 

TO: 
COMPANY: 

FAX NUMBER: 
DATE: 

Dawn Stevenson 
Nassau County 
321-5784 
November 12. 2004 

NUMBER OF PAGES INCLUDING THfS ONE: 

RE: 141h Street Mitigation 
HAl#: 99-043.4 

FROM: Steve Hakala 

PAGE 01 

COMMENTS : I met with Ruth Bouman with the Water Management District on November 
4. 2004 regarding the mitigation requirements for the referenced project. Ms. Bouman will be 
sending you a letter providing information on additional action that will be required. Based on our 
meeting. it is my understanding that the following activities will be required: 

1) The pines and willows be removed from the mitigation site. as specified in the previous 
monitoring report. 

2) The 6.0 inch boards in the weirs be replaced with 12.0 inch boards and the boards be tacked 
in place to keep them from floating. 

3) The tree that has fallen into the stormwater pond weir be removed. 

4) The mitigation site be monitored for two additional years. 

5) The existing permit be modified to provide compensation for the loss of the 1.0 acre off­
site upland area that is not being maintained in a natural state. 

Once this is confirmed by Ms. Bouman. 1 can provide you with a new proposal to assist with the 
above items. 

I also noticed during the meeting that the lock is missing from the cable that is located by the 
retention pond. 

Please call ifyou have any questions. Thanks. 

5100 St. Augustine Road, Suite 208 Jacksonville, Florida 32207-8052 (904) 731-7053 Fax (904) 733-91S8 
Received Time Nov.12. 12:53PM 



St. Johns River 
Water Management District 

Kirby B. Green Ill, Executive Director • David W. Fisk, Assistant Executive Director 
David Miracle, Jacksonville Service Center Director 

7775 Baymeadows Way • Suite 102 • Jacksonville, FL 32256 • (904) 730-6270 • Fax (904) 730-6292 
November 9, 2004 On the Internet at www.sjrwmd.com. 

Ms. Dawn Stevenson 
Contract Manager 
Public Works- Nassau County 
213 Nassau Place 
Yulee, FL 32097 

Re: 14th Street Widening 
Permit No. 4-089-19831-1 ;Compliance No. 463.164 

Dear Ms. Stevenson: 

This letter summarizes my recent field meeting with Mr. Stephen Hakala regarding the on site 
mitigation for the 14th Street widening project. We observed all the planted areas and discussed 
possible remedies to bring the project in compliance. I concur with Mr. Hakala's suggestions to 
improve the mitigation site that were submitted in the third monitoring report (November 2002). 
These include thinning out pine trees, removing willows and raising the elevation of the weirs. 
Please refer to the report for specifics. These measures should be implemented as soon as 
possible in order to prevent further growth of the undesirable species. After the improvements 
have been completed the District will require two additional years of monitoring to ensure success 
of the area. Additionally, a large amount of debris was noted on the weir of the pond and should 
be removed. 

During the meeting we also discussed the status of the off site mitigation. Apparently it had been 
planted previously and adjacent homeowners moved the trees in order to access the field. If the 
County feels that the upland area is being used by homeowners and may be difficult to maintain in 
the desired state, it may be necessary to discuss alternative mitigation. Please contact me to 
discuss the off site area. 

Thank you for your prompt attention to this project. I think we'll be able to resolve these mitigation 
issues soon. 

If you have questions please contact me at (904) 730-6263. 

Sincerely, 

~ 
Regulatory Scientist 
Department of Water Resources 

cc: Dave Miracle 
Robin Harrell 
PDS- MIT 

__ ___..S.~..~t.we..,_pu.heWJnLL.LH.u;;a~k"'au.cla"-------G 0 VERN IN G B 0 A R D --------------

Ometrias D. Long, CHAIRMAN 
APOPKA 

David G. Graham, VICE CHAIRMAN 
JACKSONVILLE 

R. Clay Albright, SECRETARY 
OCALA 

Duane Ottenstroer, TREASURER 
JACKSONVILLE 

W. Michael Branch 
FERNANDINA BEACH 

John G. Sowinski William Kerr Ann T. Moore Susan N. Hughes 
JACKSONVILLE ORLANDO MELBOURNE BEACH BUNNELL 



12/01/2004 

12:51:0B 

FOR 2005 99 

103 CNTY TRANSPORTATION FUND 

TOTAL OPERATING 

56 CAPITAL OUTLAY 

-----------------------------------

03492549 562010 ARCHITECT/ENGINEER 

TOTAL CAPITAL OUTLAY 

SERVICE 

TOTAL TRANSPORTATION MAINT FACILITY 

03560541 MULCH MANUFACTURING GRANT 

-----------------------------------

53 OPERATING 

-----------------------------------

03560541 534000 OTHER CONTRACTUAL SERVICES 

TOTAL OPERATING 

TOTAL MULCH MANUFACTURING GRANT 

0399B599 RESERVES-BOt FUEL TAX 

-----------------------------------

59 OTHER USES 

-----------------------------------

0399B599 599412 RESERVE-SADLER ROAD 

0399B599 5999BO CASH TO BE FWD-BOt FUEL 

TOTAL OTHER USES 

TOTAL RESERVES-BOt FUEL TAX 

03999599 RESERVES 

-----------------------------------

59 OTHER USES 

-----------------------------------

-fo3999599 599001 RESERVES FOR CONTINGENCIES 

BOARD OF COMMISIONERS 

YEAR-TO-DATE BUDGET REPORT 

ORIGINAL 

APPROP 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

400,000 

TRANFRS/ 

ADJSTMTS 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

REVISED 

BUDGET 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

400,000 

YTD EXPENDED ENCUMBRANCES 

.00 .00 

.00 .00 

.00 .00 

.00 .00 

.00 .00 

.00 .00 

.00 .00 

.00 .00 

.00 .00 

.00 .00 

.00 .00 

.00 .00 

PAGE 24 

glytdbud 

AVAILABLE PCT 

BUDGET USED 

.00 .ot 

.00 .Ot 

.00 .ot 

.00 .ot 

.00 .ot 

.00 .ot 

.00 .ot 

.00 .ot 

.00 .Ot 

.00 .Ot 

.00 .Ot 

400,000.00 .ot 
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FOR 2005 99 

BOARD OF COMMISIONERS 

YEAR-TO-DATE BUDGET REPORT 

PAGE 25 

glytclbud 

ORIGIN~RS/ REVISED AVAILABLE Per 

''~~~~~~~CNTY~TRON$~·TAT'0N~~~~~~~~~~~~~~~~~~~;'"~EXPENDED~~~'"'"""'""'~~~~~~~~'"'"'T~~~"'K0~~~ 
03999599 599002 RESERVES FOR BCC ALLOCATiif 52,217~~\~~ 0 52,217 .00 .00 52,217.00 .Ot 

-t 03999599 599003 RESERVES CAP ALLOC .25/ 349,585 \ 0 349,585 .oo .00 349,585.00 .ot 
03999599 599004 RESERVES FOR SALARIES ADJ- 0 0 0 .00 .00 .00 .ot 
03999599 599010 RESERVE-FACT DEDUCTIBLE IN 0 0 0 .oo .oo .oo .Ot 
03999599 599012 RESERVES-LIFE & HEALTH 0 0 0 .00 .00 .00 .ot 
03999599 599013 RESERVES-WORKER COMPENSATI 15,000 0 15,000 .00 .00 15,000.00 .Ot 
03999599 599017 RES-FUEL INCREASES 0 0 0 .00 .00 .00 .ot 
03999599 599027 RESERVE-INSURANCE 10,000 0 10,000 .00 .00 10,000.00 .Ot 
03999599 599078 RESERVES-EQUIPMENT 0 0 0 .oo .00 .00 .ot 
03999599 599250 RESERVES-COLA 109,001 0 109,001 .00 .00 109,001.00 .ot 
03999599 599255 RESERVE-INSURANCE CLAIMS 5,000 0 5,000 .00 .00 5,000.00 . Ot 
03999599 599401 RESERVE-9TH CENT GAS TAX 0 0 0 .00 .00 .00 .ot 
03999599 599402 RES FOR BRIDGE PROJECTS 0 0 0 .00 .00 .oo .Ot 
03999599 599403 RES-RD MAINT CLAIMS 0 0 0 . 00 .00 .00 .0'1-

03999599 599417 RES-TRAFFIC CONCURRENCY 100,000 0 100,000 .oo .00 100,000.00 .Ot 
03999599 599418 RESERVES-RR/CSX 45,450 0 45,450 .00 .00 45,450.00 .ot 
03999599 599900 CASH TO BE CARRIED FORWARD 100,000 0 100,000 .00 .00 100,000.00 .ot 
03999599 599910 CASH TO BE FWD-DISTRICT 1 0 0 0 .oo .00 .oo .ot 
03 999599 599920 CASH TO BE FWD-DISTRICT 2 0 0 0 .00 .00 .00 .0\-

03999599 599930 CASH TO BE FWD-DISTRICT 3 0 0 0 .00 .00 .oo .0'1-

03999599 599940 CASH TO BE FWD-DISTRICT 4 0 0 0 .00 .00 .oo .0\-

03999599 599950 CASH TO BE FWD-DISTRICT 5 0 0 0 .00 .oo .00 .0'1-

TOTAL OTHER USES 1,186,253 0 1,186,253 .00 .00 1,186,253.00 .Ot 

TOTAL RESERVES 1,186,253 0 1,186,253 .00 .00 1,186,253.00 .0\-

TOTAL CNTY TRANSPORTATION FUND 8, 030,494 0 8' 03 0' 4 94 848,296.36 88,194.42 7,094,003.22 11. 7t 

TOTAL EXPENSES 8,030,494 0 8,030,494 848,296.36 88,194.42 7,094,003.22 

GRAND TOTAL 8,030,494 0 8,030,494 848,296.36 88,194.42 7,094,003.22 11. 7t 



I 
NASSAU COUNTY BOARD OF COUNTY COMMISSIONERS 
ROAD PAVING MILLAGE DESIGNATION CASH FWD TO 04/05 
.25 MILS - AS OF 12/22/04 

• ADJUSTED BUDGET BUDGET 
I BUDGET BEFORE AMENDMENT 

03/04 04/05 04/05 ADJ 04/05 

CASH FORWARD $ 1 I 154,312.36 $748,104.85 $349,585.00 $ 398,519.85 

OUTFLOW: 
03415541 BISMARK $ (3,500.00) 
03428541 STRATTON ROAD $ (1 ,081.42) 
03430541 ROAD RESURFACING .25 $ (198,428.87) $ 28,337.67 $ - $ 28,337.67 
03450541 MINER ROAD $ (7,981.19) $ 9,668.81 $ - $ 9,668.81 
03451541 OLD DIXIE HWY $ (195,216.03_1 $ 37,971.97 $ - $ 37,971.97 
03999599-599003 RESERVE CAPITAL ALLOCATION ~ ~672,126.40 $349,585.00 $ 322,541.40 

TOTAL OUTFLOW $ (406,207.51) $748,104.85 $349,585.00 $ 398,519.85 

CASH FORWARD TO 04/05 $ 748,104.85 $ - $ - $ -

COUNTY TRANSPORTATION.25 MILS cash fwd to 04051:14 PM12/22/2004 



¥essage_ 

Dawn Stevenson 

From: Ann Myers 

Sent: Thursday, October 07, 2004 10:21 AM 

To: Dawn Stevenson 

Subject: RE: 14th Street Mitigation 

Ok- ta~e to meeting. Mike 

-----Original Message----­
From: Dawn Stevenson 
Sent: Tuesday, October OS, 2004 10:36 AM 
To: Mike Mullin 
Cc: Jose Deliz 
Subject: 14th Street Mitigation 

Page 1 of 1 

In Ms. Bouman's letter to you dated 9-21-04 the 14th Street Mitigation was one of the outstanding projects. 
In looking into this I found the following: 

A 4th Mitigation Monitoring Report was prepared by Steve Hakala, Hakala & Associates in December 
2003. In this report, Mr. Hakala recommends that some maintenance work be performed on the site, i.e., 
removing willow trees and treating with herbicide, thinning slash pines, etc. A proposal was submitted by 
Mr. Hakala, at staffs request, to perform the necessary maintenance items. The proposal was taken to the 
Board and approved on April14, 2004. However, Mr. Hakala never received approval of the proposal nor 
a notice to proceed. The recommended maintenance work has not been performed to date. 

During my most recent conversation with Mr. Hakala, he suggested that another monitoring report be 
performed due to the length of time since the last report was submitted. It is my recommendation that we 
ask SJRWMD when we meet if we can go ahead and move forth with the maintenance items as previously 
recommended by Mr. Hakala. If the District agrees, Mr. Hakala will revisit the site to determine whether or 
not he can complete the work items at the same price. 

Dawn Stevenson, Contract Manager 
Capital Projects Administration 
96160 Nassau Place 
Yulee, Florida 32097 
(904) 321-5782 I (904) 321-5784 FAX 
dstevenson@nassaucountyfl.com 

10/13/2004 



Agenda Request For: April 14, 2004 

Department: Capital Projects Administration 

Background: Staff has received a proposal from Hakala & Associates, Inc. 
to perform the recommended wetland mitigation maintenance services for 
the 14th Street Mitigation site as approved by the Board on January 14, 2004. 
The fee to perform and oversee the maintenance work required is $2,825.00. 

Financial/Economic Impact to Future Years Budgeting Process or Effect on 
Citizens: Would have an impact on 03/04 Engineering Services budget. 

Action requested and recommendation: Staff requests and recommends that 
the Board of County Commissioners approve the proposal as submitted by 
Hakala & Associates for the maintenance services required at the 14th Street 
Mitigation site. These maintenance services will ensure that Nassau County 
is complying with the requirements of the Army CORPS and SJRWMD 
permits. 

Is this action consistent with the Nassau County Comprehensive Land Use 
Plan? N/A 

Funding Source: Engineering Services Fund - Professional Services 
Account# 03420541-531000. A budget transfer has been prepared 
transferring $2,825.00 from account 03420541-549083 Central Cashiering 
Allocation to 03420541-531000 Professional Services. Funding for central 
cashier ~1~~-o~ered in its entirety by the Building D~:partment. 

oe_l ~~Dl:c._'6 ~ch- ~~ Lf(~'-1 
Reviewed by: 

Department Head ~ 
Legal 

Finance 

Jt~~is~~ ~-Ytt~'--uu.:G ~ '-'~10~ 2-fhJor ~ 

APPRUV~D 
DATE 'i-d~I-Olf V~> 
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Agenda Request For: January 14, 2003 

Department: Capital Projects Administration 

Background: Staff has received the fourth mitigation 1nonitoring report 
from Hakala & Associates for the 14th Street 11itigation area. Conciusions 
and recormnendations based on the field assessment are outlined in Section 
4.0 of the report. This report needs to be forwarded to the Army Corps of 
Engineers and the St. Johns River Water Manage1nent District for review 
and comment. 

Financial/Economic Ilnpact to Future Years Budgeting Process or Effect on 
Citizens: Submitting report to regulatory agencies will not have an impact 
on the budget. However, any corrective actions required by the agencies 
will require funding. 

Action requested and recommendation: Staff requests approval to submit a 
letter to Hakala & Associates authorizing Mr. Hakala to submit the repmi to 
the affected regulatory agencies. 

Is this action consistent with the Nassau County Comprehensive Land Use 
Plan? N/A 

Funding Source: N/A 

Reviewed by: 

Legal 

Finance 

Corrunittee lV fJ 't(~ 
. ~J'~ u 

A:FfROVED 

i'l 
I • 
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Hakala & Associates, Inc. 
Environmental Consultants 

March 11, 2004 

Ms. Dawn Stevenson 
Nassau County Public Services 
213 Nassau Place 

0 n 
~ 0 
::!: c z :::00 

::<! :::J :;:o 
Yulee, FL 32097 

Q(")Pl 
co -nco 

Re: 14th Street Mitigation Site 
HAl No.: 99-043.4 

:nee:; 
~'8·tb -o 

::B: 
N .. 
0 _, 

Dear Dawn: 

This letter provides a proposal for Hakala & Associates, Inc. (HAl) to perform wetland mitigation 
maintenance services for the referenced project. I have not heard any comments from either the St. 
Johns River Water Management District or the US. Army Corps ofEngineers since submitting the 
Fourth Monitoring Report, which usually means they are in agreement with any recommendations for 
maintenance activities. It would be beneficial to perform the maintenance work at this time before the 
trees get another season of growth on them. Under this proposal, HAl will perform the following 
servtces: 

1) The willow trees that are crowding out the more desirable vegetation in the restoration areas 
north of the stormwater pond will be cut down and the stumps will be treated with a herbicide 
to prevent re-sprouting. 

2) The slash pine in the restoration area south of the stormwater pond will be thinned out 
leaving the healthiest pines on approximate 10.0 ft. centers. 

Fee: The fixed fee to complete the above services is $2,825.00. The fee will be invoiced upon 
completion of the proposed services with payment requested within 30 days. 

Limitation of Liability: The only warranty or guaranty made by HAl under this Agreement is that 
HAl will perform its service using that degree of care and skill ordinarily exercised under similar 
conditions by reputable members of our profession practiced in the same or similar locality. No other 
warranty, expressed or implied is made or intended by our proposal or by our oral or written reports. 

..::::... '-•' 

~ 
0 
::::0 
r:j) 

5700 St. Augustine Road, Suite 208 Jacksonville, Florida 32207-8052 (904) 731-7053 Fax (904) 733-9158 



Ms. Dawn Stevenson 
Proposal for 14th Street Mitigation Maintenance 
March 11, 2004 
Page2 

Please call me if you have any questions about this proposal. If you find it acceptable, please sign in 
the space below and return it to me or provide a Purchase Order for the approved services. I will 
proceed with the proposed services upon receipt of the signed proposal or a Purchase Order. This 
proposal is valid for a period of 60 days. 

Sincerely, 

Stephen P. Hakala, CEP 
President 

Signed 

Date 



OWNER: 

ATIEST: 

~· 
J. . 'C OXLE , . ~ruZ 

APPROVED AS TO FORM BY THE 
COUNTY ATTORNEY 

BOARD OF COUNTY COMMISSIONERS 
NASSAU COUNTY, FLORIDA 



Budget Transfer Request 

Requesting Dept: Engineering Services Fund: 1 03 Co. Transp Transfer # 

Requested By: Pam Stalvey Date: 4/8/2004 

Purpose: To cover expenses for maintenance work to be performed at the 14th Street 

Mitigation site. Expenses were not anticipated nor budgeted for this year. Building 

Department will be covering all Central Cashier expenses. 

Acct. Number Acct. Description Amount Available 
Balance 

Transfer: 

From: 03420541-549083 Central Cashiering Afloc. $ (3,000.00) $ 3,000.00 

To: 03420541-531 000 Professional Services $ 3,000.00 $ 6,200.00 

From: 

To: 

From: 

To: 

From: 

To: 

From: 

To: 

From: 

To: 

From: 

To: 

Approved By: 
BOCC: 

Date: Date: 
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04/07/2004 

15:26:13 

FOR 2004 99 

103 CNTY TRANSPORTATION FUND 

103 CNTY TRANSPORTATION FUND 

03420541 ENGINEERING SERVICES 

03420541 512000 REGULAR SALARIES AND WAGES 

03420541 512001 SALARIES-FEMA 

03420541 514000 OVERTIME 

03420541 514001 OVERTIME-FEMA 

03420541 521010 FICA TAXES 

03420541 521020 MEDICARE TAXES 

03420541 522000 RETIREMENT 

03420541 523010 LIFE & HEALTH INSURNACE 

03420541 524010 WORKERS' COMPENSATION 

03420541 525000 UNEMPLOYMENT COMPENSATION 

03420541 531000 PROF SERVICES ~ 
03420541 531016 PROF SVCS - JUMPSTART GIS 

03420541 531028 NEFRPC-TRAFFIC ASSESSMENTS 

03420541 531031 EMPLOYEE PHYSICALS 

03420541 531035 DRUG TESTING 

03420541 531201 PROF SERVICES-ATTORNEY 

03420541 531400 PROF SVC-ENGINEER 

03420541 531402 PROF SERVICES-SURVEY 

03420541 531404 PROF SVC-CH.177 PLATT REVI 

03420541 531407 SJRWMD-WAV PROGRAM 

03420541 531409 PROF SRVCS-USGS 

03420541 531413 DRAINAGE STUDY-U.S. CORPS 

03420541 534000 OTHER CONTRACTUAL SERVICES 

03420541 534011 CAFETERIA PLAN BENEFITS ST 

03420541 534101 CONTRACT SERVICE-R & G 

03420541 540000 TRAVEL & PER DIEM 

03420541 541000 COMMUNICATIONS/FREIGHT 

03420541 541020 POSTAGE 

03420541 541040 COMMUNICATIONS-COMPUTER 

03420541 541041 COMPUTER SERVICE 

03420541 543000 UTILITY SERVICES 

03420541 543040 UTILITIES-TRAFFIC CONTROL 

03420541 544000 RENTALS/LEASES 

03420541 544030 RENTAL/LEASES-CULLIGAN 

03420541 545000 INSURANCE 

03420541 546000 REPAIRS & MAINTENANCE 

03420541 546020 MAINTENANCE SERVICE CONTRA 

03420541 546560 R&M-TRAFFIC SIGNALS/SIGNS 

BOARD OF COMMISIONERS 

YEAR-TO-DATE BUDGET REPORT 

ORIGINAL 

APPROP 

510,160 

0 

5,000 

0 

31,940 

7,470 

43,067 

35,806 

10,188 

0 

0 

0 

0 

240 

144 

0 

0 

10,000 

0 

0 

0 

0 

300 

0 

0 

5,000 

12,900 

1,000 

0 

0 

7,850 

0 

1,500 

0 

6,227 

2,500 

2,000 

0 

TRANFRS/ 

ADJSTMTS 

51,065 

0 

900 

0 

3,665 

857 

5,244 

6, 934 

3,000 

7,150 

5,350 

0 

0 

0 

0 

0 

47' 782 

-5,350 

0 

0 

11,560 

0 

30 

0 

0 

0 

1,475 

338 

0 

0 

1,300 

12. 702 

1,100 

0 

1,781 

129 

733 

3,000 

REVISED 

BUDGET 

561,225 

0 

5,900 

0 

35,605 

8,327 

48,311 

42' 740 

13,188 

7,150 

5,350 

0 

0 

240 

144 

0 

47,782 

4,650 

0 

0 

11,560 

0 

330 

0 

0 

5,000 

14,375 

1,338 

0 

0 

9,150 

12,702 

2,600 

0 

8,008 

2,629 

2, 733 

3,000 

YTD EXPENDED ENCUMBRANCES 

241,849.91 

.00 

1,147.37 

.00 

14,734.30 

3,445.99 

17,957.56 

22,537.83 

.00 

6,325.00 

-850.00 

100,269.40 

.00 

.00 

.00 

.00 

.00 
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.00 

.00 

.00 

.00 

206 0 68 

.00 

.00 

1,305.96 

5,764.75 

291.53 

.00 

.00 

4,472.56 

5,350.19 

655.97 

.00 

1,294.00 

1,673.44 

794.94 

.00 

.00 

.00 

.00 

.00 

.00 

.00 

.oo 

.00 

.00 

.00 

.00 

.00 

.00 

.00 

.00 

.00 

.oo 

.00 

.00 

.00 

.00 

.00 

.00 

.00 

.00 

.00 

.00 

.oo 

.00 

.00 

.00 

.00 

.00 

.00 

0 00 

.00 

.00 

231.83 

PAGE 1 

glytdbud 

AVAILABLE PCT 

BUDGET USED 

319,375.09 

.00 

4,752.63 

.00 

20,870.70 

4,881.01 

30,353.44 

20,202.17 

13,189.00 

825.00 

6,200.00 

-100,269.40 

.00 

240.00 

144.00 

.00 

47,782.00 

.00 

.00 

.oo 
11,560.00 

.oo 
123 0 32 
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.00 
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1' 046 0 47 

.oo 

.00 
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.0\ 

16.2\ 
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29.1\ 
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04/07/2004 BOARD OF COMMISIONERS PAGE 2 

15:26:13 YEAR-TO-DATE BUDGET REPORT glytdbud 

FOR 2004 99 

ORIGINAL TRANFRS/ REVISED AVAILABLE PCT 

103 CNTY TRANSPORTATION FUND APPROP ADJSTMTS BUDGET YTD EXPENDED ENCUMBRANCES BUDGET USED 

------------------------------------------------------------------------------------------------------------------------------------

03420541 547000 PRINTING & BINDING 1,000 0 1,000 63.00 .00 937.00 6.3% 

03420541 549000 OTHER CURRENT CHGS 120 270 390 176.67 .00 213.33 45. 3ls 

03420541 549002 ADVERT! SING 3,500 555 4,055 1,670.44 .00 2,384.56 41.2% 

03420541 549081 BACKGROUND CHECK 350 0 350 .00 .00 350.00 .0% 

03420541 549082 RECEPTIONIST ALLOCATION 0 0 0 .00 .00 .00 .0% 

03420541 549083 CENTRAL CASHIERING ALLOCAT* 3,000 0 3,000 .00 .00 3,000.00 .0% 

03420541 551000 OFFICE SUPPLIES 3,750 380 4,130 1,206.88 .00 2,923.12 29.2% 

03420541 552000 MISCELLANEOUS SUPPLIES 2,200 400 2,600 283.54 .oo 2,316.46 10.9% 

03420541 552020 GAS, OIL & LUBRICANTS 7,000 BOO 7,800 3,133.57 .00 4,666.43 40.2'11 

03420541 552022 SIGNAL MATERIALS 0 3,500 3,500 .00 .00 3,500.00 .Ois 

03420541 552040 SMALL TOOLS 750 75 825 .00 . 00 825.00 .0% 

03420541 552051 SAFETY APPAREL 0 150 150 .00 .00 150.00 .ots 
03420541 552110 CAD MAPPING SYSTEM 500 2,500 3,000 1,591.00 .00 1,409.00 53.0% 

03420541 552640 EQUIPMENT <$750 2,500 1, 021 3,521 546.00 .00 2,975.00 15.5% 

03420541 552649 EQUIP <$750-CAD/GPS SYSTEM 500 0 500 .00 .00 500.00 .0% 

03420541 554000 DUES/SUBSCRIP/TRAINING 5,000 40 5,040 3,340.60 .00 1,699.40 66.3% 

03420541 554022 TRAINING-GPS SYSTEM 0 0 0 .00 .00 .00 .0% 

03420541 564000 EQUIPMENT 8,000 0 8,000 .00 . 00 8,000.00 .0% 

03420541 564001 EQUIP $5000 OR GREATER 0 0 0 .00 .00 .00 .0% 

03420541 564021 CAD MAPPING SYSTEM 2,500 -2,500 0 .00 .00 .00 .0% 

03420541 564022 GPS SURVEYING SYSTEM 0 0 0 .oo .00 .00 .0% 

03420541 581007 SJRWMD-WAV PROGRAM 10,000 0 10,000 .00 .00 10,000.00 .0% 

TOTAL ENGINEERING SERVICES 743,962 167' 93 6 911,898 445,889.08 231. 83 465,777.09 48.9\ 

TOTAL CNTY TRANSPORTATION FUND 743,962 167,936 911,898 445,889.08 231.83 465,777.09 48.9% 

TOTAL EXPENSES 743,962 167,936 911,898 445,889.08 231.83 465,777.09 

GRAND TOTAL 743' 962 167,936 911,898 445,889.08 231.83 465,777.09 48.9% 


