
Nassau County Engineer 

2290 SOUTH 8th STREET FERtlANDlNA BEACH, FLORIDA 32034-3056 

JIM MacLAUGHLIN, P.E 
County Eng~nnr  

February 3, 1988 

Mr. Michael S. Mullin, County Attorney 
P. 0. Drawer 1563 
Fernandina Beach, FL 32034 

RE: PROPOSAL, BHR: LANDFILL CLOSURES 

Dear Mike: 

Please note the attached proposal for BHR which we negotiated February 2, 
1988. As you can see, the agreed upon price is $99,340 for Bryceville and 
Lofton Creek Landfills. As was discussed, this does not include the 
provisions for resolution of any subsurface water quality problems which is a 
large unknown. I recommend the Board accept this proposal as negotiated. 

Sincerely, 

h d a u  County Engineer- 

CALLAHAN (904) 879-1 593 FERNANDINA (904) 261 -361 1 JACKSONVILLE (904) 356-6670 
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February 2, 1988 

Rr. Jim MacLaughlin, P.E. 
Nassau County Engineer 
2290 South 8th Street 
Fernandina Beach, Florida 32034 

Re: Proposal for Closure Plan and 
Permit Application for Lofton 
Creek and Bryceville Landfills 
BHR t25123.10 

Dear Mr. MacLaughlin: 

In response to our negotiations with you and County Attorney, 
Mike Mullin, February 2, 1988, we are attaching herewith our 
revised scope and fee agreement for referenced work. 

As discussed at our meeting on the DER Consent Order, the timing 
required by DER to complete the Closure Plans for the two 
landfills is short and requires immediate initiation of the 
Closure plan to keep the County in compliance with the terms of 
the proposed Order. AS the timing now stands, we must convince 
DER to extend the time on Lofton Creek by an additional 60-days 
to achieve this schedule. The Bryceville schedule also needs a 
60-day adjustment to allow the County to have groundwater 
monitoring plan prior to initiating Closure Design. 

Our proposal considers the need to apply for permits from DER, 
SJRWMD and a Joint Agency Permit for Dredge and Fill at Lofton 
Creek. 

The estimated cost of the application processing fees is $650. 
Although the Dredge and Fill Permit and the SJRWMD Permits are 
not specifically called out, the approval of these permits are 
essential to receive final DER approval of the Closure Design 
Plan. 

We appreciate the opportunity to continue efforts to resolve the 
County's Landfill and Solid Waste Disposal initiative. 

Very truly yours, 

BE-, HAMMACR & RUCKMAN, INC- 

L. S eddon, P.E. ec= 



SCOPE OF SERVICES 

CLOSURE PLAN 

LOFTON CREEK AND BRYCEVILLE LANDFILLS 

I The scope outlined herein follows the DER requirements of 
item 13 of the Lofton Creek and item 14 of the Bryceville 
Landfills, December 18, 1987 Draft Consent Orders. 

1. BHR.wil1 incorporate the General Landfill information into 
the Closure Plan report. General Landfill information 
consists of nine items listed under Chapter 17-7.073(1)(a)- 
(i) 

2. BHR will incorporate 17-7.073(2) "Area Information" into 
the Closure Plan report. Area information will consist of 
the following: 

a. Landfill topography 
b. Landfill hydrology features 
c. Landfill geology 
d. Landfill hydrogeology features 
e. Ground and Surface water quality in and around the land-, 

fill 
f. Land use information of zoning present land use and 

adjacent land owners 

3. BHR will incorporate the completed groundwater monitoring 
plan and sample analysis into the Closure Plan report as 
described in 17-7.073(3). 

4. BHR will a gas migration investigation as outlined 
in 17-7.073(4) and report the results as a part of the 
Closure Plan report. 

5. BHR will assess the effectiveness of the existing landfill 
design and operation in accordance with 17-7.073(5). The 
assessment shall include the effectiveness and results of 
the groundwater testing, effect of surface water runoff and 
surface water testing, extent and amount of methane gas and 
any potential hazards methane gas may present, condition of 
existing cover method of cover, nature and characteristics 
of the wastes disposed of at the landfill. 

6. BHR will provide a Closure Design Plan in accordance with 
17-7.073(6). The Design Plan will consist of an 
engineering report, design plans and specifications and 
closure permit application. The design plan will consist 
of the following: 



a. Drawings showing phasing of site closing. 
b. Drawings showing existing topography and proposed final 

grades. 
c. Drawings and specifications showing final cover 

installation, thickness and type of materials and 
vegetation species to be planted. Side slopes and 
erosion control installation drawings and specifications 
will also be provided. 

d. Drawings and specifications reflecting the gas and odor 
control design. 

e. Drawings and specifications on the stormwater 
collection, treatment and disposal system, including 
underdrain design (SJRWMD 40C42), detention pond design 
(SJRWMD 40C4) stormwater and structure design, and ditch 
and swale design. 

f. Drawings and specifications on access location and-means 
of preventing unauthorized access to the site. 

g. Drawings and specifications on the proposed final use of 
the landfill site. 

h. Engineering design calculations, discussion and permit 
applications related to the following: 

1. Water balance calculations 
2. Drainage collection and treatment calculations 
3. Provision for and calculations of available cover 

material for long term care 
4. SJRWMD Permit Application 
5 .  D~~/corp of ~ n g i n e e r s / ~ ~ ~  Dredge and Fill Permit 

Application, anticipated for on-site Lofton Creek 
Landfill only. 

6. DER Closure Permit Appli.cation 
7. Cost estimate based on the Closure Design Plan. 

7. BHR will provide and incorporate into the Closure Plan 
Report, a Closure Operation Plan in accordance with 17- 
7.073(7). The Operation Plan will include the following: 

a. A detailed description of the construction actions and 
phasing to be taken to close the landfill. 

b. A time schedule for completion of the closing and long 
term 'care. 

c. References to the Closure Design Plan and Closure Plan 
Repo'r t . 

d. Fethodology of determining long term financial 
responsibility. 

e. List and describe any specialty equipment or personnel 
required to close the landfill. 

8. BHR will attend one meeting each with DER and SJRWMD for 
coordination of permitting applications. The engineer 
shall attend one meeting for the purpose of making 
application for a Dredge and Fill Permit at Lofton Creek. 



9. BHR w i l l  a t t e n d  two mee t ings  w i t h  t h e  County Commission o r  
t h e  County ' s  r e p r e s e n t a t i v e  t o  p r e s e n t  r e s u l t s  of t h e  
v a r i o u s  scope  items f o r  concur rence  by t h e  County. 

10. BHR w i l l  p r o v i d e  t h r e e  ( 3 )  c o p i e s  of t h e  D r a f t  C losure  Plan 
and C l o s u r e  Design P l a n  and a maximum of s e v e n t e e n  (17)  
c o p i e s  of t h e  F i n a l  C l o s u r e  P l a n  and C l o s u r e  Design Plan,  

11 Items n o t  i n c l u d e d  i n  t h e  Scope of S e r v i c e s .  

1. Permi t  a p p l i c a t i o n  fees a r e  n o t  i n c l u d e d  i n  t h e  scope  of 
s e r v i c e s .  

2. Legal  Boundary Survey of each s i t e .  

I11 Compensation f o r  t h e  Scope of S e r v i c e s  

The lump sum compensat ion f o r  t h e  p r e v i o u s l y  d e s c r i b e d  
scope  of s e r v i c e s  i n c l u d e s  g e o t e c h n i c a l  and topograph ic  
s e r v i c e s ,  one  r e s p o n s e  each  t o  SJRWMD, DER and j o i n t  agency' 
r e q u e s t s  f o r  a d d i t i o n a l  in fo rmat ion .  

COMPENSATION 

TASKS 1-10 LOFTON CREEK L A N D F ~ L L  
$54 I 6 1 5 8 0 0  

TASKS 1-10 BRYCEVILLE LANDFILL $ sq , 7 ~ 5 @  

TOTAL COMPENSATION BOTH LANDFILLS B 340. 00B65 

I V  Schedule  f o r  Scope of  S e r v i c e s  

BHR w i l l  comple te  tasks  1-7 w i t h i n  170 c a l e n d a r  days  of 
a u t h o r i z a t i o n .  Tasks  8 and 9  w i l l  be  on a n  " a s  r e q u e s t e d n  
b a s i s .  , 



V Easic Services 

Basic Services are defined herein as completion of Tasks 1 
through 7. In the event it is desirable for the County to 
expand the scope to include other services, additional 
compensation will be based upon an agreed upon lump sum 
amount or where an unidentifiable scope exists, 
compensation may be based upon a cost reimbursable factor 
with expenditure limitation. The Engineer will not perform 
services outside the scope identified herein without the 
County's approval. 

z - z -88 ------------------------- 
Date Date 


