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AGREEMENT 

Jh THIS AGREEMENT, made and entered into this 15 day of spfi/pmbrr , . 

1 9 a ,  by and between the BOARD OF COUNTY COMMISSIONERS OF NASSAU COUNTY, 

FLORIDA, party of the first part, hereinafter called the "County"; and 

Western Waste Industries, a California corporation, party of the second 

part, hereinafter called the "Contractor". 

WITNESSETH THAT: 

In consideration of the mutual agreements contained herein, the 

parties agree as follows: 

WHEREAS, the Contractor, having examined the scope of the work for the 

OPERATION AND MANAGEMENT OF THE NASSAU COUNTY, WEST NASSAU LANDFILL, here- 

inafter referred to as the "Project", has submitted to the County a propo- 

sal for management and operation of said landfill; and, 

WHEREAS, The County has found the Contractor to be the most respon- 

sible proposer whose proposal is in the best interest to the County. 

NOW, THEREFORE, in consideration of the premises and the mutual 

covenants herein contained, the Contractor shall furnish all equipment, 

materials, and labor necessary for the management and operation of the 

Project, including continued construction and maintenance. The Contractor 

shall comply and be bound by all the terms of the Contract Documents as 

specified in Article I of the General Conditions; and all applicable local, 

state and federal regulations including Chapter 17-7 of the Florida Admini- 

strative Code (including St. Johns River Water Management District's 

[SJRWMD] and Department of Environmental Regulation's [DER] permits and 

consent orders) which are made a part hereof by reference as if set forth 

herein or by change order as provided herein. 



I N  ADDITION t o  ope ra t ion  and maintenance s e r v i c e s  included i n  Con- 

t r a c t o r s  base  b i d  proposal .  The County awards t h e  Contractor  "Additive 

Al t e rna t e  No. 1" - "Subsurface and s u r f a c e  water  dra inage  system design,  

approval  and cons t ruc t ion"  a s  h e r e i n a f t e r  descr ibed .  

ARTICLE 1 - SCOPE OF THE WORK 

The Cont rac tor  s h a l l  accept  f o r  d i s p o s a l  a l l  s o l i d  waste  generated i n  

t h e  Town of Callahan, t he  Town of H i l l i a r d ,  t h e  Ci ty  of Fernandina Beach, 

and Nassau County, whether de l ive red  by automobile,  t r a i l e r  o r  t ruck  except 

waste exp res s ly  p roh ib i t ed  by laws, a p p l i c a b l e  r egu la t ions ,  permit condi- 

t i o n s ,  o r  t h e  terms of t h i s  Agreement. 

The composition of was te  s h a l l  i nc lude  a l l  o rd ina ry  r e s i d e n t i a l  

wastes ,  yard wastes ,  commercial waste ,  nonhazardous s o l i d  o r  semi-solid 

i n d u s t r i a l  waste ( a s  def ined  i n  t he  General Condit ions) ,  and land  c l e a r i n g  

d e b r i s .  The d i s p o s a l  of a l l  t o x i c  and hazardous wastes  is p roh ib i t ed  and 

s h a l l  be r e j e c t e d  i f  brought t o  the  s i t e .  

Genera l ly ,  t h e  scope of work inc ludes  a l l  work necessary i n  order  t o  

d ispose  of t he  s o l i d  waste re ferenced ,  bu t  i s  no t  l imi t ed  t o ,  t h e  fol lowing 

items: cont inued cons t ruc t ion  ( inc lud ing  any a d d i t i o n a l  requi red  engineer- 

ing ,  design hydro logica l  o r  o t h e r  work r e l a t e d  t o  t h i s  ope ra t ion ) ,  and 

ope ra t ion  ( inc lud ing  complying with a l l  l o c a l ,  s t a t e ,  and f e d e r a l  regula- 

t i o n s  and a l l  a p p l i c a b l e  pe rmi t s ) .  The Contractor  w i l l  be respons ib le  f o r  

t he  des ign  and cons t ruc t ion  of h i s  equipment maintenance f a c i l i t i e s  a t  such 

l o c a t i o n s  a s  approved by t h e  County. 

ARTICLE 2 - PAYMENT 

The County ag rees  t o  pay and t h e  Contractor  ag rees  t o  accept  a s  f u l l  

compensation, f o r  a l l  work done and m a t e r i a l s  furn ished;  f o r  a l l  c o s t s  and 

expenses i ncu r red ,  and l o s t  o r  damages sus t a ined  by reason of a c t i o n  of the  

elements o r  growing out  of t he  na tu re  of t h e  work, o r  from any unforeseen 

o b s t r u c t i o n  o r  d i f f i c u l t i e s  encountered i n  t h e  prosecut ion  of t he  work; f o r  

a l l  r i s k s  of each d e s c r i p t i o n  connected wi th  the  work; f o r  a l l  expenses 



incurred by, o r  i n  consequence o f ,  the  suspension o r  discontinuance of t he  

work a s  he re in  spec i f i ed ;  and f o r  we l l  and f a i t h f u l l y  completing the  work, 

and maintaining t h e  work i n  good condi t ion  u n t i l  t h e  f i n a l  payment is  made; 

on a  monthly b a s i s ,  an amount equal  t o  the  p r i c e  per  ton  times the  number 

of t ons  de l ivered  t o  the  Contractor  f o r  th-at month, a t  t h e  r a t e  of Eleven 

Dol la rs  and S i x t y  Two Cents ($11.62) ( inc luding  Amendment No. 1 - subsur- 

face  and su r face  water drainage systems) p e r  ton during the f i r s t  year of 

the i n i t i a l  term, and a t  t he  r a t e  of Twelve Do l l a r s  and Forty Five Cents 

($12.45) ( inc luding  Amendment No. 1 - subsurface and su r face  water drainage 

systems) p e r  ton during the second yea r  of t he  term. By the  t en th  of each 

month, t he  Contractor  s h a l l  fu rn i sh  the  County a l l  records c e r t i f y i n g  the  

tonage of m a t e r i a l  c ross ing  the  s c a l e  f o r  d i sposa l  during the  proceeding 

month along with an invoice f o r  payment. The County agrees t o  pay the  

Contractor wi th in  twenty (20) days of r e c e i p t  of an acceptable invoice. 

Emergency opera t ion  of the  l a n d f i l l  beyond s p e c i f i e d  hours s h a l l  be paid a t  

the  r a t e  of  $900.00 per  twelve hour s h i f t  provided t h a t  Contractor  s h a l l  be 

paid f o r  a  minimum of four  hours f o r  any emergency opera t ions  conducted be- 

yond the  s p e c i f i e d  hours ( see  A r t i c l e  9 ,  Sec t ion  B ) .  

ARTICLE 3 - INDEMNIFICATION 

The Contractor  w i l l  indemnify and hold harmless the  County and i ts  

agents  and employees from and aga ins t  a l l  l i a b i l i t i e s ,  claims, damages, 

l o s ses  and expenses including a t t o r n e y ' s  f e e s  a r i s i n g  out of o r  r e s u l t i n g  

from the  performance of t he  work, providing t h a t  any such l i a b i l i t y ,  claim, 

damage, l o s s  o r  expense (a )  i s  a t t r i b u t a b l e  t o  bodi ly  in ju ry ,  s ickness ,  d i -  

sease  o r  death,  o r  t o  i n j u r y  t o  o r  d e s t r u c t i o n  of t ang ib le  proper ty  (o ther  

than the  work i t s e l f )  including t h e  l o s s  of use r e s u l t i n g  therefrom and (b) 

is caused i n  whole o r  i n  p a r t  by a  negl igent  a c t  o r  omission of the Con- 

t r a c t o r ,  any subcont rac tor ,  anyone d i r e c t l y  o r  i n d i r e c t l y  employed by any 

of them o r  anyone f o r  whose a c t s  any of them may be l i a b l e ,  r ega rd le s s  of 

whether o r  not  it i s  caused i n  whole o r  i n  p a r t  by a  p a r t y  indemnified 

hereunder. In any and a l l  claims aga ins t  t h e  County o r  any of i t s  agents  

o r  employees, by any employee of the  Contractor ,  any subcont rac tor ,  anyone 

d i r e c t l y  o r  i n d i r e c t l y  employed by any of them o r  anyone f o r  whose a c t  any 

of them may be l i a b l e ,  the  indemnificat ion ob l iga t ion  s h a l l  not  be l imi ted  



in any way as to the amount or type of damages, compensation or benefits 

payable by or for the Contractor or any subcontractor under workmen's comp- 

ensation acts, disability benefits acts or other employee benefit acts. 

Contractor's total proposal price includes this indemnification. 

ARTICLE 4 - TERM 

The initial term of this Agreement shall be for the two-year period 

beginning from the first day of operation of the Project (on or about 

October 1, 1987). County, at its option, may extend the initial two-year 

term of this Agreement for an additional period of time, on the basis of 

term mutually acceptable to and agreed upon by County and Contractor. This 

intent to extend this Agreement by the County must be conveyed to the Con- 

tractor, in writing, not less than 120 days prior to the expiration of the 

initial two-year term. 

ARTICLE 5 - STATEMENT OF ASSURANCE 

During the performance of this contract, the Contractor herein as- 

sures Nassau County, Florida, that said Contractor is in compliance with 

Title VII of the 1964 Civil Rights Act, as amended, and the Florida Human 

Rights Act of 1977 in that the Contractor does not on the grounds of race, 

color, national origin, religion, sex age, handicap, or marital status dis- 

criminate in any form or manner against said Contractor's employees. The 

Contractor understands and agrees that this contract is conditioned upon 

the veracity of this Statement of Assurance. Furthermore, the Contractor 

herein assures Nassau County, Florida, that said Contractor will comply 

with Title VI of the Civil Rights Act of 1964 when federal grant(s) is/are 

involved. This Statement of Assurance shall be interpreted to include Viet- 

nam-Era and Disabled Veterans within its protective range of applicability. 

ARTICLE 6 - COMMENCEMENT OF WORK 

(A) The work to be performed under this Contract shall be com- 

menced not less than twenty-one (21) calendar days from the written "Notice 

to Proceed" date. The Contractor shall have a responsible company 



representative inspect the site within twenty-one (21) days of the "Notice 

to Proceed" date and weekly thereafter during construction of the Project. 

In any event, the Contractor shall begin full disposal operations on or 

before October 1, 1987. 

(B) Time is of the essence for the commencement of the work. 

Failure to begin full disposal operations in accordance with Article 6(A) 

shall be liable to the County for an amount of Five Hundred Dollars ($500) 

for each calendar day of delay as "liquidated damages" for the County's 

operation, management, administrative and clerical costs. "Liquidated 

damages" do not include damages to third parties to which the County is 

ultimately responsible as the result of the Contractor's failure to comply 

with the provisions of this Agreement. Such third party damages will be 

paid by the Contractor to the County in addition to "liquidated damages" as 

specified herein. 

ARTICLE 7 - CONFORMANCE WITH GENERAL CONDITIONS 

The Contractor will perform all work under this Agreement in con- 

formance with all covenants and conditions of the Contract Documents as 

specified in Article I of the General Conditions. The General Conditions 

are an integral part of this Agreement. 

ARTICLE 8 - DESCRIPTION OF DISPOSAL SITE 

A PART OF THE NORTHEAST 1/4 OF THE SOUTHEAST 1/4 TOGETHER WITH A 

PART OF THE SOUTH 1/2 OF THE SOUTHEAST 1/4 OF THE NORTHEAST 1/4, ALL BEING 

IN SECTION 8, TOWNSHIP 2 NORTH, RANGE 25 EAST, NASSAU COUNTY, FLORIDA AND 

LYING EAST OF THE EAST LINE OF THOSE LANDS RECORDED IN OFFICIAL RECORDS 

VOLUME 217, PAGES 522 THROUGH 524 OF THE PUBLIC RECORDS OF SAID COUNTY AND 

ITS SOUTHWESTERLY PROJECTION OF THE EASTERLY LINE THEREOF. 



ARTICLE 9 - RESPONSIBILITIES OF THE CONTRACTOR 

A. Equipment 

1. D e s c r i p t i o n  

The equipment u t i l i z e d  i n  t h e  o p e r a t i o n  s h a l l  be  o f  adequate  

number, type ,  and s i z e  t o  handle  a t  l e a s t  t h e  expected waste  

load  p e r  day and t o  accomplish t h e  necessa ry  a s s o c i a t e d  opera- 

t i o n s  ( i nc lud ing  non-dayl ight  hou r s ) ,  i n c lud ing  excava t ion ;  

spread ing ,  compacting, and cover ing  r e f u s e ;  and r e f u s e  handl ing  

a t  t h e  sma l l  volume unloading a r e a .  The Con t r ac to r  s h a l l  have 

equipment of r e c e n t  model. 

A l l  o f  t h e  equipment w i l l  be  f u l l y  equipped f o r  use  on a land- 

f i l l  w i t h  a l l  necessa ry  s a f e t y  equipment. Equipment necessa ry  

f o r  r e l a t e d  a c t i v i t i e s  such a s  maintenance of r e t e n t i o n  ba s in s  

s h a l l  a l s o  be  provided.  

2. Compact i o n  

The equipment u t i l i z e d  i n  t h e  ope ra t i on  of t h e  s a n i t a r y  land- 

f i l l  s h a l l  be capab le  o f  compacting t h e  waste  d e l i v e r e d  t o  a 

minimum average  in -p lace  d e n s i t y  of 1,000 pounds pe r  cub ic  

yard.  Dens i ty  s h a l l  be s u b j e c t  t o  p e r i o d i c  measurement by t h e  

County. 

3 .  Minimum Equipment 

The heavy equipment f o r  l a n d f i l l i n g ,  l i s t e d  i n  Schedule A ,  

s h a l l  be t h e  minimum r e t a i n e d  i n  ope rab l e  c o n d i t i o n  on t h e  s i t e  

f o r  t h e  d u r a t i o n  of t h i s  Agreement. The Con t r ac to r  s h a l l  a t  

a l l  t imes have a v a i l a b l e  s u f f i c i e n t  equipment s o  as not  t o  

cause unreasonable  de l ays  i n  unloading.  



Preventive Maintenance 

The Contractor will immediately develop end implement a routine 

preventive maintenance program to complement the reliability of 

all system components; e.g., bulldozers, compactors, etc., to 

help ensure the system's operating reliability. 

B. Schedule of Operation 

The Contractor shall allow public access to the landfill for deliv- 

eries of solid waste between the hours of 7:00 a.m. and 7:00 p.m. 

The landfill shall be open on all days of the year except Sundays 

and the following holidays: New Year's Day, July 4th, Labor Day, 

Thanksgiving, and Christmas. In cases where one of the holidays 

falls on a Sunday, the Contractor shall operate the facility on the 

proceeding Saturday and the following Monday. Unless prior written 

approval is obtained from the County on a case-by-case basis, no 

heavy machinery shall be operated by the Contractor between the 

hours of 9:00 p.m. and 6:00 a.m. 

Access to all facilities shall be limited to those times when 

authorized personnel are on duty. At all other .times the premises 

shall be secured and all gates locked so as to prevent access. 

In the event emergency conditions cause interruption of the normal 

schedule of the County, the Contractor shall, upon 24 hours notice 

by the County, open the landfill to accept solid waste on hours or 

days when the landfill would normally be closed. Emergency cond'i- 

tions shall mean conditions caused by natural disaster or acts of 

God over which the County or the Contractor have no control. 

C. Landfill Operation Procedures 

The landfill operating procedures shall comply with all applicable 

rules, regulations, and ordinances as specified elsewhere in this 

Agreement. 



1. Hazardous Waste 

The Contractor shall review laboratory analysis results and 

other pertinent information on industrial process waste or , 

commercial waste, which may be hazardous, prior to landfill 

disposal and shall make a recommendation to the County whether 

the waste is hazardous or non-hazardous. It shall also be the 

Contractor's responsibility to check all incoming refuse at the 

point of disposal as to acceptability and refuse disposal of 

prohibited wastes. The Contractor shall notify the county of 

violations. 

Any waste which the Contractor has reason to believe to be a 

toxic or hazardous waste will be rejected unless specifically 

approved by the County for disposal. The Contractor will keep 

a record of all such rejections for inspection by the County. 

The County Engineer shall be the sole judge of whether the 

waste constitutes a toxic or hazardous waste as defined in the 

Contract Documents. 

The County Engineer shall make his decision based upon a labor- 

atory analysis for hazardous waste constituents to be submitted 

by the owner of the waste, the recommendation of the Contractor 

and recommendations from the State of Florida Department of 

Environmental Regulation. 

Daily Cell Construction 

The solid waste shall be formed into cells and in accordance 

with accepted landfill operating practice. Solid waste shall 

be spread and compacted into thin layers, having a minimum 

average in-place density of 1,000 pounds per cubic yard. The 

working face shall be kept as narrow as practical for a safe 

and efficient operation of equipment and unloading of trucks. 



A l l  s o l i d  was t e  s h a l l  be covered d a i l y  w i t h  a t  l e a s t  s i x  (6) 

i nches  o f  compacted s o i l .  Cover m a t e r i a l s  s h a l l  be graded and 

compacted i n  a manner which w i l l  p reven t  e r o s i o n  and ponding of 

stormwater.  The in-place cover  s h a l l  be mainta ined u n t i l  fu r -  ,. 

t h e r  f i l l i n g  and /o r  t h e  a d d i t i o n  of f i n a l  cover  i s  made. 

3.  Sequence of  L a n d f i l l i n g  

The p rog re s s ion  of f i l l i n g  s h a l l  be a s  d i r e c t e d  ( o r  approved) 

by t h e  County Engineer.  The Con t r ac to r  s h a l l  e s t a b l i s h  f i n a l  

g rades  s u b j e c t  t o  t h e  approva l  of t h e  County and may be  s u b j e c t  

t o  r ega rd ing  i f  no t  i n  accordance w i th  mutual  agreement between 

t h e  County Engineer  and Cont rac tor .  

I n t e r i m  seed ing  of a  s u i t a b l e  cover  c rop  ( o r  o t h e r  approved 

methods of p r even t i ng  e ro s ion )  s h a l l  be a p p l i e d  t o  a l l  i n t e r -  

media te  cover .  

An i n t e r m e d i a t e  cover  of one (1) f o o t  of compacted e a r t h  i n  

a d d i t i o n  t o  t h e  s i x  (6) inch  i n i t i a l  cover  s h a l l  be  app l i ed  

w i t h i n  seven (7)  days o f  c e l l  complet ion i f  f i n a l  cover  i s  n o t  

t o  be a p p l i e d  w i t h i n  two (2) months o f  c e l l  complet ion.  

A l l  e a r t h  and t o p s o i l  on t h e  l a n d f i l l  s i t e  i s  t h e  p rope r ty  of 

t h e  County and s h a l l  n o t  be removed from t h e  s i t e  by t h e  Con- 

t r a c t o r .  

S t o c k p i l e s  s h a l l  be s i t u a t e d  a t  l o c a t i o n s  and i n  a manner 

a p p r o p r i a t e  f o r  ma in t a in ing  proper  d ra inage .  I n a c t i v e  e a r t h  

s t o c k p i l e s  o r  i n a c t i v e  s l o p e s  of a c t i v e  e a r t h  s t o c k p i l e s  s h a l l  

have mainta ined cover  c rop  seed ing  ( o r  o t h e r  approved methods 

o f  p r even t i ng  e r o s i o n ) .  A l l  s t o c k p i l e  l o c a t i o n s  must have 

p r i o r  approva l  by t h e  County. 

Cover m a t e r i a l  s h a l l  be s u i t a b l e  f o r  i t s  i n t ended  use  and s h a l l  

be  approved by t h e  County. The r e q u i r e d  f i n a l  e a r t h  cover  and 
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intermediate cover on cell slopes shall be constructed so as 

conform to the approved DER requirements. 

Internal and peripheral drainage shall be maintained at all 

times. Filling procedures or temporary stockpiles shall not 

cause surface drainage to be directed toward or ponded upon 

refuse or completed lifts. 

The Contractor shall be responsible for repair of areas of 

final or interim cover which washout due to erosion. The 

Contractor shall be responsible for repair and restoration of 

depressions from settlement of completed landfill areas. All 

such work shall be performed at the Contractor's expense and 

no reimbursement shall be provided by the County for this work. 

D. Maintenance 

1. Nuisance - Hazard 

a) Litter - The Contractor shall be responsible for the pre- 
vention, collection, and disposal of all litter on the 

landfill, along the service roads within the site, and 

along the access road to the disposal site. He shall keep 

blowing litter to a minimum by employing sound landfilling 

techniques; including covering portions of a cell as 

constructed and by erecting portable fencing around the 

working areas. The entire area shall be cleaned of litter 

at least daily. The Contractor shall promptly collect any 

litter leaving the property. 

b) Dust - The Contractor shall utilize dust control methods 
as necessary or as directed by the County. Dust from 

vehicular traffic, earthwork or landfill operations shall 

not be allowed to become a nuisance to off-site residences 

or hazardous to on-site personnel. 



Dust may be con t ro l l ed  by the  appropr ia te  app l i ca t ion  of 

water ,  calcium c h l o r i d e ,  quick growing vegeta t ion  o r  o the r  

County/DER approved methods. 

The Contractor  s h a l l  take  t h e  necessary remedial measures 

t o  prevent  s o i l  o r  d i r t  t r a n s f e r r e d  from the  l a n d f i l l  s i t e  

onto t h e  s e r v i c e  road o r  access  road by t ruck  wheels and 

undercar r iages ,  from c r e a t i n g  a  nuisance o r  a  hazardous 

s i t u a t i o n .  

c )  Vectors  and Birds  - The Contractor  s h a l l  prevent  o r  remove 

any nuisance due t o  i n s e c t s ,  rodents ,  o r  b i r d s  by d i l i g e n t  

d a i l y  cover and any o t h e r  measures deemed necessary by the  

County a t  no a d d i t i o n a l  c o s t  t o  t h e  County. The necess i ty  

f o r  a d d i t i o n a l  v e c t o r  and/or b i r d  c o n t r o l  s h a l l  be de ter -  

mined by the  County and appropr i a t e  con t ro l  measures s h a l l  

be promptly i n s t i t u t e d  by the  Contractor .  

d) Scavenging o r  Salvaging - No scavenging o r  salvaging s h a l l  

be  permit ted a t  t h e  d i sposa l  s i t e .  

e )  Burning - A l l  open burning s h a l l  be prohib i ted .  

f )  Noise - The ope ra t ion  of equipment, scheduling, and work 

procedures s h a l l  be  done i n  a  manner cons i s t en t  with the  

minimization of annoying o r  i n j u r i o u s  noise'  t o  persons on 

o r  o f f  t he  s i t e .  The Contractor  agrees  t o  abide by l o c a l  

and s t a t e  no i se  r egu la t ions .  

2. Building,  Grounds, and U t i l i t i e s  

The Contractor  s h a l l  main ta in  t h e  bui ld ings ,  fu rn i sh ings ,  

grounds, and u t i l i t i e s  i n -good  r e p a i r  and i n  a  c lean ,  n e a t ,  and 

o r d e r l y  manner. The Contractor  s h a l l  be respons ib le  f o r  rou- 

t i n e  maintenance t o  the  s c a l e  and s c a l e  bui ld ing .  The Contrac- 

t o r  w i l l  be respons ib le  f o r  obta in ing  t h e  furn ish ings  necessary 
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f o r  t h e  f a c i l i t i e s .  The Contractor  s h a l l  provide a l l  e lec-  

t r i c i t y  t o  the  l a n d f i l l  s i t e  and scalehouse,  and te lephones t o  

be  used by the  Cont rac tor  and County Representat ive.  

S a n i t a r y  f a c i l i t i e s  and s a f e  d r ink ing  water w i l l  be  provided by 

t h e  Contractor .  

Contractor  s h a l l  main ta in  any landscaping, shrubs,  t r e e s ,  e t c .  

t h a t  may be provided by t h e  County o r  Contractor .  

A permanent s i g n ,  s u b j e c t  t o  t he  approval of t he  County and 

meeting the  requirements of t h e  County, s h a l l  be  posted a t  the 

s i t e  entrance i d e n t i f y i n g  the  f a c i l i t y  name and opera t ion ,  the 

name and address  of t he  County, and t h e  name and address  of the  

Contractor .  Addi t iona l  s i g n s  s h a l l  be provided p r i o r  t o  weigh 

i n  which show t h e  schedule of days and hours of opera t ion ,  when 

open t o  t he  publ ic ,  t h e  cu r r en t  schedule of f e e s  and charges 

( i f  any) ,  and p roh ib i t ed  wastes .  

3 .  F i r e  Control  and F i r s t  Aid 

The Contractor  s h a l l  have complete f i r e  con t ro l  c a p a b i l i t y  and 

s h a l l  t r a i n  h i s  personnel  i n  f i r e  c o n t r o l  procedures.  The Con- 

t r a c t o r  s h a l l  t ake  immediate s t e p s  t o  thoroughly ex t ingu i sh  any 

f i r e s  which may break  out  a t  t h e  s i t e .  

The Contractor  s h a l l  provide communication f a c i l i t i e s  f o r  emer- 

gency purposes and ar range  wi th  t h e  l o c a l  f i r e  p ro t ec t ibn  

agency t o  provide f i r e f i g h t i n g  fo rces .  Any assessments o r  f e e s  

by the  f i r e  d i s t r i c t  s h a l l  be t h e  r e s p o n s i b i l i t y  of t h e  Con- 

t r a c t o r .  The Contractor  s h a l l  a l s o  arrange f o r  per iodic  

i n spec t ions  by the  l o c a l  f i r e  department t o  s a t i s f y  compliance 

wi th  f i r e  r egu la t ions .  . . 

Basic emergency f i r s t  a i d  supp l i e s  and apparatus  s h a l l  be 

r e a d i l y  a v a i l a b l e  on t h e  s i t e  and t h e  Contractor  s h a l l  provide 



a t  l e a s t  one employee with fundamental f i r s t  a i d  t r a i n i n g  a t  

t h e  s i t e  dur ing  a l l  ope ra t ing  hours.  

4. Maintenance of T r a f f i c  

The Contractor  s h a l l  provide f o r  smooth and e f f i c i e n t  t r a f f i c  

flow a t  a l l  t imes. He s h a l l  e r e c t  and maintain s i g n s  o r  b a r r i -  

cades on t h e  l a n d f i l l  a long  t h e  access  roads a s  necessary o r  a s  

d i r e c t e d  by t h e  County. 

The Contractor  s h a l l  main ta in  t h e  access  road and the  haul  

roads on t h e  l a n d f i l l  s i t e  a s  may become necessary f o r  the  s a f e  

and expedi t ious  movement of t r a f f i c .  A l l  paved roads wi th in  

the  s i t e  s h a l l  be maintained f r e e  of t racked d e b r i s  and s o i l s .  

I n t e r n a l  haul  roads on o r  ad j acen t  t o  any d i sposa l  o r  excava- 

t i o n  a r e a  s h a l l  be al l -weather .  When it i s  determined t h a t  a  

road w i l l  be destroyed by l a n d f i l l i n g  and t h a t  wet weather does 

no t  r e q u i r e  o therwise ,  t h e  haul  road may be  of graded and com- 

pacted e a r t h  only.  

Temporary s e r v i c e  roads  t o  o r  ad j acen t  t o  any d i sposa l  o r  exca- 

v a t i o n  a r e a  s h a l l  b e  maintained a s  all-weather s t a b i l i z e d  

roadways. Temporary s e r v i c e  roads s h a l l  be s t a b i l i z e d  t o  

i n s u r e  t h a t  a l l  p o r t i o n s  of  such roads,  inc luding  roads  a t  s i x  

percent  (6%) grades,  provide access  t o  t he  a c t i v e  d i sposa l  

a r e a s  during a l l  weather condi t ions .  Temporary s e r v i c e  roads  

s h a l l  terminate  no f u r t h e r  than 75 f e e t  from an  a c t i v e  d i sposa l  

a r ea .  F a i l u r e  by t h e  Cont rac tor  t o  provide and maintain tem- 

porary  s e r v i c e  roads dur ing  a l l  weather condi t ions  s h a l l  be 

cause f o r  the  County t o  take  immediate c o r r e c t i v e  a c t i o n  a t  t he  

Cont rac tor ' s  expense. 



5. Access t o  Monitoring S i t e s  

The Cont rac tor  s h a l l  maintain access  t o  a l l  on-s i te  monitoring 

loca t ions .  Such access  s h a l l  be f o r  a four-wheel d r i v e  vehi- 

c l e .  The Contractor  s h a l l  render  prompt a s s i s t a n c e  t o  any 

monitoring personnel  experiencing d i f f i c u l t y  i n  g e t t i n g  t o  o r  

from a monitor ing s i t e .  

E .  Small Volume Unloading Area 

An a r e a  s h a l l  be provided and maintained f o r  unloading small  volumes 

of waste f o r  convenience of  persons d e l i v e r i n g  s o l i d  wastes by pick- 

up o r  van t r u c k s ,  w i th  o r  without  u t i l i t y  t r a i l e r  a t t ached  the re to .  

. This  a r e a  s h a l l  be maintained c l e a r  of deb r i s .  Ma te r i a l s  s h a l l  be 

p e r i o d i c a l l y  removed, and overnight  accumulation s h a l l  be prohib- 

i t e d .  

F. Wet Weather Disposa l  Operations 

The Contractor  s h a l l  s t o c k p i l e  roadway s t a b i l i z i n g  m a t e r i a l  and make 

s p e c i a l  p rov i s ions  f o r  un in t e r rup ted  and convenient  d i s p o s a l  of so l -  

i d  waste dur ing  wet weather.  

G. I n spec t ion  and Correc t ive  Action 

The Cont rac tor  s h a l l  be r equ i r ed  t o  a l low f r e e  access  f o r  i n spec t ion  

of t h e  s i t e  a t  a l l  t imes t o  t h e  County, i t s  author ized  representa-  

t i v e s ,  and t o  the  proper  r e p r e s e n t a t i v e s  of any o t h e r  au thor ized  

agency f o r  t h e  purpose of making such in spec t ions  a s  may be neces- 

s a r y  t o  determine compliance wi th  the  requirements of any app l i cab le  

s t a t u t e ,  ordinance,  r egu la t ion ,  and t h i s  Agreement. The Contractor  

s h a l l ,  immediately prepare a response t o  a n o t i c e  of v i o l a t i o n  and 

begin c o r r e c t i v e  a c t i o n  a g a i n s t  any noncomplying condit ion.  Fa i lu re  

by the  Cont rac tor  t o  c o r r e c t  a cond i t i on  which i s  requi red  by law o r  

these  Contract  Documents s h a l l  r e s u l t  i n  t h e  County tak ing  whatever 



measures are necessary to correct the condition and deduct the cost 

of taking such corrective action from the Contractor's monthly pay- 

ment. The continued or repeated failure of the Contractor to cor- 

rect any such noncomplying condition shall constitute a material ., 

breach of the Contractor's obligation herein. 

H. Records, Cash Flow and Billing 

1. Fee Schedule for Landfill Users 

Any fee schedule for landfill users shall be determined only by 

the County. 

2. Method of Measurement 

The number of tons of solid waste upon which tonnage payment 

shall be made shall be determined by weighing every delivery 

vehicle, except those directed to the small volume unloading 

facility or optional portion of the landfill reserved for those 

small vehicles described in Article 9, Section E. Those vehi- 

cles to be weighed shall be weighed in and out to determine 

their net payload for each delivery. The scales shall be 

designed to provide necessary stat istical information in a 

manner adapted to the accounting procedures of the County. 

In the event that the scales are inoperable or otherwise out of 

service, the number of tons shall be determined by measurement 

of cubic yards of materials carried in open or manually opened 

vehicles or by cubic yard capacity or fully enclosed, self 

unloading refuse bodies, whether full or not, on the basis of 

3.75 cubic yards equaling one ton. Cubic yard data shall be 

manually entered upon the weight tickets and all tabulations 

shall be kept by cubic yards on those occasions where measure 

is utilized. The basis of 3.75 cubic yards per ton is estab- 

lished from historical records of the Contractor from landfills 

at other locations. The County and Contractor agree to review 

actual operational data from the landfill operated under this 



Agreement w i th in  a  per iod  no t  t o  exceed twelve (12) months from 

t h e  d a t e  of i n s t a l l a t i o n  of s c a l e s  and s h a l l  mutual ly  agree t o  

a d j u s t  t he  b a s i s  up o r  down based upon t h e  average r a t i o  of 

yards  t o  t ons  a s  determined from t h e  a c t u a l  records .  I f  t h e  

average r a t i o  a s  determined from t h e  records  is  l e s s  than 3.75 

cubic  yards  t o  t h e  t on ,  County s h a l l  pay Cont rac tor  t h e  

d i f f e r e n c e  between t h e  amount a c t u a l l y  pa id  Cont rac tor  and t h e  

amount due t o  Cont rac tor  a s  c a l c u l a t e d  us ing  the  average r a t i o  

of ya rds  t o  tons  a s  revea led  by the  a c t u a l  records .  Such sum 

s h a l l  be due and payable  w i t h i n  t h i r t y  (30) days fol lowing the  

month i n  which such average r a t i o  i s  ca l cu l a t ed .  I n  t h e  event  

t h e  average r a t i o  of yards  t o  tons  i s  determined t o  be  h ighe r  

than  3.75 ya rds  per  ton  t h e  County s h a l l  deduct t h e  d i f f e r e n c e  

between amount pa id  Cont rac tor  and amount due Cont rac tor  from 

t h e  fo l lowing  months invoice .  

I. Operat ion of  Sca l e s  

The Cont rac tor  s h a l l  provide a  t r a i n e d  s c a l e  ope ra to r .  The County 

may ( a t  i t s  d i s c r e t i o n )  provide  an i n spec to r  ( o r  supplemental 

ope ra to r )  a t  t he  s c a l e  ope ra t i on  a t  i t s  s o l e  expense. 

J. Records of L a n d f i l l i n g  

A d e t a i l e d  d e s c r i p t i o n  of completed po r t i ons  of t h e  s a n i t a r y  

l a n d f i l l  s h a l l  be provided by t h e  Contractor  t o  t h e  County monthly. 

Th i s  d e s c r i p t i o n  s h a l l  i nc lude  t h e  gene ra l  type and l o c a t i o n  of  

depos i t ed  s o l i d  waste ,  o r i g i n a l  and f i n a l  t e r r a i n  d e s c r i p t i o n s ,  and 

o t h e r  p e r t i n e n t  c h a r a c t e r i s t i c s  of  t h e  completed p o r t i o n  of t he  

s a n i t a r y  l a n d f i l l  s i t e ,  i nc lud ing  any dev ia t i ons  from the  p l an  of 

ope ra t i on .  
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K. Personnel 

1. Contractor's Office 

The Contractor shall be required to maintain an office in the 

facility at the site with telephones and such attendants as may 

be necessary to handle complaints and orders for special ser- 

vice and to receive instructions from the County. 

2. Personnel 

The Contractor's Manager over the operation shall be an indi- 

vidual who has experience in earthmoving and solid waste handl- 

ing and disposal. All workmen employed by the Contractor shall 

be competent and skilled in the performance of the work to 

which they may be assigned. Failure or delay in the perform- 

ance of this Agreement due to the Contractor's inability to 

obtain workmen of the number and skill required may constitute 

a default of the Agreement. 

a) The Contractor shall assign a qualified person or persons 

to be in charge of his operations in the County and shall 

inform the County of said person or persons identity with 

a description of his qualifications and experience. Such 

person or persons shall be on-site and available at all 

times during the scheduled hours of operation. 

b) The Contractor's employees will be furnished clean uni- 

forms that bear the company's name. 

c) The County reserves the right to request that the Contrac- 

tor dismiss or relocate away from the site, any employee 

of the Contractor who violates any provision hereof or who 

is wanton, negligent, or discourteous in the performance 

of his duties. 



d)  The Cont rac tor  s h a l l  provide s u i t a b l e  ope ra t ing  and s a f e t y  

t r a i n i n g  f o r  a l l  personnel  working on the  P ro j ec t .  The 

s i t e  s h a l l  be s t a f f e d  a t  a l l  t imes with a t  l e a s t  one 

employee who is  t r a i n e d  i n  f i r s t  a i d  and has a  f i r s t  a i d  

k i t .  

The Cont rac tor  s h a l l  maintain a  working fo rce  of adequate 

s i z e  and s k i l l s  t o  properly ope ra t e  t he  l a n d f i l l ,  

inc luding  t h e  smal l  volume d i s p o s a l  a r ea .  

L. Secu r i ty  

The Cont rac tor  s h a l l  be  r e spons ib l e  f o r  s e c u r i t y  of t h e  P r o j e c t  s i t e  

a t  a l l  t imes. During and a f t e r  opera t ing  hours,  t he  Contractor  

s h a l l  be r e spons ib l e  f o r  a l l  p roper ty  damage o r  equipment l o s s e s  

r e s u l t i n g  from performance of h i s  d u t i e s  under t h i s  Contract  and 

s h a l l  indemnify t h e  County a s  s p e c i f i e d  i n  A r t i c l e  3 of t h i s  

Agreement. 

The P r o j e c t  s i t e  f o r  which t h e  Contractor  s h a l l  be  r e spons ib l e  s h a l l  

be t h e  a r e a  wi th in  t h e  l i m i t s  of the  permit ted l a n d f i l l ,  the  borrow 

a r e a ,  l a n d f i l l  access  road and a l l  roadways w i t h i n  t h e  s i t e  property 

boundary, a l l  d ra inage  f a c i l i t i e s  ( inc luding  c u l v e r t s ,  d i t c h e s ,  

swales  and bas ins  w i th in  t h e  s i t e  proper ty  boundary), and a l l  bui ld-  

i ngs ,  s t r u c t u r e s  and equipment w i th in  t h e  s i t e  proper ty  boundary. 

M. Customer Se rv i ce  

Complaints, p roper ty  damage, and o the r  s p e c i a l  c laims which a r e  i n i -  

t i a t e d  by p r i v a t e  c i t i z e n s  o r  any o t h e r  p a r t y  a g a i n s t  t he  l a n d f i l l ,  

i t s  ope ra t ion ,  o r  any a c t i v i t y  of the  Contractor  s h a l l  be t he  s o l e  

r e s p o n s i b i l i t y  of  t h e  Cont rac tor .  

The Cont rac tor  s h a l l  immediately n o t i f y  t h e  County of complaints 

concerning t h e  ope ra t ion  of t he  l a n d f i l l  from p r i v a t e  c i t i z e n s  o r  



any other party against the landfill, its operation, or any activity 

of the Contractor. 

N. Subsurface and Surface Drainage Systems 

The Contractor shall be responsible for the design, approval, and 

construction of the sub-surface and surface water drainage system in 

accordance with the DER requirements and as necessary to continue 

operation of the working area. The approval may take the form of a 

DER/SJRWMD review and statement of approval in the Consent Order or 

the approval may be an actual permitting process. In any case, the 

Contractor is not responsible for design items related to leachate 

control/treatment or groundwater monitoring conditions that exist 

prior to this contract. 

ARTICLE 10 - RESPONSIBILITIES OF THE COUNTY 

A. Ownership and Damages 

The County shall own all land, mineral rights, landfill gas recovery 

rights, trees, and permanent improvements to the Project site (ex- 

cept capital improvements listed below). 

The Contractor shall provide the following capital improvements for 

the West Nassau Landfill as approved by the County. 

1. Provide electric and telephone service to the office facilities 

at the landfill site, provided the County makes such servfce 

available at the intersection of U.S. Highway 301 and the 

entrance road to the landfill. 

2. Install computerized vehicle weigh scales, scale head and indi- 

cator, and scale house .to weigh and record waste materials 

received at the landfill. 



3. Install security fencing and lighting as appropriate to 

properly secure the landfill site. 

The cost component of the base price for capital improvements listed .. 

above (Items 1 thru 3) is based on depreciating these capital imp- 

rovements over a five (5) year service life using the straight line 

method of depreciation. The Contractor shall maintain a detailed 

record of the actual cost of each capital improvement. In the event 

that the Contract between this Contractor and the County is not 

extended or renewed beyond the two (2) year term or is terminated 

for any reason prior to five (5) years from the effective date here- 

of, the County shall reimburse the Contractor for the remaining net 

book value' (cost less depreciation) of the capital improvements 

using the actual' cost and depreciation method described above. 

B. Approval 

The County shall approve all deszgn and location plans for construc- 

tion of any additional facilities prior to initiation of construc- 

tion. County approval must be a formal approval as certified by the 

County. 

C. Inspect ion 

To insure that any detailed approved plans, permit conditions, regu- 

lations and laws for the operation of the sanitary landfill are 

complied with, a representative of the County may inspect the land- 

fill site in operation as often as required by the County Engineer 

during the term of this Agreement. A County employee may be assign- 

ed full-time duties at the Project to insure compliance with the 

Contract Documents. 

D. Payment to the Contractor 

The County shall pay the Contractor within 30 days of the end of the 

month, in accordance with Article 2 of this Agreement. 



E. Environmental Monitoring 

The Contractor  s h a l l  be r e spons ib l e  f o r  a l l  monitoring of t he  land- 

f i l l  s i t e  which may be r equ i r ed  i n  d i r e c t  connection wi th  the  opera- ., 

t i o n .  The Contractor  is  not  requi red  t o  perform groundwater o r  

o t h e r  hydrogeological  monitor ing r equ i r ed  a s  a  r e s u l t  o f  m a t e r i a l  

placed p r i o r  t o  t he  d a t e  of t h i s  Agreement. 

F. Co l l ec t ion  of Fees and Deposi ts  

The Cont rac tor  s h a l l  weigh a l l  veh ic l e s  de l ive r ing  s o l i d  waste t o  

t h e  s i t e .  I n  t h e  event  t h e  County s h a l l  c o l l e c t  a l l  cash  f e e s  due 

t o  t he  County f o r  waste disposa1,such f e e s  s h a l l  be c o l l e c t e d  by a  

County employee i n  accordance wi th  a  f e e  schedule a s  provided from 

time t o  time by the  Board of County Commissioners. 

The Cont rac tor  s h a l l  f u r n i s h  t o  t he  Contractor  a  weekly summary of 

a l l  v e h i c l e s  weighed, t h e  amount of waste disposed of during the 

week and copies  of a l l  weight t i c k e t s .  

ARTICLE 11 - SPECIAL CONDITIONS 

A. F a i l u r e  t o  Cover So l id  Waste o r  Correct  Operation Defects  

I f  t h e  Contractor  f a i l s  t o  promptly cover any d i sposa l  a r e a  o r  t o  

c o r r e c t  any de fec t  a s  d i r e c t l y  w i th in  24 hours a f t e r  n o t i c e ,  i n  

w r i t i n g ,  by the  County; t h e  County may cause t h e  same t o  be done and 

t h e  c o s t  of so  doing s h a l l  be paid from money depos i ted ,  bond 

posted,  o r  by the  money o r  payments due the  Contractor  a s  he re in  

provided. 

I f  t he  Contractor  is unable f o r  any cause t o  resume performance a t  

t h e  end of 30 working days, a l l  o b l i g a t i o n s  of the  County under t h i s  

Contract  s h a l l  cease ,  and the  County s h a l l  be f r e e  t o  n e g o t i a t e  with 

o t h e r  Cont rac tors  regard ing  the  ope ra t ion  of s a i d  s i t e  o r  s i t e s .  I f  



any agreement with another Contractor is reached, this Agreement 

shall not release the Contractor herein of his liability to the 

County for breach of this Agreement and/or other remedies available 

to the County for breach of Agreement. 

B. Right to Require Performance 

The failure of the County at any time to require performance by the 

Contractor of any provisions herein shall in no way affect the right, 

of the County thereafter to enforce same. Nor shall waiver by the 

County of any breach of any provisions herein be taken or held to be 

a waiver of any succeeding breach of such provisions or as a waiver 

of any provision itself. 

C. . Default of Contract 

Should the Contractor, in the opinion of the County Engineer, 

abandon or delay unnecessarily the performance of, or in any manner 

refuse or fail to comply with any of the terms of this Agreement or 

neglect or refuse to comply with, the instructions of the County 

relative thereto, the County Engineer shall notify the Contractor in 

writing of such abandonment, delay, refusal, failure, or neglect, 

and direct Contractor to comply with all provisions of the Contract. 

Contractor shall have thirty (30) days after receipt of such written 

notice in which to cure, remedy or correct the alleged default and 

comply with the term of this Agreement. Upon failure of Contractor 

to take remedial action within the thirty (30) day period copies of 

such written notice and a letter indicating the Contractor's failure 

to remedy shall be mailed to the Surety that issued the Performance 

and Payment Bond and the letter indicating Contractor's failure to 

remedy presented to the Board of County Commissioners for action to 

determine whether or not Contractor is in default. The Board of 

County Commissioners shall hear the matter at an open session within 

ten (10) days after receipt of such written notice from the County 

and shall make a determination within seven (7) days after hearing 

by the Board of County Commissioners whether or not the action in 



ques t ion  is  a breach of t he  terms of t h i s  Contract .  The Contractor 

agrees t o  be p resen t  a t  such hearing,  and show cause why he has 

abandoned, delayed, refused,  f a i l e d ,  o r  neglected t o  comply with the  

terms of t h e  Contract .  

Should the Contractor  f a i l  t o  appear o r  f a i l  t o  show cause why he 

had abandoned, delayed, refused,  f a i l e d ,  o r  neglected t o  comply with 

t h e  terms of t h e  Contract  s a t i s f a c t o r y  t o  t h e  Board of County 

Commissioners, such Board may dec la re  a  d e f a u l t  of t h e  Contract and 

n o t i f y  the  Contractor  and the  Surety t h a t  i ssued  the  Performance and 

Payment Bond of such d e c l a r a t i o n  of d e f a u l t ,  and the  Board of County 

Commissioners may take such o the r  a c t i o n  a s  i t  may deem advisable.  

Upon r e c e i p t  by the  County of such dec la ra t ion  of d e f a u l t ,  t he  

Contractor  agrees upon reques t  of the  County t h a t  we w i l l  discon- 

t i n u e  t h e  work and vaca te  the  l a n d f i l l  s i t e .  

D. Decisions of Questions 

To prevent a l l  d i spu te s ,  i t  i s  understood t h a t  a l l  quest ions a r i s i n g  

a s  t o  the proper performance and the  amount of work t o  be paid f o r  

under t h i s  Contract  s h a l l  be decided by the County Engineer, sub jec t  

t o  the  r i g h t  of t he  Contractor  t o  appeal  t o  t h e  Board of County 

Commissioner whose dec is ion  s h a l l  be f i n a l .  

E. Force Majeure 

Notwithstanding any provis ion  o the r  than a s  s e t  f o r t h  i n  t h i s  

A r t i c l e  11, Sec t ion  E - Force Majeure, t h e  performance of t h i s  

Agreement may be suspended and t h e  ob l iga t ions  thereunder excused i n  

t h e  event t h a t  such performance i s  prevented by an event beyond the  

c o n t r o l  of t he  Contractor  (Force Majeure) and the  Contractor a c t s  i n  

the  following manner : 



o The Contractor  s h a l l  a f f i r m a t i v e l y  prove t o  t h e  County the 

occurrence of a  Force Majeure event and the  time de lay  thereby 

t o  the  performance of t h e  provis ions  of t h i s  Agreement. 

o  Should the  County f i n d  t h a t  a  Force Majeure event  has  occurred, 

i t  s h a l l  extend the  time f o r  performance accordingly.  Provided 

t h a t  i n  the  event  t he  County, exe rc i s ing  i ts  reasonable dis-  

c r e t i o n ,  f i n d s  t h a t  t he  Force Majeure event w i l l  prevent  o r  

a l t e r  performance o r  f o r  such a  period of time a s  t o  make per- 

formance unreasonable, t h e  County may dec la re  t h e  Agreement 

terminated. Compensation i n  t h e  event of t he  te rminat ion  s h a l l  

be a s  s e t  f o r t h  a t  A r t i c l e  15 of the General Conditions f o r  

te rminat ion  without cause. 

o  A fo rce  majeure is  defined f o r  t h e  purpose of t h i s  Agreement 

a s  : 

Compliance wi th  any o rde r  of any governmental a u t h o r i t y  o r  

cour t ,  a c t s  of war, r e b e l l i o n ,  i n su r rec t ion ,  sabotage,  o r  

damage r e s u l t i n g  therefrom f i r e s ,  f loods ,  explosions,  washouts, 

r i o t s ,  s t r i k e s ,  slowdowns and walkouts, blockouts ,  i n d u s t r i a l  

d is turbance ,  o r  events  s i m i l a r  t o  these  above. Provided t h a t  

any Force Majeure events  o r  i t s  e f f e c t  must be a f f i rma t ive ly  

shown t o  have been beyond t h e  reasonable c o n t r o l  of t he  Con- 

t r a c t o r .  Provided s t i l l  f u r t h e r  t h a t  t h e  Contractor  s h a l l  give 

w r i t t e n  n o t i c e  t o  the  County wi th in  th ree  ( 3 )  day of the  event 

i n  ques t ion ,  served on the  County Engineer, a s  a  condit ion 

precedent t o  invoking the  provis ions  of t h i s  Sec t ion  E - Force 

Majeure. 

The p a r t i e s  f u r t h e r  recognize t h a t  t he  provis ion  of t h i s  

A r t i c l e  11, Sec t ion  E ,  s h a l l  i n  no way l i m i t  t he  Contractor 's  

duty ,  a s  otherwise s p e c i f i e d  he re in ,  t o  secure  a l l  necessary 

permits  and comply with a l l  app l i cab le  laws, r egu la t ions ,  o r  

permit condi t ions  r e l a t e d  t o  the  opera t ion  of t he  l a n d f i l l .  

Any admin i s t r a t ive  o r  l e g a l  proceedings required t o  be ca r r i ed  



out by the Contractor shall be purused until all available 

appeals have been exhausted, unless writ ten instruct ion to the 

contrary is received from the Board of County Commissioners. 

Provided still further that in the event of strikes, slowdowns, 

walkouts, blockouts, industrial disturbances, or other labor 

disputes, the Contractor will take all reasonable steps to 

continue full operation and/or complete construction within the 

required time. Among such steps which may be required would be 

the transfer of personnel from any other locations to the 

Project, hiring of additional short-term employees, and the 

contracting with other entities to provide the necessary equip- 

ment or manpower required to perform the Contractor's responsi- 

bilities under this Agreement. 

F. Vacating the Facility 

Upon vacating the site, all structures, utilities, and improvements 

shall be left in good condition. 

The Contractor shall keep the premises free from accumulations of 

waste materials, rubbish, and other debris resulting from the Work. 

At the completion of the Work, he shall remove from and about the 

premises tools, construction equipment, machinery, and surplus mate- 

rials and leave the site clean. The Contractor shall restore to 

their original condition, unless approved by the County, any por- 

tions of the site not designated for alteration by the Contract 

Documents. 



IN WITNESS WHEREOF, the  p a r t i e s  have hereunto s e t  t h e i r  hands and s e a l s ,  

and such of them a s  a r e  corpora t ions  have caused these  presents  t o  be 

signed by t h e i r  duly au thor ized  o f f i c e r s .  

ATTEST : COUNTY: 

BOARD OF COUNTY COMMISSIONERS 

BY: BY: b/r"> j~ (SEAL) 
f l  

% *  

TITLE : fm , ,  

ATTEST: CONTRACTOR: 

WESTERN WASTE INDUSTRIES 

. 
TITLE: VICE PRESIDENT 



GENERAL CONDITIONS 

ARTICLE 1 - THE CONTRACT DOCUMENTS 

Except for Titles, Subtitles, Headings, Running Headlines, Table of 

Contents, and Indexes (all of which are printed herein, merely for 

convenience), the following, except for such portions thereof as may be 

specifically excluded, constitute the Contract Documents. 

Security Bond 

Notice of Award 

. .  Agreement 

Performance and Payment Bond 

General Conditions 

Schedules 

Specifications 

All Supplementary Drawings Issued By Change Order After Award of The 

Contract. 

All Provisions Required by Law to be Inserted in this Contract, 

Whether Actually Inserted or Not. 

ARTICLE 2 - DEFINITIONS 

The following words and expressions (or pronouns used in their 

stead) shall, wherever they appear in the Contract and the Contract Docu- 

ments, be construed as follows unless a different meaning is clear from the 

context. 

"Agreement1' shall mean the written agreement between the County and 

the Contractor covering the work to be performed; the Agreement will 

be attached to and made a part of the Contract Documents. 
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"Board of County Commissioners" shall mean the Board of County 

Commissioners of Nassau County, Florida, or their duly authorized 

representatives. 

"Bonds" shall mean Proposal Security, Performance and Payment Bonds 

and other instruments of security furnished by the Contractor and 

his Surety in accordance with the Contract Documents. 

"Change Order (Modification Agreement) " shall mean a written order 
to the Contractor signed by the County authorizing an addition, 

deletion or revision in the work, or an adjustment in the Contract 

Price or the Contract Time issued after execution of the Agreement. 

"Contract Documents" shall mean each of the documents referred to in 

... Article 1 of the General Conditions both as a whole and severally. 

11 Contractor" shall mean the successful proposer (and vice versa) 

whether corporation, firm, individual or any combination thereof, 

and its, their or his successors, personal representatives, 

executors, administrators, and assigns. 

"Contract Price" shall mean the total monies payable to the 

Contractor under the Contract Documents. 

"Contract Time" shall mean the number of calendar days stated in 

the Agreement. 

"Contract Work" shall mean any and all obligations, duties, and 

responsibilities necessary to the successful operation and 

management of the Sanitary Landfill Project assigned to or 

undertaken by the Contract under the Contract Documents, including 

the furnishing of all labor, materials, equipment, and other 

incidentals. 



11 county1' shall mean the Board of County Commissioners, Nassau 

County, Florida, for whom the Contract Work is being performed; or 

their duly authorized representatives. 

"Day" shall mean one calendar day when used in the contract 

Documents. 

11 County Engineer" shall mean the person appointed "County Engineer" 

by the Board of County Commissioners or his duly authorized 

representative. Whenever reference is made to "Agents" of the 

County, the word "Agents" shall be taken to include, among other 

agents, the County Engineer as herein defined. 

"Final Acceptance" shall mean acceptance of the work by the County 

. as evidenced by the Board of County Commissioners approval of the 

Final Pay Request. 

"Industrial Process Wastes" shall mean solid or semi-liquid wastes, 

residues, or sludges resulting from the manufacture of products. 

The material shall be non-hazardous and shall be a consistent 

thickness at least 18 percent solids. 

"Landfill" shall mean the West Nassau Landfill owned or controlled 

by Nassau County, Florida. 

"Notice" shall mean written notice. Notice shall be served upon the 

Contractor either personally or by certified mail addressed to the 

Contractor at the last known place of business. 

"Notice to Proceed" shall mean the written notice by the County that 

all conditions precedent to execution of the Contract have been met 

and the Contractor is required to begin the work within twenty-one 

(21) days. 

"Notice of Award" shall mean the written notice by the County to the 

Contractor that the contractor is the successful proposer. 

"Plans" shall mean those drawings specifically referred to as such 

in these documents. Drawings issued after the execution of the 



Contract to explain further, to illustrate, or to show changes in 

the work will be known as "Supplementary ~rawings" and shall be 

binding upon the Contractor with the same force as the Plans. All 

Plans and Supplementary Drawings must be approved by the County ., 

prior to their construction or execution. 

"Price Per Ton" shall mean the dollar and cents amount paid per ton 

for receipt and disposal of solid waste. 

"Project" shall mean the continuing construction and operation of a 

sanitary landfill as specified in the Agreement. 

"Proposer" shall mean any person, firm, or corporation submitting a 

proposal for the work. 

"Shop Drawings" shall mean all drawings, diagrams, illustrations, 

brochures, schedules, and other data which are prepared by the 

Contractor, a Subcontractor, manufacturer, supplier or distributor 

and which illustrate the equipment, material and/or some portion of 

the work. 

"Site" ' shall mean the area upon or in which the Contractor's 

operations are carried on and such other areas adjacent thereto as 

may be designated as such by the County. 

"Small Volume Unloading Area" shall mean a separate unloading 

area for small vehicles. 

"Solid Waste" shall mean garbage, rubbish, refuse, or other discard- 

ed solid or semi-solid materials resulting from domestic, commer- 

cial, industrial, agricultural, and governmental operations, but 

does not include solids or dissolved material in domestic sewage 

effluent or other significant -pollutants in water resources such as 

silt, dissolved or suspended solids in industrial waste water efflu- 

ents, dissolved materials in irrigation return flows, or other 

common water pollutants. 



"Specifications" shall mean these General Conditions, any Special 

Conditions and Technical Specifications. 

"Subcontractor" shall mean any person, firm or corporation other ., 

than employees of the Contractor who or which contracts with the 

Contractor to furnish, or actually furnishes labor, materials, 

and/or equipment for the project. 

"Surety" shall mean any corporation that executes, as Surety, the 

Contractor's Performance and Payment Bond securing the performance 

of this Contract. 

"Technical Specifications" shall mean the portion of the 

specifications dealing with the technical requirements of the work to 

be performed under the Contract including materials, equipment, and 

workmanship. 

"Toxic and Hazardous Wastes" shall mean materials or combinations 

of waste materials which require special management techniques 

because of their acute and/or chronic effects on air and water 

quality; on fish, wildlife, or other biota; and on the health and 

welfare of the public. These materials include, but are not limited 

to, volatile, chemical, biological, explosive, flammable, and 

radioactive waste. 

"Work" shall mean the improvement and/or the means or methods 

necessary for its implementation and prosecution which constitutes 

this Contract. 

I I Whenever in the Contract the words "directed", required", 

I I permitted", "ordered", "prescribed", and words of like import are used, 

they shall imply, unless otherwise specifically provided the direction, 

requirement, permission, order, designation or prescription of the County 

Engineer; "approved", "acceptable", "satisfactory", "in the judgement of" 

and words of like import shall mean, unless otherwise specifically provided 



approved by, acceptable to, satisfactory to, or in judgement of the County 

Engineer. 

ARTICLE 3 - PRELIMINARY MATTERS 

Award 

The award of the Contract is at the sole discretion of the Board of 

County Commissioners. The Board of County Commissioners will make the 

award to the Contractor whose proposal has been determined to be in the 

best interests of the Nassau County. The award is based on, but not 

limited to: qualifications of proposers, proposed price, operational plan, 

and financial capacity. 

Execution of Agreement 

At least three copies of the Agreement and such other Contract 

Documents as practicable will be signed by the County and the Contractor. 

The County and the Contractor will each receive an executed copy of the 

Contract Documents. 

Deliverv of Bonds 

The Contractor  ill deliver to the County the Performance and 

Payment Bond at the award conference held by the County wherein the 

Contractor shall execute the Agreement. 

Forfeiture of Security 

Failure of the successful Proposer to execute the Contract and 

deliver the required Certificate of Insurance and/or failure of the 

successful Proposer to deliver a Performance and Payment Bond within ten 

(10) business days after the County's- award of said Contract, shall be just 

cause for the County to declare award of the proposal and any accompanying 

security bond therefore forfeited. 
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Copies of Documents 

The County will furnish to the Contractor three (3) copies of those 

available Specifications and Drawings as are reasonably necessary for the 

execution of the work. Additional copies will be furnished upon request at 

the cost of reproduction. 

Before Starting Work 

Before starting the work, a preconstruction conference will be held 

.to establish procedures for submissions of reports, processing applications 

for payment, and to establish a working understanding between the parties 

as to the Project. Present at the conference will be the County represent- 

atives (including the County Engineer) the Contractor, and the Contractor 

on-site manager. 

Qualification of Subcontractors, Material Men and Suppliers 

Within ten (10) days of execution of the Agreement, the Contractor 

will submit to the County a list of the names of Subcontractors and such 

other persons and organizations proposed for those portions of the work as 

to which the identity of the Subcontractors and other persons and organiza- - 
tions must be submitted as specified in the Contract Documents. The County 

will notify the Contractor in writing if the County, after due investiga- 

tion, has reasonable objection to any Subcontractor, person, or organiz- 

ation on such list. The failure of the County to make objections to any 

Subcontractor, person, or organization on the list shall constitute an 

acceptance of such Subcontractor, person, or organization. Acceptance 'of 

any such Subcontractor, person or organization shall not constitute a 

waiver of any right of the County to reject defective work, material or 

equipment, or work material or equipment not in conformance with the 

requirements of the Contract Documents. 



Starting the Work 

The Contractor will start the work within twenty-one (21) calendar 

days of the written "Notice to Proceed" date which is determined by the 

County. 

ARTICLE 4 - INTERPRETATION AND INTENT OF CONTRACT DOCUMENTS 

It is the intent of the Contract Documents to describe the Project. 

The Contract Documents comprise the entire Agreement between the County and 

the Contractor. 

The Contract Documents are complementary; what is called for by one 

is as binding as if called for by all. If the Contractor finds a conflict, 

error, or discrepancy in the Contract Documents, he will call it to the 

County's attention in writing before proceeding with the work affected 

thereby. In resolving such conflicts, errors, and discrepancies, the 

documents shall be given precedence in the following order: Agreement, 

Specifications, Drawings. Figure dimensions on Drawings shall govern over 

scale dimensions, and any detailed Drawings shall govern over general 

Drawings. Any work that may reasonably be inferred from the Contract 

Documents or Drawings as being required to produce the intended result 

shall be supplied whether or not it is specifically called for. Work, 

materials, or equipment described in words which so applied have a well 

known technical or trade meaning shall be deemed to refer to such 

recognized standards. In case of conflict, the more stringent requirements 

shall take precedence and govern. 

ARTICLE 5 - REFERENCE POINTS 

Availability of Lands 

The County will furnish, as .indicated in the Contract Documents 

and not later than the date when needed by the Contractor, the lands upon 

which the work is to be done, rights-of-way for access thereto, and such 

other lands which are designated for the use of the Contractor. Easements 

for permanent structures or permanent changes in existing facilities will 



be obtained by the County, unless otherwise specified, in the Contract 

Documents. If the Contractor believes that any delay in the County's 

furnishing these lands or easements entitles him to an extension of the 

Contract Time, he may make a claim therefore to the County. The County will 

upon request furnish to the Contractor copies of all available boundary 

surveys and subsurface tests. 

Unforseen Subsurface Conditions 

The Contractor will promptly notify the County in writing of any 

subsurface or latent physical conditions at the site differing materially 

from those supplied by the County (if any). The Contractor will promptly 

investigate those conditions and advise the County in writing it course of 

action. 

Reference Points 

The County will establish such general reference points as, in its 

judgement, will enable the Contractor to proceed with the work. The 

Contractor will be responsible for the layout of the work and will protect 

and preserve the established reference points and will make no changes or 

relocations without the prior written approval of the County. He will 

report to the County whenever any reference point is lost or destroyed or 

requires relocations because of necessary changes in grades or locations. 

The Contractor will replace and accurately relocate all reference points so 

lost, destroyed, or moved. 

ARTICLE 6 - BOND AM) INSLTRANCE 

Performance and Payment Bonds 

The Contractor will execute the Performance and Payment Bonds 

approved by the County as security for the faithful performance and payment 

of all his obligations under the Contract Documents. 
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Contractor's Liability Insurance 

The Contractor will purchase and maintain such insurance as will 

protect him from claims under workmen's compensation laws, disability . 

benefit laws, or other similar employee benefit laws; from claims for 

damages because of bodily injury, occupational sickness or disease, or 

death of his employees including claims insured by usual personal injury 

liability coverage; from claims for damages because of bodily injury, 

sickness or disease, or death of any person other than his employees 

including claims insured by usual personal injury liability coverage; and 

from claims for injury to or destruction of tangible property including loss 

of use resulting therefrom -- any or all of which may arise out of or 
result from the Contractor's operations under the Contract Documents, 

whether such operations be by himself or employed by any of them or for 

whose acts any of them may be legally liable. This insurance shall be 

written for not less than any limits of liability specified in the Contract 

Documents or required by law, whichever is greater, and shall include 

contractual liability insurance. Before starting the work, the Contractor 

will file with the County certificates of such insurance, acceptable to the 

County; these certificates shall contain a provision that the coverage 

afforded under the policies will not be cancelled or materially changed 

until at least 30 days prior written notice has been given to the County. 

Insurance Required 

A. General 

Before starting and until completion of the finally payment by the 

County, the Contractor shall procure and maintain insurance of the 

types and to the limits specified in paragraphs (1) thru (5) 

inclusive below. 

The Contractor shall require each of its Subcontractors to procure 

and maintain, until the completion of that Subcontractor's work, 

insurance of the types and to the limits specified in paragraphs (1) 

thru (5) inclusive below. It shall be the responsibility of the 

NAS SA2. B GC-10 



Contractor to insure that all its Subcontractors comply with all of 

the insurance requirements contained herein relating to such 

Subcontractors. 

B. Coverage 

The amounts and types of insurance shall conform to the following 

minimum requirements: 

1. Worker's Compensation - Coverage to apply for all employees for 
Statutory Limits in compliance with the applicable state and 

federal laws. In addition, the policy must include the 

following : 

a) Employers' Liability with a limit of $100,000 each 

accident. 

b) Notice of Cancellation and/or Restriction - The policy 
must be endorsed to provide the owner with 30 days notice 

of cancellation and/or restriction. 

2. Comprehensive General Liability - Coverage must be afforded on 
a form no more restrictive than the latest edition of the 

Comprehensive General Liability Policy filed by the Insurance 

Services Office and must include: 

a) Minimum limits of $1,000,000 per occurrence and $1,000,000 

aggregate combined single and limit for Bodily Inju-ry 

Liability and property Damage Liability. 

b) Premises and/or Operations 

c) Independent Contractors 

d) Products and/or Completed Operations 



e) Broad Form Property Damage including Completed Operations. 

f) Contractual Coverage applicable to this specific contract 

including any hold harmless and/or indemnification agree- ., 

ment . 

g) Additional Insured - The County is to be specifically 

included as an additional insured. 

h) Notice of Cancellation and/or Restriction - The policy 
must be endorsed to provide the County with 30 days notice 

of cancellation and/or restriction. 

3. Comprehensive Automobile Liability - Coverage must be afforded 
on a form no more restrictive than the latest edition of the 

Comprehensive Automobile Liability Policy filed by the Insur- 

ance Services Office and must include: 

a) Minimum limit of $1,000,000 per occurrence combined single 

limit for Bodily Injury Liability and Property Damage 

Liability. 

b) Owned Vehicles 

c) Hired and Non-Owned Vehicles 

d) Employee Non-Ownership 

e) Notice of Cancellation and/or Restriction - The policy 
must be endorsed to provide the owner with 30 days notice 

of cancellation and/or restriction. 

4. Certificates of Insurance and Copies of Policies - Certificates 
of Insurance in triplicate evidencing the insurance coverage 

specified in the previous paragraphs (1) to (3) inclusive, and 

certified copies of the policy required by paragraph (4) shall 



be  f i l e d  wi th  t h e  owner be fo re  ope ra t i ons  a r e  begun. The 

r equ i r ed  c e r t i f i c a t e s  o f  insurance  no t  on ly  s h a l l  name the  

types  of  p o l i c i e s  provided,  b u t  a l s o  s h a l l  r e f e r  s p e c i f i c a l l y  

t o  t h i s  c o n t r a c t  and s e c t i o n  and t h e  above paragraphs i n  .. 

accordance wi th  which insurance  is  be ing  furn ished ,  and s h a l l  

s t a t e  t h a t  such insurance  i s  a s  r equ i r ed  by such paragraphs of 

t h i s  c o n t r a c t .  

I f  t h e  i n i t i a l  insurance  e x p i r e s  p r i o r  t o  t h e  completion of t h e  

work, renewal c e r t i f i c a t e s  of insurance  and requi red  cop ie s  of 

p o l i c i e s  s h a l l  be fu rn i shed  30  days p r i o r  t o  t h e  d a t e  of t h e i r  

e x p i r a t i o n .  

The fol lowing c a n c e l l a t i o n  c l a u s e  must appear on t h e  C e r t i f i -  

c a t e  of  Insurance. The p re sen t  Cance l la t ion  Clause appearing 

on the  C e r t i f i c a t e  must be  X'd ou t  and i n i t i a l l e d  by the  Agent 

of t he  In su re r .  

Cance l l a t i on  - Should any of t h e  above descr ibed p o l i c i e s  

be cance l led  be fo re  t h e  s t a t e d  e x p i r a t i o n  da t e  t he reo f ,  

i n s u r e r  w i l l  no t  c a n c e l  same u n t i l  a t  l e a s t  30 days p r i o r  

w r i t t e n  n o t i c e  (by c e r t i f i e d  mai l )  has  been given t o  t he  

below named c e r t i f i c a t e  ho lder .  This  p r i o r  n o t i c e  provi- 

s i o n  i s  a  p a r t  of t h e  above descr ibed  p o l i c i e s .  Job 

Location: Nassau County West Nassau L a n d f i l l .  

ARTICLE 7 - CONTRACTOR'S RESPONSIBILITIES 

Superv is ion  and Superintendent  

The Cont rac tor  w i l l  superv ise  and d i r e c t  t h e  work e f f i c i e n t l y  and 

wi th  h i s  b e s t  s k i l l  and a t t e n t i o n .  The Cont rac tor  w i l l  be r e spons ib l e  t o  

s ee  t h a t  t h e  f i n i s h e d  work complies a c c u r a t e l y  wi th  t he  Contract  Documents 

and a l l  r u l e s ,  laws, and r e g u l a t i o n s  s p e c i f i e d  he re in .  
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Labor. Material and Eaui~ment 

The Contractor will provide competent, suitable, and qualified 

personnel to survey and lay out the work. These personnel shall perform . 

construction and operation as required by the Contract Documents. The 

Contractor will at all times maintain good discipline and order at the 

site. 

The Contractor will furnish all materials, equipment, labor, trans- 

portation, construction equipment and machinery, tools, appliances, fuel, 

power, light, heat, telephone, water and sanitary facilities, and all other 

facilities and incidentals necessary for the execution, testing, operation, 

and completion of the work, in accordance with the Contract Documents. 

Substitute Materials or Equipment 

If it is indicated in the Contract Document that the Contractor may 

furnish or use a substitute that is equal to or better than any material or 

equipment specified, and if the Contractor wishes to furnish and/or use 

such a proposed substitute, he will within 30 days after the award of the 

contract make written application to the County for approval of such sub- 

stitute, certifying in writing that the proposed substitute will perform 

adequately the duties imposed by the general design, be similar and of 

equal substance to that specified and be suited to the same use and capable 

of performing the same function as that specified. No substitute shall be 

ordered or installed without the written approval of the County which shall 

be the judge of equality. 

Concernine Subcontractors 

The Contractor will not employ any Subcontractor, other person, or 

organization of the types referred to in Article 3 (whether initially or as 

a substitute) against whom the County may have reasonable objections, nor 

will the Contractor be required to employ any Subcontractor against whom he 

has reasonable objection. The Contractor will not make any substitution 
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f o r  any Subcontractor  who has been accepted by the  County, unless  the  

County determines t h a t  t he re  i s  good cause f o r  doing so. 

The Contractor  w i l l  be f u l l y  respons ib le  f o r  a l l  a c t s  and omissions 

of h i s  Subcontractors  and of persons d i r e c t l y  o r  i n d i r e c t l y  employed by 

them and of persons f o r  whose a c t s  any of them may be l i a b l e  t o  the  same 

extent  t h a t  they a r e  employed by him. Nothing i n  the  Contract Documents 

s h a l l  c r e a t e  any c o n t r a c t u r a l  r e l a t i o n s h i p  between any Subcontractor and 

the County o r  any ob l iga t ion  on t h e  p a r t  of t he  County t o  pay o r  t o  see  t o  

the  payment of any monies due any Subcontractor ,  except a s  may otherwise be 

required by law. The County may f u r n i s h  t o  any Subcontractor ,  t o  the  

ex ten t  p r a c t i c a b l e ,  evidence of amounts paid t o  t h e  Contractor  on account 

of s p e c i f i c  work done. 

The d i v i s i o n s  and sec t ions  of t h e  Contract  Documents and the  iden t i -  

f i c a t i o n s  of any Drawings s h a l l  no t  c o n t r o l  t he  Contractor  i n  d iv id ing  the  

work among Subcontractors  o r  de l inea t ing  t h e  work t o  be performed by any 

s p e c i f i c  t r ade .  

The Contractor  agrees  t o  bind s p e c i f i c a l l y  every Subcontractor t o  

the  app l i cab le  terms and condi t ions  of t h e  Contract Documents f o r  t he  

b e n e f i t  of t he  County. 

A l l  work performed f o r  the  Contractor  by a  Subcontractor s h a l l  be 

pursuant t o  an appropr ia te  agreement between t h e  Contractor  and the  Sub- 

con t rac to r  which s h a l l  conta in  provis ions  t h a t  waive a l l  r i g h t s  t he  con- 

t r a c t i n g  p a r t i e s  may have aga ins t  one another  from damages caused by f i r e  

o r  o ther  p e r i l s  covered by insurance,  except  such r i g h t s  a s  they may have 

t o  the  proceeds of such insurance he ld  by t h e  County a s  t r u s t e e .  The 

Contractor  w i l l  pay each Subcontractor a  j u s t  sha re  of any insurance monies 

received by the  Contractor  under t h i s  insurance.  

Patent  Fees and Royal t ies  

The Contractor  w i l l  pay a l l  l i c e n s e  f e e s  and r o y a l t i e s ,  and assume 

a l l  c o s t s  i n c i d e n t  t o  the  use  of any invent ion ,  design,  process,  o r  device 
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which is the subject of patent rights or copyrights held by others. He 

will indemnify and hold harmless the County and anyone directly or indir- 

ectly employed by them from and against all claims, damages, losses, and 

expenses (including attorney's fees) arising out of any infringement of 

such rights during or after completion of the work, and shall defend all 

such claims in connection with any alleged infringement of such rights. 

The Contractor will secure and pay for all construction permits and 

licenses and will pay all governmental charges and inspection fees neces- 

sary for the prosecution of the work, which are applicable at the time of 

his Proposal. He will also pay public utility charges. 

Laws .and Regulations 

The Contractor will give all notices and comply with all laws, ordi- 

nances, rules, and regulations applicable to the work. If the Contractor 

observes that the Contract Documents or Drawings are at variance therewith, 

he will give the County prompt written notice thereof; and any necessary 

changes shall be adjusted by an appropriate modification. If the Contrac- 

tor performs any work knowing it to be contrary to such laws, ordinances, 

rules, and regulations, and without such notice to the County, he will bear 

all costs arising therefrom; moreover, it shall be his primary responsibil- 

ity to make certain that the Drawings and Specifications are in accordance 

with such laws, rules, ordinances, and regulations. 

Taxes 

The Contractor will pay all sales, consumer use, and other similar 

taxes required by the law of the place where the work is to be performed. 

Use of Premises 

The Contractor will confine his equipment, the storage of materials 

and equipment, and the operations of his workmen to areas permitted by law, 
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ordinances, permits, or the requirements of the Contract Documents and 

shall not unreasonably encumber the premises with materials or equipment. 

Record Drawings 

The Contractor will keep one (1) record copy of all Plans, Specifi- 

cations, Drawings, Supplemental Drawings, modifications, and Shop Drawings 

at the site in good order, and annotated to show all changes made during 

the term of the Agreement. These shall be available to the County and 

shall be delivered to the County upon completion of the Project or term of 

the Agreement. 

Safety and Protection 

. The Contractor will be responsible for initiating, maintaining, and 

supervising all safety precautions and programs in connection with work. 

He will take all necessary precautions for the safety of and will provide 

the necessary protection to prevent damage, injury or loss to: 

a. All employees on the work and other persons who may be affected 

thereby; 

b. All the work and all materials or equipment to be incorporated 

therein, whether in storage on or off the site; 

c. Other property at the site or adjacent thereto including trees, 

shrubs, lawns, walks, pavements, roadways, monitor wells, 

structures, and utilities not designated for removal, reloca- 

tion, or replacement in the course of required performance. 

The Contractor will comply with all applicable laws, ordinances, 

rules, regulations, and orders of any public body having jurisdiction for 

the safety of persons or property or to protect them from damage, injury, 

or loss. He will erect and maintain, as required by the conditions and 

progress of the work, all necessary safeguards for safety and protection. 

He will notify owners of adjacent utilities when prosecution of the work 
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may affect them. All damage, injury or loss to any property referred to in 

paragraph - b or - c caused directly or indirectly, in whole or in part by the 
Contractor, except damage or loss attributable to the fault of Drawings or 

Specifications or to the acts or omissions of the County, and not attribu- 

table, directly or indirectly, in whole or in part, to the fault of negli- 

gence of the Contractor. 

The Contractor will designate a responsible member of his organiza- 

tion at the site whose duty shall be the prevention of accidents. This 

person shall be the Contractor's Manager, unless otherwise designated in 

writing by the Contractor to the County. 

Emergencies 

In emergencies affecting the safety of persons, the work or property 

at the site or adjacent thereto, the Contractor, without special instruc- 

tion or authorization from the County, is obligated to act at his discre- 

tion to prevent threatened damage, injury, or loss. He will give the 

County prompt written notice of any significant changes in the work or 

deviations from the Contract Documents caused thereby. 

ARTICLE 8 - WORK BY OTHERS 

The County may perform additional work related to the project by 

itself, or it may let other direct contracts which shall contain General 

Conditions similar to these. The Contractor will afford the other contrac- 

tors who are parties to such direct contracts (or the County, if it is 

performing the additional work itself), reasonable opportunity for the 

introduction and storage of materials and equipment, and the execution of 

work, and shall property connect and coordinate his work with theirs. 

If any part of the Contractor's work depends (for proper execution 

or results) upon the work of any such other contractor (or the County), the 

Contractor will inspect and promptly report to the County in writing any 

defects or deficiencies in such work that render it unsuitable for such 

proper execution and results. His failure to report shall constitute an 
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acceptance of the other work, except as to defects and deficiencies which 

may appear in the other work after execution of his work. 

If the performance of additional work by other contractors or the 

County is not noted in the Contract Documents prior to the execution of the 

contract, written notice thereof shall be given to the Contractor prior to 

starting any such additional work. 

ARTICLE 9 - COUNTY'S RESPONSIBILITIES 

The County will issue all communications to the Contractor through 

the County Engineer. 

The County will furnish the data required under the Contract Docu- 

ments promptly and shall make payments to the Contractor promptly due as 

provided elsewhere in the Contract Documents. 

The County's duties in respect of providing lands, boundary surveys, 

etc., are set forth in Article 5, and its duty to establish reference 

points is set forth in Article 5. 

In connection with the County's right to stop work or suspend work, 

see Article 13 and 15. Article 15 deals with the County's right to ter- 

minate services of the Contractor under certain circumstances. 

ARTICLE 10 - COUNTY ENGINEER'S STATUS DURING OPERATION AND MANAGEMENT 

The County Engineer shall be the Board of County Commi~sio~er's 

representative during the period of this Contract. The duties and rrtspon- 

sibilities and the limitations of authority of the County Engineer as the 

county's representative during construction are set forth in these General 

Conditions and shall not be extended without written consent of the Board 

of County Commissioners. 
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Visits to Site 

The County Engineer will make periodic visits to the site to observe 

the progress and quality of the executed work and to determine, in general, 

if the work is proceeding in accordance with the Contract Documents. He 

will not be required to make exhaustive or continuous on-site inspections 

to check the quality or quantity of the work. His efforts will be directed 

toward providing assurance for the Board of County Commissioners that the 

completed Project will conform to the requirements of the Contract Docu- 

ments. On the basis of his on-site observations as an experienced and 

qualified professional, he will keep the Board of County Commissioners 

informed of the progress of the work and will endeavor to guard the Board 

of County Commissioners against defects and deficiencies in the work. 

Clarifications and Interpretations 

The County Engineer will issue with reasonable promptness such 

written clarifications or interpretations of the Contract Documents (in the 

form of Drawings or otherwise) as he may determine necessary, which shall 

be consistent with or reasonably inferrable from the overall intent of the 

Contract Documents. 

Reiectine Defective Work 

The County Engineer will have authority, subject to the Contractor's 

right of appeal as hereinafter provided, to disapprove or reject work which 

is "defective" (which term is hereinafter used to describe work that is 

unsatisfactory, faulty or defective, does not conform to the requirements 

of the Contract Documents, or does not meet the requirements of any 

inspection, test or approval referred to in Article 13). He will also have 

authority to require special inspection or testing of the work as provided 

in Article 13, whether or not the work is fabricated, installed, or com- 

pleted. 
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Decisions on Disaereements 

The County Engineer will be the initial interpreter of the terms and 

conditions of the Contract Documents and the judge of the performance 

thereunder. In his capacity as interpreter and judge, he will exercise his 

best efforts to insure faithful performance by both the County and the 

Contractor. He will not show partiality to either and shall not be liable 

for the result of any interpretation or decision rendered in good faith. 

Claims, disputes, and other matters relating to the execution and progress 

of the work or the interpretation of the County's performance under the 

Contract Documents shall be referred initially to the County Engineer for 

decision, which he shall render in writing with a reasonable time. 

All decisions of the County Engineer which are disputed by 

Contractor may be appealed by the Contractor, submitting its contentions in 

writing to the County Board of Commissioners shall hear evidence submitted 

by the Contractor and the County Engineer at a meeting of the Commission to 

be held within thirty (30) calendar days from the date of receipt of the 

written submission. 

Limitations on County Engineer's Responsibilities 

Neither the County Engineer's authority to act under this Article 

nor any decision made by him in good faith either to exercise or not 

exercise such authority shall give rise to any duty or responsibility of 

the County Engineer to the Contractor, any Subcontractor, any of their 

Agents or employees or any other person performing any of the work. 

The County Engineer will not be responsible for the construction 

means, methods, techniques, sequences or procedures, or the safety precau- 

tions and programs incident thereto; and he will not be responsible for the 

contractor's failure to perform the work in accordance with the Contract 

Documents. 



The County Engineer w i l l  not  be respons ib le  f o r  the  a c t s  o r  omis- 

s ions  of the  Contractor ,  any Subcontractors,  any of h i s  o r  t h e i r  Agents o r  

employees, o r  any o the r  persons performing any of the  work. 

ARTICLE 11 - CHANGES I N  THE WORK 

Without i nva l ida t ing  the  Agreement, t he  County may a t  any time o r  

from time t o  time order  add i t ions ,  d e l e t i o n s ,  o r  r ev i s ions  i n  the  work; 

these  w i l l  be authorized by Change Orders. Upon r e c e i p t  of a  Change Order, 

the  Contractor  w i l l  proceed with the  work involved. A l l  such work s h a l l  be 

executed under t h e  appl icable  condi t ions  of t he  Contract Documents. 

The County may author ize  minor changes o r  a l t e r a t i o n s  i n  the  work 

not  involving e x t r a  c o s t s  and not i ncons i s t en t  wi th  the  o v e r a l l  i n t e n t  of 

the  Contract Documents. I f  the  Contractor  be l i eves  t h a t  any minor change 

o r  a l t e r a t i o n  authorized by the  County e n t i t l e s  him t o  an  inc rease  i n  the  

Contract P r i c e ,  he may make a claim therefore  a s  provided i n  A r t i c l e  12. 

Addit ional  work performed by the  Contractor  without au thor i za t ion  of 

a  Change Order w i l l  not e n t i t l e  him t o  an inc rease  i n  the  Contract P r i ce  o r  

an extension of t h e  Contract Time. 

The County w i l l  execute appropr ia te  Change Orders prepared by the  

County Engineer covering changes i n  the  work t o  be performed a s  provided i n  

t h i s  A r t i c l e ,  work performed i n  an  emergency a s  provided i n  A r t i c l e  7 and 

any o the r  claim of t h e  Contractor  f o r  a  change i n  the  Contract Time o r  

the  Contract P r i c e  which is  approved by the  County. 

It i s  the  Contractor 's  r e s p o n s i b i l i t y  t o  n o t i f y  h i s  Surety of any 

changes a f f e c t i n g  the  genera l  scope of work o r  change of t he  Contract  P r i c e .  

< 
Contractor w i l l  f u rn i sh  proof of such adjustments t o  the  County. 



ARTICLE 12 - CHANGE OF CONTRACT PRICE 

The Contract Price constitutes the total compensation payable to the 

Contractor for performing the work. All duties, responsibilities and 

obligations assigned to or undertaken by the Contractor shall be at his 

expense without change in the Contract Price, except as specified in 

Article 11 of the Agreement. 

ARTICLE 13 - WARRANTY AND GUARANTEE; ACCEPTANCE OF DEFECTIVE WORK 

Warranty and Guarantee 

The Contractor warrants and guarantees to the County that all 

materials and equipment will be approved by the County Engineer and that 

all work will be of good quality, free from faults of defects and in 

accordance with the requirements of the Contract Documents and any inspec- 

tions, test or approvals referred to in this Article. All work not con- 

forming to the requirements of the Contract Documents or such inspections, 

tests or approvals shall be considered unsatisfactory and defective. 

Prompt notice of all defects shall be given to the Contractor. All 

defective work, whether or not in place, may be rejected, corrected or 

accepted as provided in this Article. I 

Tests and Inspections 

If the Contract Documents, laws, ordinances, rules, regulations, or 

order of any public authority having jurisdiction require any work to 

specifically be inspected, tested or approved by someone other than the 

Contractor, the Contractor will furnish the County the required certifi- 

cates of inspection, testing, or approval. All such tests will be in 

accordance with the methods prescribed by the American Society for Testing 

and Materials or such other applicable organizations as may be required by 

law or the Contract Documents. If any such work required to be inspected, 

tested, or approved is covered without written approval of the County, it 



must if requested by the County be uncovered for observation at the Contra- 

ctor's expense. The cost of all such inspections, tests, and approvals 

shall be borne by the Contractor unless otherwise provided. 

Neither observations by the County nor inspections, tests, or 

approvals by persons other than the Contractor shall relieve the Contractor 

from his obligations to perform the work in accordance with the require- 

ments of the Contract Documents. 

This paragraph "Tests and Inspections" applies only to the operation 

and materials placed in the landfill by this Agreement and shall not apply 

to material placed in the landfill prior to this Agreement. 

Access to the Work 

The County Engineer, his representatives, and other representatives 

of the County will at all times have access to the work. The Contractor 

will provide proper facilities for such access and observations of the work 

and also for any inspection or testing thereof by others. 

County May Stop the Work 

If the work is defective, if the Contractor fails to construct and 

operate the site in conformance with this Agreement or some other 

applicable law, rule or regulation, supply sufficient skilled workmen or 

suitable materials or equipment, or if the Contractor fails to make prompt 

payments to Subcontractors or for labor, materials or equipment, the County 

may order the Contractor to stop the work or any portion thereof until the 

cause for such order has been eliminated; however, this right of the County 

to stop the work shall not give rise to any duty on the part of the County 

exercise this right for the benefit of the Contractor or any other party. 

Correction or Removal of Defective Work 

If required by the County prior to approval of payment, the Contrac- 

tor will promptly, without costs to the County and as specified by the 



County Engineer,  e i t h e r  c o r r e c t  and d e f e c t i v e  work whether o r  no t  f a b r i -  

ca ted ,  i n s t a l l e d  o r  completed; o r ,  i f  t he  work has been r e j e c t e d  by t h e  

County, remove i t  from t h e  s i t e  and r e p l a c e  i t  wi th  nondefect ive work. I f  

t h e  Cont rac tor  does no t  c o r r e c t  such d e f e c t i v e  work o r  remove and r ep l ace  , 

such r e j e c t e d  work w i t h i n  a  reasonable  t ime, a l l  a s  s p e c i f i e d  i n  a  w r i t t e n  

n o t i c e  from t h e  County Engineer,  t h e  County may have the  de f i c i ency  cor- 

r e c t e d  o r  t h e  r e j e c t e d  work removed and rep laced .  A l l  d i r e c t  o r  i n d i r e c t  

c o s t s  of such c o r r e c t i o n  o r  removal and replacement s h a l l  be pa id  by the  

Contractor .  The Cont rac tor  w i l l  a l s o  bea r  t h e  expense of making good a l l  

work of o t h e r s  des t royed  o r  damaged by h i s  c o r r e c t i o n ,  removal o r  replace-  

ment of h i s  d e f e c t i v e  work. 

A c c e ~ t a n c e  of  Defec t ive  Work 

I f ,  i n s t e a d  of r e q u i r i n g  c o r r e c t i o n  of d e f e c t i v e  work, t he  County 

p r e f e r s  t o  accep t  it, t h e  County may do so .  I n  such case ,  i f  acceptance 

occurs  p r i o r  t o  approval  of  f i n a l  payment, t h e  County s h a l l  apply  an 

app rop r i a t e  r educ t ion  'in t h e  Cont rac t  P r i c e .  I f  t h e  acceptance occurs  

a f t e r  t he  approva l  of f i n a l l y  payments, an  app rop r i a t e  amount s h a l l  be pa id  

by t h e  Cont rac tor  t o  t h e  County. 

ARTICLE 14 - PAYMENT AND COMPLETION 

In te r im o r  F i n a l  In spec t ion  

The County may make an i n s p e c t i o n  wi th  t he  Cont rac tor  and w i l l  

n o t i f y  t h e  Cont rac tor  i n  w r i t i n g  of any p a r t i c u l a r s  i n  which t h i s  inspec- 

t i o n  r e v e a l s  t h a t  the  work i s  d e f e c t i v e .  The Cont rac tor  s h a l l  immediate'ly 

make such c o r r e c t i o n s  a s  a r e  necessary  t o  remedy such de fec t s .  

F i n a l  I n s ~ e c t i o n  f o r  Pavment 

A f t e r  t h e  Cont rac tor  has  completed any r equ i r ed  c o r r e c t i o n s  t o  t h e  

s a t i s f a c t i o n  of  t he  County and de l ive red  a l l  maintenance and opera t ion  

i n s t r u c t i o n s ,  schedules ,  guaran tees ,  Bonds, c e r t i f i c a t e s  of i n spec t ion ,  and 



o the r  documents a s  requi red  by the  Contract  Documents, he may make applica- 

t i o n  f o r  f i n a l  payment. The f i n a l  Applicat ion f o r  Payment s h a l l  be accom- 

panied by such suppor t ing  d a t a  a s  the  County may requ i re .  

Approval of F ina l  Payment 

I f ,  on t h e  b a s i s  of i t s  observa t ion  and review of t h e  work during 

cons t ruc t ion ,  i t s  f i n a l  inspec t ion  and i t s  review of t h e  f i n a l  Applicat ion 

f o r  Payment ( a l l  a s  requi red  by the  Cont rac t  Documents) - t he  County is 

s a t i s f i e d  t h a t  t h e  work has been completed and the  Contractor  has f u l f i l l e d  

a l l  of h i s  o b l i g a t i o n s  under the  Contract  Documents, i t  w i l l  wi th in  t en  

(10) days a f t e r  r e c e i p t  of t h e  Applicat ion f o r  Payment i n d i c a t e  i n  wr i t ing  

its approval  of payment. The County w i l l  w i th in  20 days of p re sen ta t ion  of 

an approved f i n a l  Applicat ion f o r  Payment pay the  Contractor  t h e  amount 

approved by t h e  County. 

Cont rac tor ' s  Continuing Obli'gation 

The Con t rac to r ' s  ob l iga t ion  t o  perform t h e  work and complete t h e  

P ro jec t  i n  accordance wi th  t h e  Contract  Documents s h a l l  be absolu te .  

Neither  approval  of any progress  o r  f i n a l  payment by the  County, nor the  

issuance of a  c e r t i f i c a t e  of Subs tan t i a l  Completion, nor  any payment by the  

County t o  the  Contractor  under the  Contract  Documents, no r  any use  o r  

occupancy of t h e  P ro jec t  o r  any p a r t  thereof  by t h e  County, nor  any a c t  of 

acceptance by the  County, nor  any f a i l u r e  t o  do so ,  nor  any co r rec t ion  of 

de fec t ive  work by t h e  County s h a l l  c o n s t i t u t e  an acceptance of work not  i n  

accordance wi th  t h e  Contract  Documents. 

Waiver of Claims 

The making and acceptance of i n t e r i m  o r  f i n a l  payment s h a l l  cons t i -  

t u t e  a  waiver of a l l  c laims by the  Contractor  a g a i n s t  t he  County o t h e r  than 

those previous ly  made i n  w r i t i n g  and s t i l l  u n s e t t l e d .  



ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION 

Countv Mav Terminate 

If the Contractor (i) is adjudged bankrupt or insolvent, (ii) makes 

a general assignment for the benefit of his creditors, (iii) has a trustee 

or receiver appointed for any of his property, or (iv) repeatedly fails to 

supply sufficient skilled workmen or suitable materials or Subcontractors 

or labor, materials or equipment, disregards laws, ordinances, rules, 

regulations or orders of any public body having jurisdiction, disregards 

the authority of the County Engineer, or otherwise substantially violates 

any provision of the contract Documents; the County may, after giving 

Contractor written notice and upon a determination by the Board of 

Commissioners that Contractor is in default as provided by the contract, 

give-Contractor and his Surety seven (7) days written notice, and terminate 

the services of the Contractor. In such case, the Contractor shall not be 

entitled to receive any payment under the terms of the contract, except for 

work performed prior to termination. 

Where the Contractor's services have been so terminated by the 

County, said termination shall not affect any rights ofthe County against 

the Contractor then existing or which may thereafter accrue. Any retention 

or payment of monies by the County due the Contractor will not release the 

Contractor from liability. 

After the first year of the initial term of this Agreement, upon 

sixty (60) days written notice to the Contractor, the County may, without 

cause and without prejudice to any other right or remedy, elect to abandon 

the Project and terminate the Agreement. In such case, the Contractor 

shall be compensated in accordance with the provisions of the Contract, 

including but not limited to, payment for all work executed up to date of 

terminat ion. 



ARTICLE 16 - MISCELLANEOUS 

Whenever any provision of the Contract Documents requires the giving 

of written notice, it shall be deemed to have been validly given if sent by , 

registered or certified mail (postage prepaid) to the last business address 

known to the County. 

All Specifications, Drawings and copies thereof furnished by the 

County shall remain its property. They shall not be used on another 

Project and, with the exception of those sets which have been signed in 

connection with the execution of the Agreement, shall be returned to the 

County upon completion of the Project. 

The duties and obligations imposed by these General Conditions and 

the rights and remedies available hereunder, and, in particular but without 

limitation, the warrants, guarantees, and obligations imposed upon the 

Contractor and the rights and remedies available to the County thereunder 

shall be in addition to and not a limitation of any otherwise imposed or 

available by law, by special guarantee or other provisions of the Contract 

Documents. 

Should the County or the Contractor suffer injury or damage to its 

person or property because of any error, omission or act of the other or of 

any of his employees, Agents or others for whose acts he is legally liable, 

claim should be made in writing to the other party within a reasonable time 

of the first observance of such injury or damage. 

The Contract Documents shall be governed by the laws of the place .of 

the Project. 

ARTICLE 17 - MAINTENANCE OF RECORDS 

The Contractor will keep adequate records and supporting documenta- 

tion applicable to this contractual matter. Said records and documentation 

will be retained by the Contractor for a minimum of five (5) years from the 

date of termination of this Contract. The County and its authorized agents 



shall have the right to audit, inspect, and copy all such records and docu- 

mentation as often as the County deems necessary during the period of this 

Contract and during the period of five (5) years thereafter; provided, 

however, such activity shall be conducted only during normal business ., 

hours. The County, during the period of time expressed by the preceding 

sentence, shall also have the right to obtain a copy of and otherwise 

inspect any audit made at the direction of the Contractor as concerns the 

aforesaid records and documentation. 

ARTICLE 18 - NASSAU COUNTY EOUAL OPPORTUNITY CLAUSE 

During the performance of this Contract, the Contractor agrees as 

follows : 

General. The Contractor will not discriminate against any employee 

or applicant for employment because of race, color, religion, sex, 

national origin, age, handicap, or marital status. The Contractor 

will take affirmative action to insure that applicants are employed 

and that employees are treated during employment without regard to 

their race, color, religion, sex, national origin, age, handicap, or 

marital status. Such action shall include but not be limited to the 

following: employment, upgrading, demotion, or transfer; recruit- 

ment advertising; layoff or termination; rates of pay or other forms 

of compensation; and selection for training, including Apprentice- 

ship. The Contractor agrees to post in conspicuous places, avail- 

able to employees and applicants for employment notices setting 

forth the provisions of this nondiscrimination clause. 

(2) Recruitment. The Contractor will in all solicitations or adver- 

tisements for employees placed by or on behalf of the Contractor 

state that all qualified applicants will receive consideration for 

employment without regard to race, color, religion, sex, national 

origin, age, handicap, or marital status. 



Compliance Reports. The Contractor will maintain records and infor- 

mation assuring compliance with these requirements and shall submit 

to the designated Nassau County official timely, complete and accu- 

rate compliance reports at such tines and in such form containing , 

such information as the responsible official or his designee may 

determine to be necessary to enable him to ascertain whether the 

Contractor has complied or is complying with these requirements. 

The Contractor will permit access to his books, records, and 

accounts by Nassau County for purposes of investigation to ascertain 

compliance with such rules, regulations, and orders. In general, 

the Contractor and Subcontractors should have available racial and 

ethnic data showing the extent to which members of minority groups 

are beneficiaries under these Contracts. 

( 4 )  - .  Sanctions. In the event of the Contractor's non-compliance with the 

non-discrimination clauses of this Contract or with any of such 

rules, regulations, or orders, this Contract may be cancelled, 

terminated or suspended in whole or in part and the Contractor may 

be declared ineligible for further Nassau County contracts by rule, 

regulation, or order of the Board of County Commissioners of Nassau 

County, or as otherwise provided by law. 

(5) Subcontractors. The Contractor will include the provisions of 

paragraphs (1) through ( 4 )  in every subcontract under this Contract 

so that such provisions will be binding upon each Subcontractor. 

The Contractor will take such action with respect to any Subcon- 

tractor as the contracting agency may direct as a means of enforcing 

such provisions including sanctions for non-compliance. 



SCHEDULE A 

MINIMUM EQUIPMENT LIST ( i n  o p e r a b l e  c o n d i t i o n )  

For t h e  purpose  o f  t h i s  P r o p o s a l ,  a l l  P r o p o s e r s  shou ld  c o n s i d e r  t h e  

equipment as s p e c i f i e d  as t h e  minimum a c c e p t a b l e .  

1 - L a n d f i l l  Compactor 

C a t e r p i l l a r  - 826 C 

1 - B u l l d o z e r  

C a t e r p i l l a r  - D-6 

1 - S e l f  Loading S c r a p e r  

C a t e r p i l l a r  - 623 

1 - Weight S c a l e  System 

CMI/Cardinal 

1 - 3/4  Ton Ford Pick-up 

NAS SA2. B 



i.Ifl&B1I<-?:;IX !&SIT 32TOZ.J<-W !Q31It, S , L 3 3 V < - V  A a d - 1  3 -  f O d < - d  : t l :I jLbJtl  
r r r  S B I H L N B  d0 Q N Y  u u u  

8/60/21' T t S U I ' O  9 U ' L t 8  '9s S t ' 6 O O A 8 8  m i ~ o A t , o  NLSVM 
; j /6Z /Z 'T .  5 6 L E L 0  89 ' L V E  ' 8 t  8 O t l : O l 1 t l l j  O C - %  A O N  A t l H S  
8 / 1 : 0 / 2 0  L S t V t O  9 8 ' Z E t L  '51 8 L O Z O A 8 8  3,313 ' I r ] : l dQNVrL 

'.:/EZ' 2'W- S O  05 '888 ' S P  f 6 2 8 2 O A e 8  N V i '  '1'1 I A U N V ' I  
, j / O  /EO L S S 9 1 ' 0  E 0 ' 6 1 2  ' L P  B S L E O A t 3 B  U'rld 'I:'.LIdULJV'? 
:<ma ~ 3 3 ~ 3  ILN('~OWU H B U ( ~ ( ( ~ N  o cl # HXH;)[IOA :%a L U A N P  

ra- w , ,  ;' , ., , 8 ,  . . .  

E V  '580 ' P E Z  XL'UCL OJ, SLN:4WAVJ  ' I ' d d O L  
E V  ' ~ 8 0  ' V E X  >I,LVU O L  SHSUkj'3tlfld ' I V L O &  

T L O Z I  V a I U O 7 d  N V H V T l V 3  
?IdQNVII  [ i V S S V N  M 'L I. X O U  'C tltl 

S B  1 2 T L S f l Q N . I  Y L S V M  Nt['ciILSXM L Z  Z Z O O  : 8 O Q N 2 i A  


