
STANDARD FORM OF AGREEMENT 
BETWEEN 

OWNER AND ENGINEER 
FOR PROFESSIONAL SERVICES 

THIS IS AN AGREEMENT made as of July 23 , 2001, between 
Nassau County Board of County Commissioners, Post Office Box 
1010, Fernandina Beach, Florida 32035, ("Owner"), and Parsons 
Transportation Group, 4417 Beach Boulevard, Suite 400, 
Jacksonville, Florida 32207, ( "Engineer" ) . 

Owner intends to enter into a contract with Engineer, as an 
independent contractor, for professional engineering, planning 
and environmental services with respect to transportation and 
highway design for roadway improvements to the following Nassau 
County roadways: AMELIA ISLAND PARKWAY/FLETCHER AVENUE 
SIGNALIZATION (the "Project"). Engineer is to observe and verify 
existing conditions at the Project Site to prepare plans for 
improvements to the facility and to provide a letter of exemption 
from the St. Johns River Water Management District. 

Owner and Engineer in consideration of their mutual 
covenants hereinafter set forth and in subsequently issued 
Supplement Agreements agree in respect to the performance of 
professional engineering services by Engineer and the payment of 
those services by Owner as set forth below. 

1. BASIC SERVICES OF ENGINEER. 

1.1 General. 

Engineer shall provide for Owner or its designee 
professional engineering services in all phases of the 
Project to which this Agreement applies as hereinafter 
provided, including professional engineering consultation 
and advice and furnishing customary civil engineering 
services incidental thereto. 

1.2 Preliminary Design Phase. 

After written authorization to proceed with the 
Preliminary Design Phase, Engineer shall: 

1.2.1 Prepare Preliminary Design documents consisting of 
final design criteria, preliminary drawings and outline 
specifications of the Project. 

1.2.2 Based on the information contained in the preliminary 
design documents, submit a preliminary opinion of 
probable Project Construction Costs. 



1.2.3 Furnish five (5) copies of the above Preliminary Design 
documents and present and review them in person with 
Owner or its designee. 

1.3 Final Design Phase. 

After written authorization to proceed with the Final 
Design Phase, Engineer shall: 

1.3.1 On the basis of the accepted Preliminary Design 
documents and the preliminary opinion of probable Project 
Construction Costs, prepare for incorporation into the 
Contract Documents, final drawings to show the general 
scope, extent and character of the work to be furnished 
and performed by Contractor(s) (hereinafter called 
"Drawings") and Specifications. 

1.3.2 Provide technical criteria, written descriptions and 
design and data for Owner or its designee's use in filing 
applications for permits with or obtaining approvals of 
such governmental authorities as have jurisdiction to 
approve the design of the Project, and assist Owner or 
its designee in consultations with appropriate 
authorities. 

1.3.3 Advise Owner or its designee of any adjustments to the 
latest opinion of probable Project Construction Costs 
caused by changes in general scope, extent or character 
or design requirements of the Project or Construction 
Costs. Furnish to Owner or its designee a revised opinion 
of probable Project Construction Costs based on the 
Drawings and Specifications. 

1.3.4 Prepare for review and approval by Owner or its 
designee, its legal counsel and other advisors, 
construction contract agreement forms, general conditions 
and supplementary conditions, and (where appropriate) bid 
forms, invitations to bid and instructions to bidders and 
assist in the preparation of other related documents. 

1.3.5 Furnish five (5) copies of the above documents and of 
the Drawings and Specifications and present and review 
them in person with Owner or its designee. 

1.4 Bidding Phase. 

After written authorization to proceed with the Bidding 
Phase, Engineer shall: 

1.4.1 Attend pre-bid conference. 



1.4.2 Issue addenda as appropriate to interpret, clarify or 
expand the Bidding Documents. 

1.4.3 Tabulate bids, evaluate bid for completeness and 
conformance with bidding requirements and recommend the 
award of construction contract. 

2. POST DESIGN SERVICES. 

The following Post Design Services are to supplement the 
original agreement for Professional Services. Fees for 
additional services will be negotiated on a per task 
basis utilizing the man hour rates as established under 
this contract. 

a. Attend monthly on-site meetings with County and 
Contractor for interpretation o f design 
specifications. 

b. Although the County will be providing the daily CEI 
inspections, the Engineer shall perform periodic site 
visits and report to the County any work failing to 
conform to the Contract Documents or which in any way 
appears to be deficient, defective, or otherwise not 
in accordance with good engineering or construction 
practices. These are to be done at the time of the 
monthly meetings. 

c. Respond to Request for Information from the Contractor 
or Owner. 

d. At the Owner's request, review shop drawings, 
diagrams, illustrations, brochures, catalog data, 
schedules and samples, the results of tests and 
inspections, any other data which the Contractor is 
required to submit for the purpose of verifying 
acceptability in conformance with the requirements and 
information given in the Contract Documents, and 
assemble maintenance and operating instructions, 
schedules, guarantees, bonds and certificates of 
inspection as required in construction contracts 
related to the project. 

e. At the Owner's request, review, comment on and/or 
approve change orders to the Contractor. 

f. Receive review and approve as-built drawings prepared 
by the Contractor for compliance with the requirements 
of the Contract Documents. 



3. ADDITIONAL SERVICES OF ENGINEER. 

3.1 Services resulting from changes in the general scope, 
extent or character of the Project or its design 
including, but not limited to, changes in size, 
complexity, Owner's schedule, character of construction 
or method of financing ; and revising previously accepted 
studies, reports, design documents or Contract Documents 
when such revisions are required by changes in laws, 
rules, regulations, ordinances, codes or orders enacted 
subsequent to the preparation of such studies, reports or 
documents, or are due to any other causes beyond 
Engineer's control. 

3.2 Upon acceptance of the final Contract Document (s) for the 
Project(s) the Owner or its designee and Engineer may 
define services as necessary to administer the 
construction contract (s) . 

3.3 All modifications or additions to the scope of services 
( 'Basic Services" ) provided by the Engineer will require 
the prior written approval of the Owner or its designee. 
Additional services, fee and/or schedule modifications, 
if approved, will be added by a Supplemental Agreement to 
this Agreement. 

4. SCHEDULE. 

Engineer shall insure to the best of its ability that the 
Services, required of the Engineer hereunder, shall be 
accomplished within the schedule, attached hereto as 
Exhibit 'A" (hereinafter, the "Schedule"). If the 
engineer fails to perform within the Schedule and the 
failure to perform is determined by mediation in 
accordance with the provisions of Section 10.2 to be 
attributable to the Engineer, Owner may reduce the basic 
compensation in an amount to be determined by the 
Mediator. 

5. OWNER OR ITS DESIGNEE'S RESPONSIBILITIES. 

Owner or its Designee shall accomplish the following in a 
timely manner so as not to delay the services of 
Engineer: 

5.1 Owner designates the Director of Public Works or his 
designee as Owner' s authorized representative 
(hereinafter "Owner' s Designee") (hereinafter 
collectively, referred to as "Owner") with respect to the 
services to be rendered under this Agreement. Such 
person(s1 shall have complete authority to transmit 
instructions, receive information, interpret and define 



Owner's policies and decisions with respect to Engineer's 
services for the Project. 

Provide all criteria and full information as to Owner's 
requirements for the Project, including design objectives 
and constraints, capacity and performance requirements, 
flexibility and expandability, and any budgetary 
limitations; and furnish copies of all design and 
construction standards which Owner or its designee will 
require to be included in the Drawings and 
Specifications. 

Assist Engineer by placing at Engineer's disposal all 
available information pertinent to the Project including 
previous reports and any other data relative to design or 
construction of the Project. 

Arrange for access to and make all provisions for 
Engineer to enter upon public and private property as 
required for Engineer to perform services under this 
Agreement. 

Examine all studies, reports, sketches, Drawings, 
Specifications, proposals and other documents presented 
by Engineer, obtain advice of any attorney, and other 
consultants as owner or its designee deems appropriate 
for such examination and render in writing decisions 
pertaining thereto within a reasonable time so as not to 
delay the services of Engineer. 

Furnish approvals and permits from all governmental 
authorities having jurisdiction over the Project and such 
approvals and consents from others as may be necessary 
for completion of the Project. 

Furnish to Engineer data or estimated figures as to Owner 
or its designee's anticipated costs for services to be 
provided by others for Owner or its designee so that 
Engineer may make the necessary findings to support 
opinions of probable Project Construction Costs. 

Attend the pre-bid conference, bid opening, pre- 
construction conference~, construction progress and other 
job related meetings and substantial completion 
inspections and final payment inspections. 

Give prompt written notice to Engineer whenever Owner or 
its designee observes or otherwise becomes aware of any 
development that affects the scope or timing of 
Engineer's services, or any defect or non-conformance in 
Engineer's services. 



5.10 Direct Engineer to provide, as required by Owner, 
Additional Services, as required. 

5.11 Bear all costs incident to compliance with requirements 
of this Section 5. 

6. PERIODS OF SERVICE. 

6.1 The provisions of this Section 6 and the rate of 
compensation for Engineer's services provided for 
elsewhere in this Agreement have been agreed to in 
anticipation of the orderly and continuous progress of 
the Project through completion. Engineer's obligation to 
render Basic Services hereunder will extend for a period 
of ten (10) months from the date of receipt by Engineer 
of the written Notice to Proceed. Exhibit "A" Entitled 
"Project Schedule", attached hereto and made a part 
hereof, sets forth the specific periods of time for 
rendering the services. 

6.2 Upon written authorization from Owner or its designee, 
Engineer shall proceed with the performance of the 
services called for herein. 

6.3 If Owner or its designee has requested significant 
modifications or changes in the general scope, extent or 
character of the Project, the time of performance of 
Engineer's services shall be adjusted equitably to be 
agreed upon by Owner or its designee and Engineer. 

7. PAYMENTS TO ENGINEER. 

7.1 Methods of Payment for Services and Expenses of Engineer. 

7.1.1 For Basic Services. Owner shall pay Engineer for Basic 
Services rendered a fee of $ 71,583.04 for all Basic 
Services in draws based on the percentage of the project 
that is complete. 

7.1.2 For Additional Services. Owner shall pay Engineer for 
Additional Services as required by Owner, rendered 
herein. Fees for additional services will be negotiated 
on a per task basis utilizing the man hour rates as 
established under this contract. Additional Services 
Provided by Engineer shall have the prior written 
approval of owner or its designee. 

7.2 Payments. 

7.2.1 If Owner or its designee fails to make any payment due 
Engineer for services and expenses within forty five (45) 
days after receipt of Engineer's statement therefor, the 



amounts due Engineer will be increased at the rate of one 
and one-half (1% % )  percent per month from said forty- 
fifth (45th) day, and in addition, Engineer may, after 
giving seven (7) days written notice to Owner or its 
designee, suspend services under this Agreement until 
Engineer has been paid in full all amounts due to 
services, expenses and charges, including all accrued by 
unpaid interest without Engineer incurring liability due 
to such suspension. 

7.2.2 In the event of termination by Owner or its designee 
under Paragraph 9.1, Engineer shall be compensated 
pursuant to a mutually agreed upon percentage of 
completion of the project. 

8. CONSTRUCTION COST AND OPINIONS OF COST. 

8.1 Construction Cost. 

The construction cost of the entire project (herein 
referred to as "Construction Cost") means the cost to 
Owner or its designee of those portions of the entire 
Project designed and specified by Engineer, but it will 
not include Engineer's compensation and expenses, the 
cost of land, rights-of-way, or compensation for or 
damages to, properties unless this Agreement so 
specifies, nor will it include Owner's legal, accounting, 
insurance counseling or auditing services, or interest 
and financing charges incurred in connection with the 
Project or the cost of other services to be provided by 
others to Owner or its designee pursuant to Paragraph 
5.7. 

8.2 Opinions of Cost. 

Since Engineer has no control over the cost of labor, 
materials, equipment or services furnished by others, or 
over the Contractor(s)' methods of determining prices, or 
over competitive bidding or market conditions, Engineer's 
opinions of probable Project Construction Costs and 
Construction Cost provided for herein are to be made on 
the basis of Engineer's experience and qualifications and 
represent Engineer' s best judgment as an experienced and 
qualified professional Engineer, familiar with the 
construction industry; but Engineer cannot and does not 
guarantee that proposals, bids or actual Project or 
Construction Costs will not vary from opinions of 
probable cost prepared by Engineer. If, prior to the 
Bidding Phase, the Owner or its designee wishes greater 
assurance as to Project or construction Costs, Owner or 
its designee shall employ an independent cost estimator. 



9. TERMINATION OR SUSPENSION. 

9.1.1 Engineer shall be considered in material default of 
this Agreement and such default will be considered cause 
for Owner to terminate this Agreement, in whole or in 
part, as further set forth in this Section, for any of 
the following reasons: (a) failure to begin work under 
the Agreement within the times specified under the Notice 
to Proceed, or (b) failure to properly and timely perform 
the services to be provided hereunder or as directed by 
Owner, or (c) the bankruptcy or insolvency or a general 
assignment for the benefit of creditors by Engineer or by 
any of Engineer's principals, partners, officers, or 
directors, or (d) failure to obey laws, ordinances, 
regulations, or other codes of conduct, or (e) failure to 
perform or abide by the terms or spirit of this 
Agreement, or (f) for any other just cause. The Owner may 
so terminate this Agreement, in whole or in part, by 
giving the Engineer seven (7) calendar days' written 
notice. 

9.1.2 If, after notice of termination of this Agreement as 
provided for in Paragraph 9.1 above, it is determined for 
any reason that Engineer was not in default, or that its 
default was excusable, or that Owner otherwise was not 
entitled to the remedy against Engineer provided for in 
Paragraph 9.1.1, then the Notice of Terminat ion given 
pursuant to Paragraph 9.1.1 shall be deemed to be the 
Notice of Termination provided for in Paragraph 9.1.3 
below and Engineer's remedies against Owner shall be the 
same as and limited to those afforded Engineer in 
Paragraph 9.1.3 below. 

9.1.3 Owner shall have the right to terminate this Agreement, 
in whole or in part, without cause upon seven (7) 
calendar days' written notice to Engineer. In the event 
of such termination of convenience, Engineer's recovery 
against Owner shall be limited to that portion of the 
Engineer' s compensation earned through the date of 
termination, together with any retainage withheld and any 
costs reasonably incurred by Engineer that are directly 
attributable to the terminat ion, but Engineer shall not 
be entitled to any other or further recovery against 
Owner, including, but not limited to, anticipated fees or 
profit on work not required to be performed. 

9.1.4 Upon termination, the Engineer shall deliver to Owner 
all original papers, records, documents, drawings, 
calculations, models, and other materials in Engineer's 



possession or control arising out of or relating to this 
Agreement. 

9.1.5 The Owner shall have the power to suspend all or any 
portions of the services to be provided by Engineer 
hereunder upon giving Engineer two (2) calendar days' 
prior written notice of such suspension. If all or any 
portion of the services to be rendered hereunder are so 
suspended, the Engineer's sole and exclusive remedy shall 
be to seek an extension of time to its schedule. 

9.1.6 Contract may be cancelled by the county for refusal by 
the contractor to allow public access to all documents, 
papers, letters, or other material made or received by 
the contractor in conjunction with the contract, unless 
the records are exempt from s.24 (a) of Article I of the 
State Constitution and s.119.07(1). 

9.2 Force Majeure 

Should services be delayed at any time during period of 
this Agreement due to changes ordered in the services by 
Owner or its designee, by labor disputes, fire, unusual 
delay in deliveries, abnormal adverse weather conditions 
not reasonably anticipatable, unavoidable casualties or 
any causes beyond the Engineer's control, or by other 
causes which the Owner or its designee determines may 
justify the delay, then an extension for performance of 
this Agreement may be granted to Engineer by Owner or its 
designee. 

9.3 Reuse of Documents. 

All documents including Drawings and Specifications 
prepared or furnished by Engineer (and Engineers' 
independent professional associates and consultants) 
pursuant to this Agreement are instruments of service in 
respect of the Project and Engineer shall retain an 
ownership and property interest therein whether or not 
the Project is completed. Owner or its designee may make 
and retain copies for information and reference in 
connection with the use and occupancy of the Project by 
Owner or its designee and others; however, such documents 
are not intended or represented to be suitable for reuse 
by Owner or its designee or others on extensions of the 
Project or on any other project. Any reuse without 
written verification or adaptation by Engineer for the 
specific purpose intended will be at Owner's sole risk 
and without liability or legal exposure to Engineer, or 
to Engineer's independent professional associates or 
consultants, and Owner shall indemnify and hold harmless 
Engineer and Engineer's independent professional 



associates and consultants from all claims, damages, 
losses, and expenses including attorney's' fees arising 
out of or resulting therefrom. 

9.4 Insurance. 

Engineer shall maintain, to the extent reasonably 
available, the following insurance coverages during the 
performance of its Services under this Agreement: 

Workers Compensation & Employers' Liability Statutory 

General Liability Bodily Injury/Property 
Damage Combined (including contractual) 

Automobile Liability Bodily Injury/ 
Property Damage Combined 

Professional Liability 
including errors and omissions) 

A1 1 insurance policies required by this Agreement shall 
include the following provisions and conditions by 
endorsement to the policies: 

9.4.1 The term "The Board of County Commissioners for Nassau 
County, Florida", shall include Nassau County, Florida, a 
political subdivision of the State of Florida, and all 
authorities, Board, Bureaus, Commissioners, Divisions, 
Departments and Offices thereof, and all individual 
members and employees thereof in their official capacity, 
and/or while acting on behalf of either Nassau County, 
Florida, or the Board of County Commissioners of Nassau 
County, Florida. 

9.4.2 All insurance policies, other than the Professional 
Liability policy and the workers' Compensation policy, 
provided by Engineer to meet the requirements of this 
Agreement shall name the Board of County Commissioners of 
Nassau County, Florida, as that name is defined in 9.8.1 
above, as an additional insured as to the operations of 
the Engineer under the Contract Documents and shall 
contain a severability of interests provisions. 

9.5 Controlling Law. 

9.5.1 This agreement, the rights and obligations of the 
parties hereto, and any claims or disputes relating 
thereto shall be governed, interpreted, construed and 
enforced, pursuant to the laws of the State of Florida, 
and ordinances or regulations of the County of Nassau. 
Venue for any litigation arising from this Agreement 
shall be in Nassau County, Florida. 



9.5.2 Owner and Engineer hereby knowingly, voluntarily and 
intentionally waive the right any of them have to a trial 
by jury with respect to any litigation based hereon, or 
arising out of, under or in connection with this 
Agreement and any agreement contemplated to be executed 
in conjunction herewith, or any course of conduct, course 
of dealing, statements (whether verbal or written) or 
actions of either party. 

9.6 Subletting, Assignment and Transfer. 

Owner and Engineer each binds himself, his partners, 
successors, assigns and legal representatives to the 
other party to this Agreement and to the partners, 
successors, assignees and legal representatives of such 
other party with respect to all covenants of this 
Agreement. Neither the Owner nor the Engineer shall 
assign, sublet, or transfer its interest in this 
Agreement without the written consent of the other. 

lo. SPECIAL PROVISIONS AND EXHIBITS. 

10.1 Indemnification. 

10.1.1 Owner agrees that Engineer is not responsible for the 
Project Site (including the handling, clean-up or 
disposal of hazardous substances from the Project Site) 
and Owner agrees to indemnify and hold Engineer harmless 
from any and all liability, claims, damages or other 
expenses arising out of, resulting from, or otherwise 
connected with hazardous substances from the Proj ect 
Site, except for Engineer's willful misconduct or gross 
negligence. 

10.1.2 The Engineer shall indemnify and hold harmless the 
Owner, and its officers and employees, from liabilities, 
damages, losses, and costs including, but not limited to, 
reasonable attorney's fees, to the extent caused by the 
negligence, recklessness, or intentionally wrongful 
conduct of the Engineer and persons employed by or 
utilized by the Engineer in the performance of this 
Agreement. 

10.1.3 The remedy provided to an indemnitee by Paragraph 
10.1.2 shall be in addition to and not in lieu of any 
other remedy available under this Agreement or otherwise. 

10.1.4 The remedy provided to an indemnitee by this Agreement 
shall survive this Agreement and shall not be limited in 
any manner by acceptance, final completion, or final 
payment. 



10.1.5 A claim for indemnity pursuant to this Agreement shall 
be commenced within the period established under Florida 
law for commencement of an action founded on the design, 
planning, or construction of an improvement to real 
property. 

10.1.6 The provisions of Section 10.1 are severable and if, 
for any reason, any one or more of the provisions 
contained in the Section shall be held by a court of 
competent jurisdiction to be invalid, illegal, against 
public policy, or unenforceable in any respect, the 
invalidity, illegality, being against public policy, or 
unenforceability shall not affect any other provision of 
this Section which shall remain in effect and be 
construed as if the invalid, illegal, against public 
policy, or unenforceable provision had never been 
contained in the Section. 

10.2 Dispute Resolution. 

Any dispute arising under this Agreement, which is not 
disposed of by agreement, shall be decided by a mediator, 
who shall reduce his/her decision to writing and furnish 
a copy to both parties. Claims disputes, or other matters 
in question between the parties to this Agreement arising 
out of or relating to this Agreement or breach thereof 
shall be submitted to mediation in accordance with 
mediation rules as established by the Florida Supreme 
Court. Mediators shall be chosen from the Supreme Court 
approved list of mediators in the Fourth Judicial Circuit 
and the cost of mediation shall be borne by the Engineer. 
The decision of the mediator shall be final and 
conclusive unless determined by a court of competent 
jurisdiction to be fraudulent, capricious, arbitrary, or 
so grossly erroneous as to necessarily imply bad faith or 
not supported by substantial evidence. 

10.3 Partial Invalidity. 

If any provision of this Agreement or any application 
thereof to any person or circumstance shall, to any 
extent, be invalid, the remainder of this Agreement or 
the application of such provision to persons or 
circumstances other than those as to which it is held 
invalid shall not be affected thereby and each provision 
of the Agreement shall be valid and enforced to the 
fullest extent permitted by law. 



10.4 Notices. 

Any notice, demand, request or other instrument which may 
be or required to be given under this Agreement shall be 
delivered in person, sent by United States Certified or 
Registered Mail, postage prepaid, or sent by a reputable 
overnight courier service and shall be addressed to 
either party at the address as hereinbelow given. Any 
notice shall be deemed delivered upon hand delivery or 
three (3) days after depositing such notice in postal 
receptacles return receipt requested, or one (1) day 
after depositing such notice with reputable overnight 
courier services. Either party may designate in writing 
such other address as shall be given by written notice. 

If to Owner: 

Nassau County Public Works Department 
213 Nassau Place 
Yulee, Florida 32097 
Attn: Jack J. DrAmato, Public Works Director 

If to Engineer: 

Dan Maxey, P.E. 
Vice President 
Parsons Transportation Group 
4417 Beach Boulevard, Suite 400 
Jacksonville, FL 32207 

10.5 No Partnerships. 

Nothing contained in this Agreement shall, or shall be 
deemed or construed so as to create the relationship of 
employer-employee, principal-agent, joint venturers, co- 
adventurers, or partners between Owner and Engineer and 
they are and shall remain independent contractors one as 
to the other. 

10.6 Counterparts 

This Agreement may be executed in two or more 
counterparts, each of which may be executed by one or 
more of the Parties hereto, but all of which, when 
delivered and taken together, shall constitute but one 
(1) Agreement binding upon all of the parties hereto. 

10.7 Securing Agreement. 

10.7.1 Engineer warrants that Engineer has not employed or 
retained any company or person, other than a bona fide 
employee working solely for Engineer, to solicit or 



secure this Agreement, and that Engineer has not paid or 
agreed to pay any person, company, corporation, 
individual, or firm, other than a bona fide employee 
working solely for Engineer, any fee, commission, 
percentage, gift, or any other consideration contingent 
upon or resulting from the ward or making of this 
Agreement. 

10.8 Entire Agreement. 

This Agreement together with the exhibits identified 
above constitute the entire Agreement (consisting of 
pages 1 through 14, inclusive) between the Owner and 
Engineer and supersede all prior written or oral 
understandings. This Agreement and said exhibits may 
only be amended, supplemented, modified or canceled by a 
duly executed written instrument. 

IN WITNESS WHEREOF, the parties hereto have made and 
executed this Agreement as of the day and year first above 
written. 

OWNER : ENGINEER : 

BOARD OF COUNTY COMMISSIONERS PARSONS TRANSPORTATION GROUP 
NASSAU COUNTY, FLORIDA 

BY: 
MARIANNE MARSHALL 
Its: Chairman 

ATTEST : 

~ t s :  EX-bfficio Clerk 
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