



Nassau County Public Works Department

2290 State Road 200
Fernandina Beach, Florida 32034-3056

Jack D'Amato, Jr., PE
Director of Public Works

MEMORANDUM

TO : Marianne Marshall, Chairman

FROM : Jack J. D'Amato, P.E., Public Works Director

DATE : February 14, 2001

SUBJECT : Sadler Road Bid Award

Background:

Staff requests that the Board of County Commissioners award the Sadler Road bid to Vallencourt Construction Company, Inc.. The bid award was based on the Base Bid, Part B - Alternate 1 Roundabout, Part C - Bicycle Restriping & Pavement Resurfacing and Part D - Wastewater Collection System Improvements. All Contractors were informed during the mandatory pre-bid meeting that the 4 above referenced items were definites, and that the remaining Alternate items would be at the discretion of the City of Fernandina Beach.

Recommendation:

Staff recommends that the Board of County Commissioners award the Sadler Road project to Vallencourt Construction Company, Inc. with a low bid in the total amount of \$2,331,446.84.

APPROVED
DATE 2/14/01
ct

SADLER ROAD PHASE 2 ROADWAY IMPROVEMENTS
 NASSAU COUNTY, FLORIDA
 BID OPENING: JANUARY 19, 2001 @ 2 P.M.
 BID OPENING TABULATION SHEET

CONTRACTOR	PART A - BASE BID	PART B ALT. 1	PART B ALT. 1A	PART B ALT. 1B	PART B ALT. 1C	PART B ALT. 1D	PART C	PART D	TOTAL A, B, C, D
J. B. COXWELL	\$ 1,863,688.49	\$ 283,140.25	\$ 7,735.11	\$ 24,034.03	\$ 14,290.79	\$ 15,102.28	\$ 101,055.27	\$ 97,721.25	\$ 2,406,773.47
VALLENCOURT	\$ 1,836,178.64	\$ 270,044.15	\$ 10,872.50	\$ 29,805.00	\$ 17,750.25	\$ 19,059.20	\$ 102,081.80	\$ 123,142.25	\$ 2,408,933.79
CHAPMAN	\$ 2,062,900.50	\$ 318,067.00	\$ 13,255.00	\$ 29,590.50	\$ 20,847.00	\$ 22,238.10	\$ 132,187.50	\$ 123,210.00	\$ 2,722,295.60
UNDERGROUND UTILITY	\$ 2,005,850.10	\$ 301,501.59	\$ 11,541.96	\$ 30,857.54	\$ 19,061.07	\$ 186,203.97	\$ 102,478.15	\$ 85,955.96	\$ 2,743,450.34
MILESTONE	\$ 2,146,919.47	\$ 629,332.68	\$ 9,848.97	\$ 30,790.49	\$ 16,949.62	\$ 17,512.58	\$ 103,023.87	\$ 86,160.81	\$ 3,040,538.49
PETTYCOAT	\$ 2,483,480.53	\$ 333,425.62	\$ 16,180.75	\$ 35,340.55	\$ 23,075.25	\$ 19,049.25	\$ 103,005.70	\$ 173,520.00	\$ 3,187,077.65
ENGINEERS ESTIMATE*	\$ 1,852,525.65	\$ 278,578.10	\$ 9,090.00	\$ 29,892.80	\$ 17,978.00	\$ 19,324.40	\$ 138,407.50		\$ 2,345,796.45

* Does Not Include Part D

Bid Tabulation

Sadler Road Phase 2
Nassau County Bid NC004-00

Certified By: HLL
Date: 5/11/11

Table with columns: BID NO., QUANTITY, UNIT, PRICE, ITEM, VALUATION, CHAPMAN, UNDERGROUND UTILITY, MILESTONE, PFTOTAL CONTRACTING, BUSINESS ESTIMATE. Includes sub-sections for PART B - ALTERNATES and ALTERNATE 1A - BEADY AREA PARKING LOT.

Certified By: Ler
Date: 7/1/10

Sadler Road Phase 2
Nassau County Bid NC004-00

J. B. CORWELL

BID NO.	ALTERNATE #	ITEM	J. B. CORWELL			VALLENGOURT			CHAMPLAIN			UNDERGROUND UTILITY			MILESTONE			PETCOAT CONTRACTING			ENGINEERS ESTIMATE					
			UNIT	QTY.	UNIT PRICE	AMOUNT	UNIT	QTY.	UNIT PRICE	AMOUNT	UNIT	QTY.	UNIT PRICE	AMOUNT	UNIT	QTY.	UNIT PRICE	AMOUNT	UNIT	QTY.	UNIT PRICE	AMOUNT	UNIT	QTY.	UNIT PRICE	AMOUNT
1	1	100-10 SITE PREPARATION AND GRADING	LS	1	298.76	\$	298.76	2,850.00	\$	4,020.00	\$	4,020.00	4,997.00	\$	3,562.87	\$	3,562.87	5,200.00	\$	5,200.00	\$	5,200.00	\$	5,200.00	\$	5,200.00
2	1	100-10 SITE PREPARATION AND GRADING	LS	1	5.10	\$	5.10	2,750.00	\$	7.50	\$	7.50	2,143.00	\$	4.42	\$	4.42	2,470.00	\$	2,470.00	\$	2,470.00	\$	2,470.00	\$	2,470.00
3	1	100-10 SITE PREPARATION AND GRADING	LS	1	5.00	\$	5.00	2,600.00	\$	7.50	\$	7.50	2,143.00	\$	4.42	\$	4.42	2,470.00	\$	2,470.00	\$	2,470.00	\$	2,470.00	\$	2,470.00
4	1	100-10 SITE PREPARATION AND GRADING	LS	1	10.85	\$	10.85	2,180.00	\$	10.00	\$	10.00	2,122.00	\$	10.00	\$	10.00	2,122.00	\$	2,122.00	\$	2,122.00	\$	2,122.00	\$	2,122.00
5	1	100-10 SITE PREPARATION AND GRADING	LS	1	21.87	\$	21.87	2,180.00	\$	20.00	\$	20.00	1,972.00	\$	18.00	\$	18.00	1,800.00	\$	1,800.00	\$	1,800.00	\$	1,800.00	\$	1,800.00
6	1	100-10 SITE PREPARATION AND GRADING	LS	1	1.87	\$	1.87	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00
7	1	100-10 SITE PREPARATION AND GRADING	LS	1	1.87	\$	1.87	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00
8	1	100-10 SITE PREPARATION AND GRADING	LS	1	1.87	\$	1.87	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00
9	1	100-10 SITE PREPARATION AND GRADING	LS	1	1.87	\$	1.87	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00
10	1	100-10 SITE PREPARATION AND GRADING	LS	1	1.87	\$	1.87	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00
11	1	100-10 SITE PREPARATION AND GRADING	LS	1	1.87	\$	1.87	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00
12	1	100-10 SITE PREPARATION AND GRADING	LS	1	1.87	\$	1.87	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00
13	1	100-10 SITE PREPARATION AND GRADING	LS	1	1.87	\$	1.87	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00
14	1	100-10 SITE PREPARATION AND GRADING	LS	1	1.87	\$	1.87	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00	\$	1,000.00
TOTAL - ALTERNATE 1C			LS	111	419.8	\$	453.09	3,535.00	\$	5,000.00	\$	5,000.00	4,997.00	\$	3,562.87	\$	3,562.87	5,200.00	\$	5,200.00	\$	5,200.00	\$	5,200.00	\$	5,200.00
TOTAL - ALTERNATE 1C					14,286.78	\$	14,286.78	17,756.35	\$	25,847.56	\$	25,847.56	16,941.87	\$	16,941.87	\$	16,941.87	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87
TOTAL - ALTERNATE 1C					14,286.78	\$	14,286.78	17,756.35	\$	25,847.56	\$	25,847.56	16,941.87	\$	16,941.87	\$	16,941.87	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87
TOTAL - ALTERNATE 1C					14,286.78	\$	14,286.78	17,756.35	\$	25,847.56	\$	25,847.56	16,941.87	\$	16,941.87	\$	16,941.87	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87
TOTAL - ALTERNATE 1C					14,286.78	\$	14,286.78	17,756.35	\$	25,847.56	\$	25,847.56	16,941.87	\$	16,941.87	\$	16,941.87	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87
TOTAL - ALTERNATE 1C					14,286.78	\$	14,286.78	17,756.35	\$	25,847.56	\$	25,847.56	16,941.87	\$	16,941.87	\$	16,941.87	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87	\$	16,941.87

Bid Tabulation

Sedler Road Phase 2
Nassau County Bid NC004-00

Certified By: Paul
Date: 3/1/04

BID NO.	FOOT NO.	ITEM	UNIT	QTY.	J. B. CORWELL		VALLENCOURT		CHAPMAN		UNDERGROUND UTILITY		MILZSTONE		PETTYCANT CONTRACTING		ENGINEERS ESTIMATE		
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
		PART A - BASE BID - SEDLER ROAD - PHASE II																	
		PART B - ALTERNATES																	
		ALTERNATE 1 - ROUNDABOUT																	
		ALTERNATE 1A - BEACH AREA PARKING LOT																	
		ALTERNATE 1B - BEAUMONT ROAD PARKING LOT																	
		ALTERNATE 1C - SOUTH AREA PARKING LOT																	
		ALTERNATE 1D - NORTH AREA PARKING LOT																	
		TOTAL PART B ALTERNATES																	
		PART C - BICYCLE LANE RESTRICTION / AND PAVEMENT RESURFACING																	
		PART D - WASTEWATER COLLECTION SYSTEM IMPROVEMENTS																	
		TOTAL PARTS A, B, C AND D																	

-- Does Not Include Part D