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Contract Number CM1826-A2
Bid Number NC11-020

AMENDMENT 2 TO CONTRACT FOR ASPHALT SERVICES

THIS ADDENDUM entered into this  19th day of February , 2014, by and
between the BOARD OF COUNTY COMMISSIONERS OF NASSAU COUNTY,
FLORIDA, a political subdivision of the State of Florida, hereinafter referred to as “County”,

and Purcell Investments LLC dba All Pro Asphalt, Asphalt Paving Systems, Inc., North
Florida Emulsions, Inc., Pavement Technology, Inc., and Vallencourt Construction
Company, Inc., hereinafter referred to as “Vendor”.
WHEREAS, the parties entered into an agreement dated February 27, 2012 for various
asphalt services resulting from bid NC11-020; and
WHEREAS, certain terms and conditions were included in the bid documents but were
not enumerated in the resulting contract; and
WHEREAS, the parties amended said agreement to incorporate those specific terms and
conditions; and
WHEREAS, the amended agreement provided for an initial term beginning February 27,
2012 and ending February 26, 2014 with an option for one year renewals upon mutual agreement
of the parties;
WHEREAS, the request for renewal was sent to all vendors and E.J. Breneman, L.P.,
and Roadway Management, Inc., chose not to renew; and
WHEREAS, H.I.P. Hot in Place Paving, LLC was identified as being dissolved
according to the Florida Department of State Division of Corporations; and
WHEREAS, The Miller Group, Inc. requested a price increase that was not agreeable to
the County; and
WHEREAS, the remaining parties desire to amend and extend said Agreement.
NOW, THEREFORE, in consideration of the mutual covenants and agreements
hereinafter contained, the parties hereto agree as follows:
1. In accordance with Section 24 of the Amendment 1 to the Contract for Asphalt
Services dated November 19, 2012, the performance period is hereby extended for
an additional one (1) year beginning February 27, 2014 and ending February 26,
2015.
2 All other provisions of said Agreement not in conflict with this Addendum shall
remain in full force and effect.

3. Time is of the essence.
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Its: Chair

Attest as to authenticity of t
Chw /

.CRAWFORD
S: -Ofﬁcm Clerk

D“A. HALLMAN
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PURCELL INVESTMENTS dba
ALL PRO

,_\AS LT
M//ﬂgﬂ/ h
By:' &méiﬁ: ZM/
Its: QFZG. é‘ f/

Address:  P.O. Box 43669
City, State, Zip: Jacksonville, Florida 32203-3669

STATE OF FLO( o
COUNTY OF ___PDYJu X

Beforé me personally appeared, L{nnﬁy{\ Q\Lf «{ l‘ , Who is personally

known or produced as identification, known to be the
person described in and who executed the foregoing instrument, and acknowledged to and before
me that he/she executed said instrument for the purposes therein expressed.

N
WITNESS my hand and official seal, this \ SU day of k LNUas q , 2014,

Notary Sighature
Notary-Public-State of ﬂ(}( { GlDL/ at large
My Commission expires: 5 /3@ / ( 7

AMY R HANCOCK
i MY CoMmission #FF022488
EXPIRES May 30, 2017

FlorldaNotarySc:Mce.com

(407) 398.01 53
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ASPHALT PAVING SYSTEMS, INC

-

By: :
Its:

Address: 9021 Wire Road
City, State, Zip: _ Zephyrhills, Florida 33540

STATE OF FLoR\pA
COUNTY OF __PAsco

Before me personally appeared, ROBERTYT CAYOFERRK | , who is personally
known VvV~ or produced as identification, known to be the
person described in and who executed the foregoing instrument, and acknowledged to and before
me that he/she executed said instrument for the purposes therein expressed.

hgnd and official seal, this 8T day of JanuaRy 2014

Notary-Public-State of FLOR\DA at large 5% MARK S ROHRBACH

*2 MY COMMISSION # EE139016

A&ns  EXPIRES October 17, 2015
(407) 398-0153 FloridaNotaryService.com

My Commission expires: |0 /17 [15
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NORTH ,FLORJ..PA EMULSIONS, INC.

Address: 701 N. Moody Road. # 15
City, State, Zip: ___Palatka. Florida 32177

STATE OF 7/& fc/‘l

COUNTY OF T;Pj,.m

Before me personally appeared, Té WA{«/} )«i} nQ~ , who is personally
known _ |/ or produced " as identification, known to be the
person described in and who executed the foregoing instrument, and acknowledged to and before
me that he/she executed said instrument for the purposes therein expressed.

/j, WITNESS my hand and official seal, this &) J/”day of S amu ptyq 2014,
'Nograé;ame

Notary-Public-State of 7//&4 ¢ J <] at large

My Commission expires:

3 ANGELAV.AMON 1,
2 MYCOMMISSION # FFoa7ssn |

EXPIRES: November 19, 217 ' »
Bonded Theu Notary Public Underwrier: e

7
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PAVEMENT TECHNOLOGY, INC

John J. Schlegel
By: e

Its: ©~ “ Vice President

Address: 24144 Detroit Road
City, State, Zip: _ Westlake, Ohio 44145

STATE OF Ohio
COUNTY OF Cuyahoga

Before me personally appeared, John J. Schlegel , who is personally
known x or produced as identification, known to be the
person described in and who executed the foregoing instrument, and acknowledged to and before
me that he/she executed said instrument for the purposes therein expressed.

WITNESS my hand and official seal, this /%) day of/@me/w ,2014.

otary Signa

Notary-Public-State of é%//) at large

My Commission expires:

< LluA. TRIFILETTI-PALOS
Nutary Public, State of Ohio
M§Commission Expires Jax. 17,20 /5

i
B
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VALLENCOURT CONSTRUCTION
COMPANY, INC.

y /2
y:

Its: |),C € Pf@sf}em}gy

Address: 1701 Blanding Boulevard
City, State, Zip: Middleburg, Florida 32068

STATE OF Florda_
COUNTY OF ({a

Before me personally appeared, [Narcus e ln o a , Who is personally
known _ or produced as identification, known to be the

person described in and who executed the foregoing instrument, and acknowledged to and before
me that he/she executed said instrument for the purposes therein expressed.

WITNESS my hand and official seal, this /5 day of T n. , 2014,

M&W

otary Signature

Notary-Public-State of Fl oirjde  at large

My Commission expires: [3- 2~/

Stz
.».\\.\"‘““ Httsyy,

g 4G T 0
’II,I” O i \ ML 5\\\\
it



~ Exhibit A - Asphalt Services Cost Comparison Table

Unit 5uantity Nassau St Johns Volusia
Year N 2011 2012 2011
Pavement Management Techniques
Chipseal Mobilization K 500 | $ - $ 1,000
Single Chipseal B $ 168|% 172]|$ 174
Double Chipseal B 2879 3.00 (9% 323
Chipseal (Stress Release) lE 168 | $ 1.85| NoBid
Microsurface Mobilization B $ 750(S - |$ 1,000
Microsurface Single 1$ 175]|$ 189]$ 189
Microsurface Heavy Single 1$ 193]$ - |$ 209
Microsurface Double 1$ 278|$ 273]|$% 249
Microsurface Double Heavy 1$ 299]5% - $ 299
Crackseal Mobilization 1$ 1000/(8% - $ 500
Crackseal |$ 1550]|% 15.00[$ 1395
Cold Mix Mobilization |$ 2000($ - $ 4,000
Open Graded Cold Mix | $ 128 - |$ 10
Cold-In-Place Recycling Mob. {$ 1000]$ - $ 5,500
Cold-In-Place Recycling {$ 425|% 525|% 470
Asphalt Emulsion (CIR) [$ 210[s 245]3 250
Excavation (CIR) B 20| $ 1918 15
Added RAP (CIR) N 16| $ 241 8 24
Full Depth Reclamation Mob. {$ 1000][$ - |$ 2500
Pulverization (FDR) 1$ 245]|$ 419[8$ 435
Cement (FDR) l$ 100]/$ 115]% 160
Asphalt Emulsion (FDR) |$ 210|$ 245]|%$ 250
Excavation (FDR) B 20| $ 18| 8 15
Base Material (FDR) 1$ 2475|% 3550(% 37.00
Asphalt Overlays |
S-l Instalt (2400+ tons) TN |s 7000|3% 7600[$ 6783
S-lll Install (2400+ tons) TN |$ 7100|$ 7800]|% 7225
SP9.5 Install (2400+ tons) TN |$ 81.00|% 8000| NoBid
SP12.5 Install (2400+ tons) TN | | s 7900]3$ 80.00] NoBid
Asphalt Mobilization Each | {$ 1500][8$ - $ -
Milling sy | $ 125|% 180($ 1.50
Milling Mobilization SY = |$ 1000]$ o K -
Blackrock Cold in Place
Cold in Place Recycling SY 17,400 [$ 73950 | % 91,350 | $ 81,780
CIR Mobilization Each 11]$ 1,000 $ - $ 5,500
Asphalt Emulsion Gal 18678 | $ 39,224 | $ 45761 |$ 46,695
Overlay, S-I Install TN 1,485 | $ 103,915 [ $ 112,822 | $ 100,694
Overlay Mobilization Each 11$ 1,500| $ - $ -
Project Total $ 219,589 | $ 249,933 | $ 234,669
Blackrock FDR (example project)
Cold in Place Recycling SY 17,400 [ $ 42630 |$ 72906 |$ 75,690
CIR Mobilization Each 11$ 1,0001]$ = $ 2,500
Asphalt Emulsion Gal 48,563 | $ 101,982 | $ 118,979 | $ 121,407
Overlay, S-I Install TN 2,227 | $ 155,873 | $ 169,233 | $ 151,040
Overlay Mobilization Each 11$ 150019 - $ -
Project Total $ 302,984 | $ 361,118 | $ 350,637
Hilliard Chipseals
Single Chipseal SY 76,811 [ $ 129,042 | $ 132,115 | $ 133,651
Chipseal Mobilization Each 118 500 | $ - $ 1,000
S-llI Install (rutfill) TN 209|$ 14,839 |% 16,302 [ $ 15,100
Overlay Mobilization Each 11% 15001 % - $ 1
Project Total $ 145,881 | $ 148,417 | $ 149,752
Pickett St Overlay
Overlay, S-lll Install TN 1,457 | $ 103,447 | $ 113,646 | $ 105,268
Overlay Mobilization Each 1]$ 1,500| % - 3 -
Project Total $ 104,947 | $ 113,646 | $ 105,268




