CS-24-224

BOCC CONTRACT APPROVAL FORM

CONTRACT TRACKING NO. CM3708-A2

SECTION I - GENERAL INFORMATION	
Requesting Department: FIRE RESCUE	Contact Person: SCOTT TITTLE
Telephone: (904) 753-1391 Emai	AII: TITTLE MASSAUCOUNT FELCOM
SECTION 2 - VENDOR INFORMATION	1
Name: PURVIS SYSTEMS Address: 80 SILVA LN	
City: MIDDLETON	State: RI Zip Code: 02842
Vendor's Administrator Name: J. MASOLA	Title: SALES it: JMOSCOLA@PURVIS.COM
Telephone: (401) 862-1184 Emai	II: IMOSCODABFORMS.com
SECTION 3 - VENDOR AUTHORIZED SIGNATORY	
Authorized Signatory Name; DANIELLE FLYNN	Title: CONTRACT MANAGER
Authorized Signatury Email: DELYNN@PURVIS.COM	TO THE PARTY OF THE PARTY OF THE PARTY OF
(IDENTIFY WHO WILL SIGN THE CONTRACT ON BEHALF OF THE VEN	NDOR OFFICERDIRECTOR WITH AUTHORITY TO SING COMPANY.
SECTION 4 - CONTRACT INFORMATION	
Contract Name: MESSAGE BOARDS AND INSTALLATION FOR FIRE STATIC	ON 70 AND 90
Short Description of Product(s)/Service(s) Being Requested: M	MESSAGE BOARD PURCHASE AND INSTALLTION
(GOODS AND/OR SERVICES TO BE	PROCURED, PHYSICAL LOCATION, ETC.)
Procured Method: □Quotes □ITB □RFP □RFQ □P	
□Other:	
Amount of Initial Contract Term: ONE YEAR AFTER EXECUTION	
Amount of Renewal Options (if applicable): Year 1: Year 3:	Year 2: Year 4:
Total Amount of Contract (Initial Term Renewal Options): \$77.33 2 SOUN	T COL 4. NTYSEVEN THOUSAND THREE HUNDRED THIRTYTHREE HID 27/100 (Estimate if necessary)
Account Number: 04233522 -564001	
Source of Funds: ■County □State □Federal □Other: _	
County Authorized Signatory: BOCC Chairman Count (IDENTIFY WHO WILL SIGN CONTRACT ON BEHALF OF BOCC)	ty Manager
IDENTIFY WHO WILL SIGN CONTRACT ON BEHALF OF BOCCI	
SECTION 5 - INSURANCE	
Insurance Category: □Category L ■Category M □Category	ory H Other:
	Risk Manager Initials:
SECTION 6 - AMENDMENT INFORMATION Contract Tracking No: CM3708 A	Amendment No: A2
	Increase Time Only Extension Additional Scope
☐ Supplemental Agreement ☐ Other:	
Contract Amount with Previous Amendments: \$77,333,27	Amount of this Amendment: \$ 60,831.00 Coarry For
New Contract Amount including this Amendment: \$138.184.27	To:
Account Code Change From:	
(IDENTIFY WHO WILL SIGN AMENDMENT ON BEHALF OF BOCC)	y 1712ango.
APPROVALS PURSUANT TO NASSAI	U COUNTY PURCHASING POLICY
2/10/2025	3. Lanau Milmou 2/11/2025
Department Head/Contract Manager Date	Procurement Date
OO COMMUNICITY TO THE TOTAL TO	(Signature required only if procurement related)
(128.25 1120/20	5 Denise C. May, Esq., BCS 2/12/2025
Office of Mgrut. & Budget Date	County Attorney Date
Street of Spirit, or 1910 Series	4
COUNTY MANAGER – FINAL	L SIGNATURE APPROVAL
	2/12/2025

County Manager

SECOND AMENDMENT TO CONTRACT FOR MESSAGE BOARDS AND INSTALLATION SERVICES

THIS SECOND AMENDMENT TO THE CONTRACT FOR MESSAGE BOARDS AND INSTALLATION SERVICES (hereinafter "Amendment") is made by and between the BOARD OF COUNTY COMMISSIONERS OF NASSAU COUNTY, FLORIDA, a political subdivision of the State of Florida (hereinafter the "County"), and PURVIS SYSTEMS INCORPORATED, a business having its primary business location at 88 SILVA LANE MIDDLETON, RI 02842 (hereinafter the "Vendor").

WITNESSETH:

WHEREAS, the Parties previously entered into a Contract for Message Boards and Installation Services dated July 9, 2024, and that certain First Amendment dated September 10, 2024, which expanded the scope of work to include new Fire Rescue Station 10 and correspondingly increased the compensation amount (collectively, the "Contract"); and

WHEREAS, the Parties now desire to amend the Contract terms and conditions subject to the provisions contained herein.

NOW, THEREFORE, for good and valuable consideration the receipt and sufficiency of which is hereby acknowledged, and intending to be legally bound, the Parties do agree to amend the Contract as follows:

SECTION 1. Section 4 of the Contract is hereby amended to increase the compensation amount for the goods/services to be provided under the contract due to addition of new Fire Rescue Stations 70 and 90 into the scope of work. The County shall increase the compensation to Vendor by SIXTY THOUSAND EIGHT HUNDRED THIRTY-ONE AND 00/100 DOLLARS (\$60,831.00), which represents THIRTY THOUSAND FOUR HUNDRED FIFTEEN AND 50/100 DOLLARS (\$30,415.50) each for Fire Rescue Stations 70 and 90, as more particularly described in Exhibits "A" and "B", respectively. The total compensation to Vendor under the Contract shall not exceed ONE HUNDRED THIRTY-EIGHT THOUSAND ONE HUNDRED SIXTY-FOUR AND 27/100 DOLLARS (\$138,164.27).

- **SECTION 2.** The attached Exhibit "A" (Fire Rescue Station 70) and Exhibit "B" (Fire Rescue Station 90) that are attached hereto and incorporated herein are hereby added to the original Exhibit "A" under the Contract as additional scope of work.
- **SECTION 3.** Section 6 of the Contract is hereby amended to extend the term of the Contract by one additional year to accommodate the additional scope of work identified herein. The term of the Contract shall therefore terminate two (2) years from the Effective Date, on July 8, 2026.
- **SECTION 4.** All other terms and conditions of the Contract not inconsistent with the provisions of the Amendment shall remain the same and in full force and effect.

CM3708-A2

IN WITNESS WHEREOF, the Parties have caused this Amendment to be executed by its duly authorized representatives, effective as of the last date below.

THE COUNTY:

BOARD OF COUNTY COMMISSIONERS OF NASSAU COUNTY, FLORIDA

By: Taco E. Pope
Title: County Manager
Date: 2/12/2025

REVIEWED FOR LEGAL FORM AND CONTENT:

Denise C. May, Esq., BCS
DENISE C. MAY, County Attorney

EM 2/12/2025

VENDOR:

PURVIS SYSTEMS INCORPORATED

Danielle Flynn By: Danielle Flynn

Title: Contract Manager

Date: 2/11/2025

PO MODIFICATION FORM

(Signature required if greater than \$100,000.00)

SECTION I - GENERAL INF Date Submitted: 01/09/2025 Re Contact Phone Number: (904) 753-	questing Depar	tment: FIRE RESCUE	Contact Person: SCOTT TITTLE ail: TTITTLE@NASSAUCOUNTYFL.COM
SECTION 2 – ORIGNAL PUI PO Number: 24000542 Vendor Name: PURVIS SYSTEMS INCO	Contr	DER INFORMATIO act No. (if applicabl	
SECTION 3 – MODIFICATION Type of Modification: Amount Re-Open for Amount \$ Original PO Sum: Total Sum of Previous Modification PO Sum Prior to this Modification Amount of this Modification: New PO Sum Including this Modification Code Change From:	tions:dification:	Amount Decrease Other: \$ \$ 30,04 \$ \$0.00 \$ \$7,733 \$ \$ 60,83	3.27
SECTION 4 — REASON FOR ADDING NEW STATION 70 AND 90 TO CONTR PLEASE KEEP MONEY IN THE SAME COST C \$60,831.00 will be pulled from accounts 0422352	RACT FOR SAME SCO IN PO# 24000542-001	PE OF WORK	
APPROVALS PURSUANT TO NAS By G Department Head/Managing Agent	2/10/2025	PURCHASING POL	JCY
Office of Mgmt. & Budget (Signature required if greater than \$1,	2/10/2025 Date 000.00) 2/11/2025		
Procurement (Signature required if greater than \$5	Date		
County Manager	Date		

Clerk: UB Date:2/12/2025 DATE 1/9/2025

Requisition Form

NASSAU COUNTY BOARD OF COUNTY COMMISSIONERS

VENDOR NAME/ADDRESS 96135 Nassau Place Suite 1
PURVIS SYSTEMS Yulee, FL 32097
88 SILVA LN
MIDDLETON, RI 02842

DEPARTMENT FIRE RESCUE

REQUESTED BY

					SCOTT TITTLE
VENDOR NUMBER	PROJECT NAME FUN	DING SOURCE	AMOUNT AVAILABLE	Standard F	O OR ENCUMBER ONLY CONTRACT NO. CM3708-A2
ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	
	MESSAGE BOARDS INSTALLATIO	N FOR 2.00	\$ 30,415.50	\$ 60,831.00	
	NEW STATION 70 AND 90			\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
	04223522-564001			\$ 0.00	
	CARRY FORWARD FROM 23/24 FY	,		\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
				\$ 0.00	
ORIGINAL - F	INANCE			Shipping	\$ 0,00

ORIGINAL - FINANCE
COPY - DEPARTMENT
Total \$60,831.00

Department Head
I attest that, to the best of my knowledge, this requistition reflects accurate information, has been reviewed, budgeted for and follows the Nassau County Purchasing Policy.

2/10/2025

Office of Management and Budget (signature required if greater than \$1,000.00 for services or if greater than \$5,000 for goods)
I attest that, to the best of my knowledge, funds are available for payment.

2/10/2025

Procurement Director (signature required if greater than \$5,000.00)
I attest that, to the best of my knowledge, this requisition is accurate and necessary and is consistent with the Nassau County Purchasing Policy.

Annual County Manager (signature required if greater than \$100,000.00)
I attest that, to the best of my knowledge, the appropriate staff have reviewed and approved this Requisition and no other conditions would prevent approval.

2/12/2025

Clerk: 6/2 6/2

PURVIS PRICE QUOTATION

PURVIS SYSTEMS

Tax ID #: 11-2299301

Exhibit "A"

Date: December 2, 2024

Quote #: PC2025-025r1

Customer: Nassau County Fire Rescue

Address: 96160 Nassau Place

Yulee, FL 32097

Customer POC: Greg Roland, Asst Fire Chief

E-mail groland@nassaucountyfl.com

Phone #: 904-530-6600

88 Silva Ln

Middletown, RI 02842

Sales: J. Mascola 401-862-1184

jmascola@purvis.com

Contracts: D Flynn 401-845-8432

DFlynn@purvis.com

TASK:

Procurement and implementation of the PURVIS Fire Station Alerting System™ (PURVIS FSAS™) for Nassau County Fire & Rescue Station 70. Please refer to the attached "PURVIS FSAS SOW Nassau County Fire Station 70 Rev B" for additional details associated with our quote.

Customer is responsible for supplying all 120V power, conduit, backboxes, 70v speakers and system cabling required for the PURVIS FSAS components in each location.

Installation services include installing the PURVIS FSAS components only and do not include cabling.

Quote assumes that PURVIS will relocate the existing Station 70 Station Control Unit, Switch and UPS from the existing Station 70 to the new Station 70.

This project is to be purchased under the Sourcewell Contract No. 042021-PUR

HARDWARE:

				Adjusted	
ltem	PURVIS Part #	Qty	Unit Price	Unit Price	Extended Price
Audio/Relay Expansion Module (ARXM)					
25/70v, 8 Zone/8 Relay	315-442000-131-8/8	1	\$4,775.00	\$4,631.75	\$4,631.75
Amplifier 1 Ch (25/70v) 250w	315-070304-131	1	\$1,410.00	\$1,367.70	\$1,367.70
Volume Control Switch (25/70v) 100w	315-110003-131	3	\$55.00	\$53.35	\$160.05
Message Board - 32" Monitor	315-190000-131-32	4	\$695.00	\$674.15	\$2,696.60
Message Board - 42" Monitor	315-190000-131-42	2	\$950.00	\$921.50	\$1,843.00
Message Board HDMI Video Transmitter	315-190400-131-TX	1	\$105.00	\$101.85	\$101.85
Message Board HDMI Video Receiver	315-190400-131-RX	6	\$105.00	\$101.85	\$611.10
Wall Mounting Bracket, Swing Arm/Tilt,	315-190300-131	6	\$70.00	\$67.90	\$407.40
8 Port Unmanaged Message Board Switch	315-290003-131-MB	1	\$95.00	\$92.15	\$92.15
Power Strip - Rack Mount	315-010500-131	1	\$65.00	\$63.05	\$63.05
19" Rack Shelf 1U, 10" Deep	315-383001-131	1	\$55.00	\$53.35	\$53.35
TOTAL \$12,02					\$12,028.00
Sales and Use Tax	Sales and Use Tax \$0.00				
TOTAL HARDWARE \$12,028.00					

Hardware Prices do not include installation or any system configuration, if applicable. Any applicable manufacturer warranties will be extended to the customer.

Hardware lead time is at least 12 weeks after receipt of order (ARO)

FIXED PRICE SERVICES:

		Adjusted Unit	
Description	Unit Price	Price	Price
Implementation Services (Project Management, Configuration,			
Integration, Test, & Training)	\$7,500.00	\$7,275.00	\$7,275.00
Installation Services	\$11,250.00	\$10,912.50	\$10,912.50
Freight/Shipping & Handling		\$200.00	\$200.00
1 Year Warranty & Maintenance		Included	\$0.00
TOTAL SERVICES			\$18,387.50

GRAND TOTAL \$30,415.50

PAYMENT MILESTONES:					
Key Milestone	Deliverable	Payment Amount			
Milestone # 1	Delivery and Installation of FSAS Hardware	\$28,000.00			
Milestone # 2	Final Testing and Cutover	\$2,415.50			

GRAND TOTAL \$30,415.50

SALES AND USE TAX: Any required sales and use tax not identified in this quote is responsibility of the quote recipient or Fire Station Alerting System end-user. PURVIS is not responsible for the collection of any required taxes and payments to any tax collection agencies.

BONDS: Quote does not include any bid, payment, or performance bonds.

PERMITS: Quote does not include any permits that may be required

PREVAILING WAGE RATES: Pricing is not based on prevailing wage rates.

PAYMENT TERMS: Net 30

VALIDITY: This FFP Quote is valid for 90 days

WARRANTY: First Year Remote Warranty & Maintenance begins upon Functional System Validation conducted jointly by PURVIS and the customer using standard PURVIS FSAS manual alerting tools.

EXPORT CONTROL: Products purchased or received under any resulting Sale may be subject to export control laws, restrictions, regulations, and orders of the United States. Customer agrees to comply with all applicable export laws, restrictions and regulations of the United States or foreign agencies or authorities, and shall not export, or transfer for the purpose of re-export any product to any prohibited or embargoed country or to any denied, blocked or designated person or entity as mentioned in any United States or foreign law or regulation.

12/2/24

STATEMENT OF WORK (SOW) PURVIS FIRE STATION ALERTING SYSTEM NASSAU COUNTY FIRE RESCUE

1.0 Scope

Nassau County Fire Rescue seeks the configuration and implementation of an IP-based Fire Station Alerting System (FSAS) for the new Nassau County Fire Station 70. In order for the system to be fully functional in Fire Station, the system must interface with the Nassau County Dispatch Center's existing PURVIS FSAS. The PURVIS FSAS is integrated with Tyler Technologies New World CAD system at the Nassau County's Dispatch Center utilizing Tyler Technology's interface to the PURVIS FSAS Application Programming Interface (API). With this interface in place, the PURVIS FSAS must automatically transmit incident detail from the CAD system to the existing Fire Station via the County's IP network. The project includes the purchase, implementation, and installation of the PURVIS FSAS fire station-based control and alerting equipment at the new Fire Station 70. The project does not include the installation of any required 120VAC power, conduit, or backboxes for the PURVIS FSAS devices.

2.0 Task Description

The scope and tasks identified in this statement of work represent the complete PURVIS FSAS implementation and installation for the Nassau County Fire Rescue (NCFR). PURVIS will provide the NCFR with the PURVIS Fire Station Alerting System and the PURVIS Team will perform the following tasks in support of the system implementation:

Task A. FSAS Procurement, Assembly, Configuration and Installation.

PURVIS will procure, assemble, and configure the PURVIS FSAS fire station equipment for the Nassau County Fire Rescue. All system design and software components will be based on the current PURVIS FSAS Station Control Unit (SCU). No new custom software development or new software functionality is included with this implementation.

As part of the project planning phase, PURVIS will work with NCFR to define a system Configuration document and a Network Configuration document. These two documents define the NCFR's technical and operational details that will be used by the PURVIS Engineering organization to develop, configure and test the requirements of the NCFR's FSAS system. NCFR's Station 70 configuration will need to be developed and based on existing station configurations as common integration points will exist among the fire stations dispatched by the Nassau County Dispatch Center.

Following contract award and as part of the implementation phase project kickoff, PURVIS will work with NCFR to collect the information required to complete the two configuration documents. The County's input for these documents is crucial, since incorrect or incomplete information may potentially impact the project's resources and schedule.

12/2/24

PURVIS will configure the Station Control Unit to meet the System Technical Requirements provided below.

SYSTEM TECHNICAL REQUIREMENTS

The following PURVIS FSAS components are required for NCFR at Fire Station 70:

- 1. PURVIS FSAS Station Control Unit (Qty 1)
 - a. The proposed solution assumes PURVIS will utilize the existing Station 70 PURVIS FSAS Station Control Unit, switch and UPS for the new NCFR Fire Station 70. The PURVIS FSAS SCU receives incidents/alerts and activates all appropriate station electronics, as well as playing tones and messages over the station speakers.
- 2. PURVIS FSAS Station Alerting Electronics:
 - a. Fire Station 70 will be outfitted with FSAS electronics that are identified in PURVIS Quote No. PC2025-025r1. The specific quantities and locations of the alerting devices have been defined by Nassau County Fire Rescue.

Task B. System Testing.

PURVIS will be responsible to conduct system integration, verification and validation testing. As part of this testing, PURVIS utilizes an Acceptance Test Plan that documents these activities as well as the Functional Acceptance Testing. PURVIS will update existing PURVIS FSAS test scripts to reflect the NCFR FSAS configuration.

PURVIS will also conduct Functional Acceptance Testing, with the NCFR personnel witnessing this test. PURVIS FSAS Test Scripts will be used as the basis of the Functional Acceptance Testing. Successful completion of Acceptance Testing will constitute system acceptance.

Task C. Project Management Services.

PURVIS will provide project management services in support of the procurement, assembly, configuration, testing and integration of the PURVIS FSAS into the new Nassau County Fire Station 70.

PURVIS will provide services to coordinate, lead, monitor and report all project activities. Services include scheduling, status reporting, coordinating activities of vendors, identifying Nassau County Fire Rescue and other agency dependencies, and ensuring completion and acceptance of all activities.

PURVIS will participate in regularly scheduled status meetings/conference calls with the contractor and NCFR. Meeting participants will include, at minimum, the NCFR Project Manager, NCFR Fire Chief, PURVIS Project Manager as well as required individuals based on the agenda items defined for that specific meeting.

PURVIS will provide a biweekly project status report that will include:

Progress against schedule



12/2/24

- Key accomplishments for the reporting period
- Short-term upcoming tasks/activities
- Identification of project risks and mitigation options
- Open and closed action item lists.

Task D. Training.

In support of the FSAS implementation, the PURVIS Team will provide the following remote training:

- Training Course for Fire Personnel. The training modules below will be provided in a "train the trainer" format for up to ten (10) personnel. One training session will be provided, with a total duration of approximately 30 minutes.
 - o FSAS Station Control Unit Module (30 minutes).

Task E. Warranty/Maintenance.

PURVIS will provide a one (1) year remote warranty on all PURVIS-provided FSAS hardware and software begins upon Functional System Validation conducted jointly by PURVIS and the Nassau County using standard PURVIS FSAS manual alerting functions. Warranty services will be provided in accordance with the PURVIS FSAS Warranty, Maintenance and Service Agreement.

Upon the expiration of the initial one (1) year Warranty period, Annual Maintenance may be purchased as an option that may be renewed each year.

3.0 Project Schedule

The project schedule will be monitored weekly, formally updated with any required changes, and distributed on a monthly basis to all project team members.

4.0 Assumptions

The scope of this SOW is limited to the equipment, software and documentation identified within the SOW. Requests to procure and/or modify any additional equipment, software and/or documentation will be considered out of scope.

Nassau County Fire Rescue's Role

In order for PURVIS to fulfill project requirements and avoid delays, Nassau County Fire Rescue will perform the following:

Nassau County Fire Rescue



12/2/24

- Assign a primary point of contact for the project.
- Key project team members will participate in regularly scheduled project meetings.
- Ensure PURVIS has timely access to all necessary physical locations during the project. Communicate all project activities to dispatch and station personnel.
- Make dispatch and fire station operational personnel available to provide operational data necessary for system configuration.
- Make personnel available to approve recommended acceptance test procedures and to participate in the execution of these procedures.
- Provide approval of all PURVIS documentation within 10 working days of delivery.

Hardware Requirements

- Provide a fire station radio within 50' of the PURVIS FSAS Station Control Unit (SCU) in the fire station.
- The following FSAS hardware will be installed in a 19" station equipment rack supplied by the General Contractor/NCFR in the station:

	Environmen		t Requirements	
Item	Power Requirements	Space Requirements	Other Requirements	
Station Control Unit	Input: 120VAC, 20 Amp outlet. Power will be supplied from the PURVIS provided UPS.	Rack Mounted - 3U of 19" rack space, depth of 24".	To ensure system longevity and reliability, the SCU operating temperature is 32° F to 100° F	
24 Port Network Switch	Input: 120VAC, 15 Amp outlet. Power will be supplied from the PURVIS provided UPS.	Rack Mounted - 1U of 19" rack space, depth of 16".	To ensure system longevity and reliability, the operating temperature range is 32° F to 100° F.	
Audio/Relay Expansion Modules (ARXM)	Input: 120VAC, 15 Amp outlet. Power will be supplied from the PURVIS provided UPS.	Rack Mounted - 2U of 19" rack space, depth of 24". Total Weight: 17.0 lbs	To ensure system longevity and reliability, the operating temperature range is 32° F to 100° F.	
Remote Touch Screen (RTS) Video Distribution	Input: 120VAC, 15 Amp outlet. Power will be supplied from the PURVIS provided UPS.	Dimensions: 3.5x3.1x1.2 in Weight: 1.2 lbs.	To ensure system longevity and reliability, the operating	

12/2/24

			temperature range is 32° F to 100° F.
Amplifier 1 Ch (70v) 250w	Input: 120VAC, 15 Amp outlet. Power will be supplied from the PURVIS provided UPS.	Rack Mounted - 2U of 19" rack space. Depth of 20".	To ensure system longevity and reliability, the operating temperature range is 32° F to 100° F.
Uninterruptible Power Supply	Input: A single dedicated 120V, 20AMP circuit in the fire station with a minimum of one outlet. Power termination shall be located within 6 feet of the PURVIS FSAS UPS in the station.	Rack Mounted - 2U of 19" rack space. Depth of 20". Weight: 58 lbs	To ensure system longevity and reliability, the operating temperature range is 32° F to 100° F.
Power Strip - Rack Mount	Input: 120VAC, 20 Amp outlet. Power will be supplied from the PURVIS provided UPS	Rack Mounted - 1U of 19" rack space.	To ensure system longevity and reliability, the operating temperature range is 32° F to 100° F.
19" Volume Control Mount	N/A	Rack Mounted - 2U of 19" rack space per shelf.	N/A
19" Rack Shelf 1U, 10" Deep	N/A	Rack Mounted - 2U of 19" rack space per shelf.	N/A

Equipment Rack Space

• General Contractor/NCFR will provide a minimum of 15U or 19" rack space based on the FSAS components identified above.

Power Requirements

- Provide all 120VAC power for the FSAS devices as identified below:
 - a. Provide one 120V, 20AMP dedicated circuit with a duplex outlet within 5 feet of the PURVIS provided Uninterruptable Power Supply for the PURVIS FSAS rack equipment identified above.
 - b. PURVIS FSAS devices connected to the PURVIS provided UPS in the station will be limited to the following: Station Control Unit, Audio/Relay Expansion Module, RTS Video Distribution, Network Switch, Message Board Switch, Audio Amplifier, and Power Strip.

12/2/24

Network

- Provide routing on the Dispatch Center's network to the existing Central Server and the
 fire station PURVIS FSAS SCU (within 30 calendar days of contract award). Network
 routing between the Nassau County Dispatch Center and Fire Station 70 shall be designed,
 implemented and tested by Nassau County.
- The bandwidth required from the FSAS Central Servers to the FSAS Station Control Unit (SCU) is minimal, with a compressed incident message size of around 1200-1300 bytes. A connection in excess of 5-10KB/s is required. For software updates and maintenance over the network, a bandwidth in excess of 1Mb/s is recommended, but not required
- Provide a configured WAN switch port at the fire station for the PURVIS SCU to plug into for connectivity back to the Nassau County Dispatch Center
- Provide the static WAN IP addresses as required for Station Control Unit.
- Implement firewalls as required for FSAS. Any hardware, software and services required to implement the firewalls are the responsibility of the Nassau County Fire Rescue and Nassau County Dispatch Center.
- Provide PURVIS with remote access to the FSAS via a browser-based remote login software.
- Provide a point of contact available 24/7/365 for WAN support.

<u>Radio</u>

- Perform all radio or console programming changes required to support the FSAS receiving automated audio over radio. This includes channel/talk group and any other custom configuration (within 45 calendar days of contract award) PURVIS will provide guidance in programming.
- Maintain all radio equipment required for FSAS communications. This includes preventive maintenance, signal strength, issues resolution, software updates and other support.
- Provide a single point of contact for all radio related issues.
- Provide, install, configure and test a radio at the station to be used for monitoring the radio.
- For the interface between the station radio and the SCU, provide the physical cable connection at the radio end. PURVIS will provide the connection at the SCU end.

E-mail Notifications

12/2/24

• Supply the contact information for the individuals to be notified of system trouble via autogenerated email notifications (within 30 calendar days of contract award).

Training

• Ensure all personnel scheduled for training are present at schedule time(s).

Fire Station Installation

- PURVIS assumes that the PURVIS Team will have full and timely access to the installation site on the date(s) required. Access on each date will be all day (7:30am - 5:00pm local time).
- Fire Station Repair
 - a. Any ceiling tiles damaged during installation will be replaced with similar tiles but exact color and type match cannot be guaranteed.
 - b. Any damaged paint / drywall will be repaired with similar colors but exact color match cannot be guaranteed.

Warranty/Maintenance

• Provide PURVIS with remote access to the FSAS via a browser-based remote login.

5.0 System Acceptance

System Acceptance will be based on successful execution of the Functional Acceptance Testing using the FSAS Test Scripts provided by PURVIS. Successful execution is defined as tests that are run with no major system problems identified. Major system problems are problems which prevent dispatches from being announced over the correct radio channel or alerting the fire station.



SOW for PURVIS Quote No. PC2025-025r1

12/2/24

6.0 Customer Acknowledgement

I acknowledge that I have read, and understand, the Statement of Work, and all Project Assumptions.

Taco Pope	
Name	
	2/12/2025
Signature	 Date

PURVIS PRICE QUOTATION

PURVIS SYSTEMS

Tax ID #: 11-2299301

Date: January 7, 2025

Quote #: PC2025-194
Customer: Nassau County Fire Rescue

Address: 96160 Nassau Place

Yulee, FL 32097

Customer POC: Greg Roland, Asst Fire Chief

E-mail groland@nassaucountyfl.com

420 MIE EO

Phone #: 904-530-6600

88 Silva Ln

Middletown, RI 02842

Sales: J. Mascola 401-862-1184 <u>imascola@purvis.com</u>

Contracts: D Flynn 401-845-8432

DFlynn@purvis.com

TASK:

Procurement and implementation of the PURVIS Fire Station Alerting System™ (PURVIS FSAS™) for Nassau County Fire & Rescue Station 90. Please refer to the attached "PURVIS FSAS SOW Nassau County Fire Station 90 Rev A" for additional details associated with our quote.

Customer is responsible for supplying all 120V power, conduit, backboxes, 70v speakers and system cabling required for the PURVIS FSAS components in each location.

Installation services include installing the PURVIS FSAS components only and do not include cabling.

Exhibit "B"

Quote assumes that PURVIS will relocate the existing Station 90 Station Control Unit, Switch and UPS from the existing Station 90 to the new Station 90.

This project is to be purchased under the Sourcewell Contract No. 042021-PUR

HARDWARE:

MAROWANE.				Adjusted	
	D. D. 18 D. 18	۱	11 - 12 P-1	- 1	r.ad.d nd.a
item	PURVIS Part #	Qty	Unit Price	Unit Price	Extended Price
Audio/Relay Expansion Module (ARXM)					
25/70v, 8 Zone/8 Relay	315-442000-131-8/8	1	\$4,775.00	\$4,631.75	\$4,631.75
Amplifier 1 Ch (25/70v) 250w	315-070304-131	1	\$1,410.00	\$1,367.70	\$1,367.70
Volume Control Switch (25/70v) 100w	315-110003-131	3	\$55.00	\$53.35	\$160.05
Message Board - 32" Monitor	315-190000-131-32	4	\$695.00	\$674.15	\$2,696.60
Message Board - 42" Monitor	315-190000-131-42	2	\$950.00	\$921.50	\$1,843.00
Message Board HDMI Video Transmitter	315-190400-131-TX	1	\$105.00	\$101.85	\$101.85
Message Board HDMI Video Receiver	315-190400-131-RX	6	\$105.00	\$101.85	\$611.10
Wall Mounting Bracket, Swing Arm/Tilt,	315-190300-131	6	\$70.00	\$67.90	\$407.40
8 Port Unmanaged Message Board Switch	315-290003-131-MB	1	\$95.00	\$92.15	\$92.15
Power Strip - Rack Mount	315-010500-131	1	\$65.00	\$63.05	\$63.05
19" Rack Shelf 1U, 10" Deep	315-383001-131	1	\$55.00	\$53.35	\$53.35
TOTAL	\$12,028.00				
Sales and Use Tax	Sales and Use Tax \$0.00				
TOTAL HARDWARE \$12,028.00					

Hardware Prices do not include installation or any system configuration, if applicable. Any applicable manufacturer warranties will be extended to the customer.

Hardware lead time is at least 12 weeks after receipt of order (ARO)

FIXED PRICE SERVICES:

COLUMN TOTAL

		Adjusted Unit	
Description	Unit Price	Price	Price
Implementation Services (Project Management, Configuration,			
Integration, Test, & Training)	\$7,500.00	\$7,275.00	\$7,275.00
Installation Services	\$11,250.00	\$10,912.50	\$10,912.50
Freight/Shipping & Handling		\$200.00	\$200.00
1 Year Warranty & Maintenance		Included	\$0.00
TOTAL SERVICES			\$18,387.50

DAYNACHT BAU FCTONIFG		\$30,415.50
PAYMENT MILESTONES: Key Milestone	Deliverable	Payment Amount
Milestone # 1	Delivery and Installation of FSAS Hardware	\$28,000.00
Milestone # 2	Final Testing and Cutover	\$2,415.50
GRAND TOTAL		\$30,415.50

SALES AND USE TAX: Any required sales and use tax not identified in this quote is responsibility of the quote recipient or Fire Station Alerting System end-user. PURVIS is not responsible for the collection of any required taxes and payments to any tax collection agencies.

BONDS: Quote does not include any bid, payment, or performance bonds.

PERMITS: Quote does not include any permits that may be required

PREVAILING WAGE RATES: Pricing is not based on prevailing wage rates.

PAYMENT TERMS: Net 30

VALIDITY: This FFP Quote is valid for 90 days

WARRANTY: First Year Remote Warranty & Maintenance begins upon Functional System Validation conducted jointly by PURVIS and the customer using standard PURVIS FSAS manual alerting tools.

EXPORT CONTROL: Products purchased or received under any resulting Sale may be subject to export control laws, restrictions, regulations, and orders of the United States. Customer agrees to comply with all applicable export laws, restrictions and regulations of the United States or foreign agencies or authorities, and shall not export, or transfer for the purpose of re-export any product to any prohibited or embargoed country or to any denied, blocked or designated person or entity as mentioned in any United States or foreign law or regulation.

1/7/25

STATEMENT OF WORK (SOW) PURVIS FIRE STATION ALERTING SYSTEM NASSAU COUNTY FIRE RESCUE

1.0 Scope

Nassau County Fire Rescue seeks the configuration and implementation of an IP-based Fire Station Alerting System (FSAS) for the new Nassau County Fire Station 90. In order for the system to be fully functional in Fire Station, the system must interface with the Nassau County Dispatch Center's existing PURVIS FSAS. The PURVIS FSAS is integrated with Tyler Technologies New World CAD system at the Nassau County's Dispatch Center utilizing Tyler Technology's interface to the PURVIS FSAS Application Programming Interface (API). With this interface in place, the PURVIS FSAS must automatically transmit incident detail from the CAD system to the existing Fire Station via the County's IP network. The project includes the purchase, implementation, and installation of the PURVIS FSAS fire station-based control and alerting equipment at the new Fire Station 90. The project does not include the installation of any required 120VAC power, conduit, or backboxes for the PURVIS FSAS devices.

2.0 Task Description

The scope and tasks identified in this statement of work represent the complete PURVIS FSAS implementation and installation for the Nassau County Fire Rescue (NCFR). PURVIS will provide the NCFR with the PURVIS Fire Station Alerting System and the PURVIS Team will perform the following tasks in support of the system implementation:

Task A. FSAS Procurement, Assembly, Configuration and Installation.

PURVIS will procure, assemble, and configure the PURVIS FSAS fire station equipment for the Nassau County Fire Rescue. All system design and software components will be based on the current PURVIS FSAS Station Control Unit (SCU). No new custom software development or new software functionality is included with this implementation.

As part of the project planning phase, PURVIS will work with NCFR to define a system Configuration document and a Network Configuration document. These two documents define the NCFR's technical and operational details that will be used by the PURVIS Engineering organization to develop, configure and test the requirements of the NCFR's FSAS system. NCFR's Station 90 configuration will need to be developed and based on existing station configurations as common integration points will exist among the fire stations dispatched by the Nassau County Dispatch Center.

Following contract award and as part of the implementation phase project kickoff, PURVIS will work with NCFR to collect the information required to complete the two configuration documents. The County's input for these documents is crucial, since incorrect or incomplete information may potentially impact the project's resources and schedule.



1/7/25

PURVIS will configure the Station Control Unit to meet the System Technical Requirements provided below.

SYSTEM TECHNICAL REQUIREMENTS

The following PURVIS FSAS components are required for NCFR at Fire Station 90:

- 1. PURVIS FSAS Station Control Unit (Qty 1)
 - a. The proposed solution assumes PURVIS will utilize the existing Station 90 PURVIS FSAS Station Control Unit, switch and UPS for the new NCFR Fire Station 90. The PURVIS FSAS SCU receives incidents/alerts and activates all appropriate station electronics, as well as playing tones and messages over the station speakers.
- 2. PURVIS FSAS Station Alerting Electronics:
 - a. Fire Station 90 will be outfitted with FSAS electronics that are identified in PURVIS Quote No. PC2025-194. The specific quantities and locations of the alerting devices have been defined by Nassau County Fire Rescue.

Task B. System Testing.

PURVIS will be responsible to conduct system integration, verification and validation testing. As part of this testing, PURVIS utilizes an Acceptance Test Plan that documents these activities as well as the Functional Acceptance Testing. PURVIS will update existing PURVIS FSAS test scripts to reflect the NCFR FSAS configuration.

PURVIS will also conduct Functional Acceptance Testing, with the NCFR personnel witnessing this test. PURVIS FSAS Test Scripts will be used as the basis of the Functional Acceptance Testing. Successful completion of Acceptance Testing will constitute system acceptance.

Task C. Project Management Services.

PURVIS will provide project management services in support of the procurement, assembly, configuration, testing and integration of the PURVIS FSAS into the new Nassau County Fire Station 90.

PURVIS will provide services to coordinate, lead, monitor and report all project activities. Services include scheduling, status reporting, coordinating activities of vendors, identifying Nassau County Fire Rescue and other agency dependencies, and ensuring completion and acceptance of all activities.

PURVIS will participate in regularly scheduled status meetings/conference calls with the contractor and NCFR. Meeting participants will include, at minimum, the NCFR Project Manager, NCFR Fire Chief, PURVIS Project Manager as well as required individuals based on the agenda items defined for that specific meeting.

PURVIS will provide a biweekly project status report that will include:

Progress against schedule



1/7/25

- Key accomplishments for the reporting period
- Short-term upcoming tasks/activities
- Identification of project risks and mitigation options
- Open and closed action item lists.

Task D. Training.

In support of the FSAS implementation, the PURVIS Team will provide the following remote training:

- Training Course for Fire Personnel. The training modules below will be provided in a "train the trainer" format for up to ten (10) personnel. One training session will be provided, with a total duration of approximately 30 minutes.
 - o FSAS Station Control Unit Module (30 minutes).

Task E. Warranty/Maintenance.

PURVIS will provide a one (1) year remote warranty on all PURVIS-provided FSAS hardware and software begins upon Functional System Validation conducted jointly by PURVIS and the Nassau County using standard PURVIS FSAS manual alerting functions. Warranty services will be provided in accordance with the PURVIS FSAS Warranty, Maintenance and Service Agreement.

Upon the expiration of the initial one (1) year Warranty period, Annual Maintenance may be purchased as an option that may be renewed each year.

3.0 Project Schedule

The project schedule will be monitored weekly, formally updated with any required changes, and distributed on a monthly basis to all project team members.

4.0 Assumptions

The scope of this SOW is limited to the equipment, software and documentation identified within the SOW. Requests to procure and/or modify any additional equipment, software and/or documentation will be considered out of scope.

Nassau County Fire Rescue's Role

In order for PURVIS to fulfill project requirements and avoid delays, Nassau County Fire Rescue will perform the following:

Nassau County Fire Rescue

1/7/25

- Assign a primary point of contact for the project.
- Key project team members will participate in regularly scheduled project meetings.
- Ensure PURVIS has timely access to all necessary physical locations during the project. Communicate all project activities to dispatch and station personnel.
- Make dispatch and fire station operational personnel available to provide operational data necessary for system configuration.
- Make personnel available to approve recommended acceptance test procedures and to participate in the execution of these procedures.
- Provide approval of all PURVIS documentation within 10 working days of delivery.

Hardware Requirements

- Provide a fire station radio within 50' of the PURVIS FSAS Station Control Unit (SCU) in the fire station.
- The following FSAS hardware will be installed in a 19" station equipment rack supplied by the General Contractor/NCFR in the station:

	D. D	Environment Requirements	
Item Power Requirements		Space Requirements	Other Requirements
Station Control Unit	Input: 120VAC, 20 Amp outlet. Power will be supplied from the PURVIS provided UPS.	Rack Mounted - 3U of 19" rack space, depth of 24".	To ensure system longevity and reliability the SCU operating temperature is 32° F to 100° F
24 Port Network Switch	Input: 120VAC, 15 Amp outlet. Power will be supplied from the PURVIS provided UPS.	Rack Mounted - 1U of 19" rack space, depth of 16".	To ensure system longevity and reliability the operating temperature range is 32° F to 100° F.
Audio/Relay Expansion Modules (ARXM)	Input: 120VAC, 15 Amp outlet. Power will be supplied from the PURVIS provided UPS.	Rack Mounted - 2U of 19" rack space, depth of 24". Total Weight: 17.0 lbs	To ensure system longevity and reliability the operating temperature range is 32° F to 100° F.
Remote Touch Screen (RTS) Video Distribution	Input: 120VAC, 15 Amp outlet. Power will be supplied from the PURVIS provided UPS.	Dimensions: 3.5x3.1x1.2 in Weight: 1.2 lbs.	To ensure system longevity and reliability the operating

1/7/25

			temperature range is 32°
1	1		
			F to 100° F.
Amplifier I Ch	Input: 120VAC, 15 Amp	Rack Mounted - 2U	To ensure system
(70v) 250w	outlet. Power will be	of 19" rack space.	longevity and reliability,
	supplied from the	Depth of 20".	the operating
	PURVIS provided UPS.		temperature range is 32°
			F to 100° F.
Uninterruptible	Input: A single dedicated	Rack Mounted - 2U	To ensure system
Power Supply	120V, 20AMP circuit in	of 19" rack space.	longevity and reliability,
	the fire station with a	Depth of 20".	the operating
	minimum of one outlet.	Weight: 58 lbs	temperature range is 32°
	Power termination shall		F to 100° F.
	be located within 6 feet of		
	the PURVIS FSAS UPS		
	in the station.		
Power Strip -	Input: 120VAC, 20 Amp	Rack Mounted - 1U	To ensure system
Rack Mount	outlet. Power will be	of 19" rack space.	longevity and reliability,
	supplied from the		the operating
	PURVIS provided UPS		temperature range is 32°
			F to 100° F.
19" Volume	N/A	Rack Mounted - 2U	N/A
Control Mount		of 19" rack space per	
		shelf.	
19" Rack Shelf	N/A	Rack Mounted - 2U	N/A
1U, 10" Deep		of 19" rack space per	
		shelf.	

Equipment Rack Space

 General Contractor/NCFR will provide a minimum of 15U or 19" rack space based on the FSAS components identified above.

Power Requirements

- Provide all 120VAC power for the FSAS devices as identified below:
 - a. Provide one 120V, 20AMP dedicated circuit with a duplex outlet within 5 feet of the PURVIS provided Uninterruptable Power Supply for the PURVIS FSAS rack equipment identified above.
 - b. PURVIS FSAS devices connected to the PURVIS provided UPS in the station will be limited to the following: Station Control Unit, Audio/Relay Expansion Module, RTS Video Distribution, Network Switch, Message Board Switch, Audio Amplifier, and Power Strip.



1/7/25

Network

- Provide routing on the Dispatch Center's network to the existing Central Server and the fire station PURVIS FSAS SCU (within 30 calendar days of contract award). Network routing between the Nassau County Dispatch Center and Fire Station 90 shall be designed, implemented and tested by Nassau County.
- The bandwidth required from the FSAS Central Servers to the FSAS Station Control Unit (SCU) is minimal, with a compressed incident message size of around 1200-1300 bytes. A connection in excess of 5-10KB/s is required. For software updates and maintenance over the network, a bandwidth in excess of 1Mb/s is recommended, but not required
- Provide a configured WAN switch port at the fire station for the PURVIS SCU to plug into for connectivity back to the Nassau County Dispatch Center
- Provide the static WAN IP addresses as required for Station Control Unit.
- Implement firewalls as required for FSAS. Any hardware, software and services required to implement the firewalls are the responsibility of the Nassau County Fire Rescue and Nassau County Dispatch Center.
- Provide PURVIS with remote access to the FSAS via a browser-based remote login software.
- Provide a point of contact available 24/7/365 for WAN support.

Radio

- Perform all radio or console programming changes required to support the FSAS receiving automated audio over radio. This includes channel/talk group and any other custom configuration (within 45 calendar days of contract award) PURVIS will provide guidance in programming.
- Maintain all radio equipment required for FSAS communications. This includes
 preventive maintenance, signal strength, issues resolution, software updates and other
 support.
- Provide a single point of contact for all radio related issues.
- Provide, install, configure and test a radio at the station to be used for monitoring the radio.
- For the interface between the station radio and the SCU, provide the physical cable connection at the radio end. PURVIS will provide the connection at the SCU end.

E-mail Notifications

1/7/25

• Supply the contact information for the individuals to be notified of system trouble via autogenerated email notifications (within 30 calendar days of contract award).

Training

• Ensure all personnel scheduled for training are present at schedule time(s).

Fire Station Installation

- PURVIS assumes that the PURVIS Team will have full and timely access to the installation site on the date(s) required. Access on each date will be all day (7:30am - 5:00pm local time).
- Fire Station Repair
 - a. Any ceiling tiles damaged during installation will be replaced with similar tiles but exact color and type match cannot be guaranteed.
 - b. Any damaged paint / drywall will be repaired with similar colors but exact color match cannot be guaranteed.

Warranty/Maintenance

Provide PURVIS with remote access to the FSAS via a browser-based remote login.

5.0 System Acceptance

System Acceptance will be based on successful execution of the Functional Acceptance Testing using the FSAS Test Scripts provided by PURVIS. Successful execution is defined as tests that are run with no major system problems identified. Major system problems are problems which prevent dispatches from being announced over the correct radio channel or alerting the fire station.

SOW for PURVIS Quote No. PC2025-194

1/7/25

6.0 Customer Acknowledgement

I acknowledge that I have read, and understand, the Statement of Work, and all Project Assumptions.

Signature		
	2 (42 (2025	
Name		
Taco Pope		

Non-Competitive Justification Form (Exempt/Sole Source/Single Source) Required for Purchases Greater than \$10,000

Date: Vendor Name: Address: Phone: Contact Name:	88 SILV 401-86	2025 /IS SYSTEMS /A LN. MIDDLETON, RI 02842 62-1184 ASCOLA	Project: FY Cost: Total Cost: Account: 04223522	\$60,831.00 2-564001 CARRY FORWARD
Description of Good		rvices: D INSTALLATION OR PURVIS	SYSTEM IN NEW F	TRE STATION 70 AND 90
Source of Funds: 🛛	County □	State □Federal □ Other	-	
Check one (1) of the	e following	choices:		
Exempt p	ourchase:	Purchasing Policy	ernet Service and News	spaper Ads (5.2 - Nassau County
		Publications (5.3 – Nassau Cou		
		Real Property- purchase, lease,		
		Lodging and Transportation (5.		
		Policy)	defined by F.S. 287.03	5 (5.8 - Nassau County Purchasing
Single So	ource:	The goods or services can be pu	archased from multiple suirements, there is only	sources, but in order to meet certain one economically feasible source
X Sole Sour	·ce	The goods or services can be l evaluated?	egally purchased from o	only one source. Were alternatives
Indicate the unique	features of the ertaken to m RRENTLY	he product or qualifications that are	not available in any othe	s that can satisfy your requirements? er product or service. Provide what RCHASED WILL KEEP CONTINUITY
Department Head/ been reviewed, budg	Managing A	Agent -l certify that, to the best of m d follows the Nassau County Purch	y knowledge, this requisi asing Policy.	ition reflects accurate information, has
		dget Director - I certify that, to the the Nassau County Purchasing Pol		funds are available for payment and
Cluris Lacambro				
		v that I have reviewed this request a nunty Purchasing Policy.	nd concur that it is an E	xempt, Sole or Single Source and
County Manager - Requisition and no o	l certify that other conditi	t, to the best of my knowledge, the toons would prevent approval.	appropriate staff have r	eviewed and approved this

PURVIS SYSTEMS

March 18, 2024

Nassau County Fire Rescue Attn: Scott Tittle 96160 Nassau Place Yulee, FL 32097

Subject:

Letter of Justification as the Sole Source Provider of the PURVIS Fire Station

Alerting System

Dear Mr. Tittle.

PURVIS is the only supplier of the PURVIS FSAS, and there are no resellers of the PURVIS FSAS. The design and software for the PURVIS FSAS are proprietary to PURVIS and some of the PURVIS FSAS hardware is manufactured by PURVIS. Additionally, the PURVIS FSAS software licensed to Nassau County is subject to the terms and conditions of the End-User License Agreement executed between PURVIS and Nassau County.

If you have any questions or need additional information, please contact Danielle Flynn or Jeff Mascola. Their contact information is as follows: Danielle Flynn, Contracts Manager, 401-845-8432 or dflynn@purvis.com; Jeff Mascola, Account Manager, 401-619-2466, or imascola@purvis.com.

Sincerely,

PURVIS Systems Incorporated

Danielle Flynn

Contracts Manager

Danielle Flynn

CC:

J. Mascola (PURVIS)

GENERAL INFORMATION AND MINIMUM INSURANCE REQUIREMENTS

COMMERCIAL GENERAL LIABILITY INSURANCE

The Vendor/Contractor shall purchase and maintain at the Vendor/Contractor's expense Commercial General Liability insurance coverage (ISO or comparable Occurrence Form) for the life of this Contract. Modified Occurrence or Claims Made forms are not acceptable.

The Limits of this insurance shall not be less than the following limits:

Each Occurrence Limit \$1,000,000
Personal & Advertising Injury Limit \$1,000,000
Products & Completed Operations Aggregate Limit \$2,000,000
General Aggregate Limit (other than Products &

Completed Operations) Applies Per Project \$2,000,000

General liability coverage shall continue to apply to "bodily injury" and to "property damage" occurring after all work on the Site of the covered operations to be performed by or on behalf of the additional insureds has been completed and shall continue after that portion of "your work" out of which the injury or damage arises has been put to its intended use.

WORKERS' COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE

The Vendor/Contractor shall purchase and maintain at the Vendor/Contractor's expense Workers' Compensation and Employer's Liability insurance coverage for the life of this Contract.

The Limits of this insurance shall not be less than the following limits:

<u>Part One</u> – Workers' Compensation Insurance – Unlimited Statutory Benefits as provided in the Florida Statutes and

Part Two - Employer's Liability Insurance

Bodily Injury By Accident Bodily Injury By Disease Bodily Injury By Disease \$500,000 Each Accident \$500,000 Policy Limit \$500,000 Each Employee

AUTOMOBILE LIABILITY INSURANCE

The Vendor/Contractor shall purchase and maintain at the Vendor/Contractor's expense Automobile Liability insurance coverage for the life of this Contract.

The Limits of this insurance shall not be less than the following limits:

Combined Single Limit – Each Accident

\$1,000,000

Covered Automobiles shall include any auto owned or operated by the insured Vendor/Contractor, including autos which are leased, hired, rented or borrowed, including autos owned by their employees which are used in connection with the business of the respective Vendor/Contractor.

Vendor/Contractor shall require each of his Sub-Vendor/Contractors to likewise purchase and maintain at their expense Commercial General Liability insurance, Workers' Compensation and Employer's Liability coverage and Automobile Liability insurance coverage meeting the same limit and requirements as the Vendor/Contractors insurance.

^{*}If leased employees are used, policy must include an Alternate Employer's Endorsement

- Endorsement that coverage afforded under the policies will not be cancelled or allowed to expire until at least thirty (30) days prior written notice has been given to Nassau County Board of County Commissioners.
 - Nassau County Board of County Commissioners must be named as an Additional Insured and endorsed onto the Commercial General Liability (CGL), Auto Liability policy (ies).
 - CGL policy for construction related contracts
 - Additional Insured Endorsement must include Ongoing and Completed
 - CGL policy shall not be endorsed with Contractual Liability Limitation Endorsement or Amendment of Insured Contract Definition
 - CGL policy shall include broad form contractual liability coverage for the Contractors covenants to and indemnification of the Authority under this Contract
- Provision under General Liability, Auto Liability and Workers' Compensation to include a Waiver of Subrogation clause in favor of Nassau County Board of County Commissioners.
- Provision that policies, except Workers' Compensation, are primary and noncontributory.

Certificates of Insurance and the insurance policies required for this Agreement shall contain a provision under General Liability, Auto Liability, Environmental Liability and Workers' Compensation to include a Waiver of Subrogation clause in favor of Nassau County Board of County Commissioners.

All Insurers must be authorized to transact insurance business in the State of Florida as provided by Florida Statute 624.09(1) and the most recent Rating Classification/Financial Category of the insurer as published in the latest edition of "Best's Key Rating Guide" (Property-Casualty) must be at least A- or above.

All of the above referenced Insurance coverage is required to remain in force for the duration of this Agreement and for the duration of the warranty period. Accordingly, at the time of submission of final application for payment, Vendor/Contractor shall submit an additional Certificate of Insurance evidencing continuation of such coverage.

If the Vendor/Contractor fails to procure, maintain or pay for the required insurance, Nassau County Board of County Commissioners shall have the right (but not the obligation) to secure same in the name of and for the account of Vendor/Contractor, in which event, Vendor/Contractor shall pay the cost thereof and shall furnish upon demand, all information that may be required to procure such insurance. Nassau County Board of County Commissioners shall have the right to back-charge Vendor/Contractor for the cost of procuring such insurance. The failure of Nassau County Board of County Commissioners to demand certificates of insurance and endorsements evidencing the required insurance or to identify any deficiency in Vendor/Contractors coverage based on the evidence of insurance provided by the Vendor/Contractor shall not be construed as a waiver by Nassau County Board of County Commissioners of Vendor/Contractor's obligation to procure, maintain and pay for required insurance.

The insurance requirements set forth herein shall in no way limit Vendor/Contractors liability arising out of the work performed under the Agreement or related activities. The inclusions, coverage and limits set forth herein are minimum inclusion, coverage and limits. The required minimum policy limits set forth shall not be construed as a limitation of Vendor/Contractor's right under any policy with higher limits, and no policy maintained by the Vendor/Contractor shall be construed as limiting the type, quality or quantity of insurance coverage that Vendor/Contractor should maintain. Vendor/Contractor shall be responsible for determining appropriate inclusions, coverage and limits, which may be in excess of the minimum requirements set forth herein.

If the insurance of any Vendor/Contractor or any Sub-Vendor/Contractor contains deductible(s), penalty(ies) or self-insured retention(s), the Vendor/Contractor or Sub-Vendor/Contractor whose insurance contains such provision(s) shall be solely responsible for payment of such deductible(s), penalty(ies) or self-insured retention(s).

The failure of Vendor/Contractor to fully and strictly comply at all times with the insurance requirements set forth herein shall be deemed a material breach of the Agreement.



ttittle@nassaucountyfl.com

Certificate Of Completion

Envelope Id: 4E37610A-6CAA-4248-8330-C1B425C73472 Status: Completed

Subject: Contract No.: CM3708-A2 Vendor Name: PURVIS SYSTEMS \$60,831.00 Description: PURVIS INSTALL

Source Envelope:

Document Pages: 29 Signatures: 15 Envelope Originator:

Certificate Pages: 6 Initials: 4 Scott Tittle

AutoNav: Enabled

Envelopeld Stamping: Enabled IP Address: 50.238.237.26

Time Zone: (UTC-05:00) Eastern Time (US & Canada)

Record Tracking

Status: Original Holder: Scott Tittle Location: DocuSign

2/10/2025 4:14:33 PM	ttittle@nassaucountyfl.com	Location. Docudign
Signer Events	Signature	Timestamp
Michelle Proctor mproctor@nassaucountyfl.com Risk Manager Security Level: Email, Account Authentication	mP	Sent: 2/10/2025 4:22:59 PM Viewed: 2/10/2025 4:24:04 PM Signed: 2/10/2025 4:24:38 PM
(None)	Signature Adoption: Pre-selected Style Using IP Address: 50.238.237.26	
Electronic Record and Signature Disclosure: Not Offered via Docusign		
		Sent: 2/10/2025 4:24:40 PM
Not Offered via Docusign	Danielle Flynn	Sent: 2/10/2025 4:24:40 PM Viewed: 2/11/2025 8:14:27 AM
Not Offered via Docusign Danielle Flynn	Danielle Flynn	

Electronic Record and Signature Disclosure:

Accepted: 2/11/2025 8:14:27 AM

ID: 3345536f-1a4e-43ba-851a-05404e7e0c8a

Lanaee Gilmore	Panace Delmore	Sent: 2/10/2025 4:24:39 PM
lgilmore@nassaucountyfl.com	Manace Premore	Viewed: 2/11/2025 5:35:08 PM
Procurement Director		Signed: 2/11/2025 5:35:20 PM
Nassau County BOCC	Cignoture Adention: Dre colected Ctule	
Security Level: Email, Account Authentication (None)	Signature Adoption: Pre-selected Style Using IP Address: 50.238.237.26	
Electronic Record and Signature Disclosure:		

Not Offered via Docusign

Elizabeth Moore Sent: 2/11/2025 5:35:22 PM EM emoore@nassaucountyfl.com Viewed: 2/12/2025 8:38:35 AM **Assistant County Attorney** Signed: 2/12/2025 8:40:20 AM Nassau County Signature Adoption: Pre-selected Style Security Level: Email, Account Authentication Using IP Address: 50.238.237.26 (None)

Electronic Record and Signature Disclosure:

Not Offered via Docusign

Signer Events	Signature	Timestamp
Denise C. May, Esq., BCS	D . 0 U C . 200	Sent: 2/12/2025 8:40:22 AM
dmay@nassaucountyfl.com	Denise C. May, Esq., BCS	Viewed: 2/12/2025 8:43:24 AM
County Attorney		Signed: 2/12/2025 8:44:34 AM
Nassau County BOCC	Signature Adoption: Pre-selected Style	
Security Level: Email, Account Authentication (None)	Using IP Address: 50.238.237.26	
Electronic Record and Signature Disclosure: Not Offered via Docusign		
Taco Pope, AICP		Sent: 2/12/2025 8:44:36 AM
tpope@nassaucountyfl.com		Viewed: 2/12/2025 9:50:51 AM
County Manager		Signed: 2/12/2025 9:51:04 AM
Nassau County BOCC	Signature Adoption: Drawn on Device	
Security Level: Email, Account Authentication (None)	Using IP Address: 50.238.237.26	
Electronic Record and Signature Disclosure: Not Offered via Docusign		
BOCC AP		Sent: 2/12/2025 9:51:07 AM
boccap@nassauclerk.com	BOLL AP	Viewed: 2/12/2025 11:33:22 AM
Nassau County Clerk		Signed: 2/12/2025 11:33:31 AM
Security Level: Email, Account Authentication		
(None)	Signature Adoption: Pre-selected Style Using IP Address: 12.23.69.254	
Electronic Record and Signature Disclosure: Accepted: 2/4/2021 9:59:11 AM ID: 6238f06a-a4ad-4d45-a7f5-929d04629059 In Person Signer Events	Signature	Timestamp
in reason signer Events	Jigilature	Timestamp
Editor Delivery Events	Status	Timestamp
Agent Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Carbon Copy Events	Status	Timestamp
Clerk Services	CORTER	Sent: 2/12/2025 11:33:33 AM
BOCCClerkServices@nassauclerk.com	COPIED	Viewed: 2/12/2025 12:38:23 PM
Security Level: Email, Account Authentication (None)		
Electronic Record and Signature Disclosure: Not Offered via Docusign		
Procurement	COPTER	Sent: 2/12/2025 11:33:34 AM
procurement@nassaucountyfl.com	COPIED	
Security Level: Email, Account Authentication (None)		

Electronic Record and Signature Disclosure: Not Offered via Docusign **Carbon Copy Events**

Constance Holmes

cholmes@nassaucountyfl.com

Fire Administration

Nassau County Fire-Rescue

Security Level: Email, Account Authentication

Electronic Record and Signature Disclosure:

Not Offered via Docusign

Status Timestamp

> Sent: 2/12/2025 11:33:35 AM ed: 2/12/2025 12:23:52 PM

COPIED	Sent: 2/12/2025 11:33:35 AM
COPIED	Viewed: 2/12/2025 12:23:52 PM

Witness Events	Signature	Timestamp
Notary Events	Signature	Timestamp
Envelope Summary Events	Status	Timestamps
Envelope Sent	Hashed/Encrypted	2/10/2025 4:22:59 PM
Certified Delivered	Security Checked	2/12/2025 11:33:22 AM
Signing Complete	Security Checked	2/12/2025 11:33:31 AM
Completed	Security Checked	2/12/2025 11:33:35 AM
Payment Events	Status	Timestamps
Electronic Record and Signature Disclosure		

Electronic Record and Signature Disclosure created on: 1/26/2021 7:14:58 AM Parties agreed to: Danielle Flynn, BOCC AP

ELECTRONIC RECORD AND SIGNATURE DISCLOSURE

From time to time, County of Nassau (we, us or Company) may be required by law to provide to you certain written notices or disclosures. Described below are the terms and conditions for providing to you such notices and disclosures electronically through the DocuSign system. Please read the information below carefully and thoroughly, and if you can access this information electronically to your satisfaction and agree to this Electronic Record and Signature Disclosure (ERSD), please confirm your agreement by selecting the check-box next to 'I agree to use electronic records and signatures' before clicking 'CONTINUE' within the DocuSign system.

Getting paper copies

At any time, you may request from us a paper copy of any record provided or made available electronically to you by us. You will have the ability to download and print documents we send to you through the DocuSign system during and immediately after the signing session and, if you elect to create a DocuSign account, you may access the documents for a limited period of time (usually 30 days) after such documents are first sent to you. After such time, if you wish for us to send you paper copies of any such documents from our office to you, you will be charged a \$0.00 per-page fee. You may request delivery of such paper copies from us by following the procedure described below.

Withdrawing your consent

If you decide to receive notices and disclosures from us electronically, you may at any time change your mind and tell us that thereafter you want to receive required notices and disclosures only in paper format. How you must inform us of your decision to receive future notices and disclosure in paper format and withdraw your consent to receive notices and disclosures electronically is described below.

Consequences of changing your mind

If you elect to receive required notices and disclosures only in paper format, it will slow the speed at which we can complete certain steps in transactions with you and delivering services to you because we will need first to send the required notices or disclosures to you in paper format, and then wait until we receive back from you your acknowledgment of your receipt of such paper notices or disclosures. Further, you will no longer be able to use the DocuSign system to receive required notices and consents electronically from us or to sign electronically documents from us.

All notices and disclosures will be sent to you electronically

Unless you tell us otherwise in accordance with the procedures described herein, we will provide electronically to you through the DocuSign system all required notices, disclosures, authorizations, acknowledgements, and other documents that are required to be provided or made available to you during the course of our relationship with you. To reduce the chance of you inadvertently not receiving any notice or disclosure, we prefer to provide all of the required notices and disclosures to you by the same method and to the same address that you have given us. Thus, you can receive all the disclosures and notices electronically or in paper format through the paper mail delivery system. If you do not agree with this process, please let us know as described below. Please also see the paragraph immediately above that describes the consequences of your electing not to receive delivery of the notices and disclosures electronically from us.

How to contact County of Nassau:

You may contact us to let us know of your changes as to how we may contact you electronically, to request paper copies of certain information from us, and to withdraw your prior consent to receive notices and disclosures electronically as follows:

To contact us by email send messages to: bsimmons@nassaucountyfl.com

To advise County of Nassau of your new email address

To let us know of a change in your email address where we should send notices and disclosures electronically to you, you must send an email message to us at bsimmons@nassaucountyfl.com and in the body of such request you must state: your previous email address, your new email address. We do not require any other information from you to change your email address.

If you created a DocuSign account, you may update it with your new email address through your account preferences.

To request paper copies from County of Nassau

To request delivery from us of paper copies of the notices and disclosures previously provided by us to you electronically, you must send us an email to bsimmons@nassaucountyfl.com and in the body of such request you must state your email address, full name, mailing address, and telephone number. We will bill you for any fees at that time, if any.

To withdraw your consent with County of Nassau

To inform us that you no longer wish to receive future notices and disclosures in electronic format you may:

i. decline to sign a document from within your signing session, and on the subsequent page, select the check-box indicating you wish to withdraw your consent, or you may;

ii. send us an email to bsimmons@nassaucountyfl.com and in the body of such request you must state your email, full name, mailing address, and telephone number. We do not need any other information from you to withdraw consent.. The consequences of your withdrawing consent for online documents will be that transactions may take a longer time to process..

Required hardware and software

The minimum system requirements for using the DocuSign system may change over time. The current system requirements are found here: https://support.docusign.com/guides/signer-guide-signing-system-requirements.

Acknowledging your access and consent to receive and sign documents electronically

To confirm to us that you can access this information electronically, which will be similar to other electronic notices and disclosures that we will provide to you, please confirm that you have read this ERSD, and (i) that you are able to print on paper or electronically save this ERSD for your future reference and access; or (ii) that you are able to email this ERSD to an email address where you will be able to print on paper or save it for your future reference and access. Further, if you consent to receiving notices and disclosures exclusively in electronic format as described herein, then select the check-box next to 'I agree to use electronic records and signatures' before clicking 'CONTINUE' within the DocuSign system.

By selecting the check-box next to 'I agree to use electronic records and signatures', you confirm that:

- You can access and read this Electronic Record and Signature Disclosure; and
- You can print on paper this Electronic Record and Signature Disclosure, or save or send this Electronic Record and Disclosure to a location where you can print it, for future reference and access; and
- Until or unless you notify County of Nassau as described above, you consent to receive
 exclusively through electronic means all notices, disclosures, authorizations,
 acknowledgements, and other documents that are required to be provided or made
 available to you by County of Nassau during the course of your relationship with County
 of Nassau.